### **BID OPENING CITY OF SAN JOSE** OFFICE OF THE CITY CLERK



	TOTAL BASE I	31D 4,949,000
		41,000
	ALT NO. 2	143,500
		11,000
	Alt No. 4	4,000
BID DATE: Thursday, December 10,	2009	
Project Manager: Agatha Ng - 535-8	350	
CALABAZA	S BRANCH LIB	RARY
BIDDER NAME: Me Co	em_	
BondCashier's Check		, ,
Addendums Included ( )		YESNO
NonCollusion Affidavit		YESNO

### PROPOSAL TO CITY OF SAN JOSE

# FOR CALABAZAS BRANCH LIBRARY

The representations herein are made under penalty of perjury.

To: The City of San Jose, State of California

The undersigned, as bidder, declares that the only person or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm or corporation; that the bidder has thoroughly read and examined and has full knowledge of and understands all the provisions and contents of this proposal and the documents which must be attached hereto, the Plans approved by the Director of Public Works on October 27, 2009 entitled CALABAZAS BRANCH LIBRARY and the Specifications approved by the Director of Public Works on October 27, 2009 entitled CALABAZAS BRANCH LIBRARY on file in the office of the Director of Public Works of the City of San Jose in City Hall, San Jose, California; that the bidder has thoroughly examined said Plans and Specifications which are on file in the office of the Director of Public Works, and that the bidder has full knowledge of and understands said Plans and Specifications and the requirements thereof; and that the bidder has further read and understands, and has knowledge of the contents of any and all addenda to said Plans and Specifications on file; and that the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the City of San Jose, in the form of the copy of the contract on file in the office of the Director of Public Works, to do all the work and furnish all materials specified or referred to in the contract, in the manner and time therein prescribed, and according to the requirements of the City or Director of Public Works as therein set forth, to furnish the contract, bonds and insurance specified in the Specifications, and to do all other things required of the Contractor by the contract; and will take in full payment therefor the following price or unit prices as shown in the Schedule of Quantities on the next page(s).

If the bidder or other interested persons is a <u>corporation</u>, <u>state legal name of corporation</u>, also names of the <u>President</u>, <u>Secretary</u>, <u>Treasurer</u>, and the <u>Manager thereof</u>; if a partnership, state the name of the partnership, if one exists, also the names of all the partners comprising the partnership; if any of the partners are individuals, state the first and last name of every individual in full, if any of the partners are corporations, state for each such corporation, the information required above of corporations; if any of the partners are partnerships, state for each such partnership the information required above of partners; if the bidder or other interested person is a joint-venture, state the name of the joint venture, also names of all joint venturers comprising the joint venture; if any of the joint venturers are individuals, state the first and last name of every individual comprising the joint venture; if any of the joint venturers are corporations, state for each corporation the information required above of corporations; if any of the joint venturers are partnerships, state for each such partnership, the information required above of partners; if bidder or other interested persons is an individual, state first and last names in full.

M. Michael McCrary- President/Treasurer A.L. McCrary - Secretary/Exec VP If bidder is an individual, the bidder's signature shall be placed below; if bidder is an individual, doing business under a fictitious name, the name of the individual followed by the words "doing business under (insert the fictitious name)" shall be set forth above, together with the signature of the individual; if bidder is a corporation, the legal name of the corporation shall be set forth above, together with the signature of the officer or officers of the corporation, authorized to sign contracts on behalf of the corporation, the corporate title; that is Vice-President, Secretary, etc., should be placed below the name of the officer and the corporate seal affixed; if bidder is a partnership, the legal name of the partnership, if one exists, shall be set forth above, together with the signature of the partner or partners authorize to sign contracts on behalf of the partnership; if any of the partners are corporations, execution for such partners shall be accomplished (cont. on page 2 of 3)

Page 1 of 3

#### **DESCRIPTION OF WORK:**

Furnish all necessary labor, materials, equipment, and incidentals to complete the work, as described in the plans and Specifications for this project.

#### BID ITEM:

For the CALABAZAS BRANCH LIBRARY (1-4)

TOTAL BID PRICE FOR EACH ITEM (in figures):

<u>Project Description</u>: All work described for the construction of a 10,500sf One Story facility known as the Calabazas Branch Library Project as noted in the project manual and drawings, including allowances described below:

Allowance 1: Utility connections fees.

\$150,000

Allowance 2: SWPPP/Erosion Control requirements.

30,000

Allowance 3: CEQA Mitigation Monitoring and reporting.

30,000

Allowance 4: Third Party Special Inspection for Structural and Soil certification.

150,000

Allowance 5: Third Party Hazardous Materials Monitoring Agency.

25,000

**Total Allowances:** 

\$385,000

TOTAL BASE BID The amount of the Total Base bid set forth here includes each of the above Allowances (no exceptions):

Base Bid: 4, 949, 000.

### **BID ADD ALTERNATES: (1)(2)**

1. Alternate 1: Exterior Metal Panel Siding MP2 (Ribbed Panel)

Add #1: 4-1,000 -

2. Alternate 2: Exterior Metal Panel Siding MP1 (Zinc Panels)

Add #2: 143500 -

3. Alternate 3: Exterior Concrete Benches with color coating and Antigraffiti coating; and yellow exterior Pavers

Add #3: // 000

4. Alternate 4: Interior - Add Glazing and Frame at Group Study Room

Add #4: 4.000-

#### NOTES:

- (1) Bid Alternates prices are to include the Contractor General Conditions, Project and Overhead, bonding and related costs specified to the scopes of work for each individual Alternate.
- (2) Refer to Specification Section 01230 for additional information for each "Alternate" alternate work.
- (3) See the Special Provisions Section in this project manual for descriptions of "Award of Contract".
- (4) Base bid value amount is to include the Allowance value as indicated in Specification Section 01210, "Allowances"?

(cont. from page 1 of 3) in accordance with the requirements set forth above for corporations; if any of the partners are partnerships, execution for such partners shall be accomplished in accordance with the requirements set forth above for partnership; if bidder is a joint-venture, the legal name of the joint venture, if one exists, shall be set forth above for partnerships. If signature is by an agent other than an officer of a corporation, or member of a partnership or a joint venture, a Power of Attorney must be on file with the City Clerk prior to opening bids or submitted with the bid; otherwise, the bid may, at the City's option, be disregarded as non-responsive.

If this proposal shall be accepted and the undersigned shall fail to contract, and to give the Contractor's Bond For Faithful Performance and the Contractor's Payment Bond required by the specifications and contract and by law, and to provide all insurance as required by said contract, within eight (8) days after the bidder has received notice from the City of San Jose, the City may, at its option, determine that the bidder has abandoned his/her contract, and thereupon this proposal and the acceptance thereof shall be null and void, and the forfeiture of such security accompanying this proposal shall operate and the same shall be the property of the City of San Jose.

In accordance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding on contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board. Signing this Proposal on the signature portion thereof shall constitute signature of this Statement.

Accompanying this proposal are the following documents completely filled in by the bidder and the same are incorporated herein by reference;

- 1. Cash, a cashier's check or a certified check made payable to City, or a bidder's bond executed by an admitted surety insurer naming the City as beneficiary, in an amount equal to at least ten percent (10%) of the total amount bid including all alternatives.
- 2. A "List of Subcontractors".
- 3. A "Statement of Bidder's Experience".

City may at its option, request additional supplemental information after bid opening.

Bidder understands that the City reserves the right to reject any or all bids and to waive any informalities in the bidding.

The undersigned, as bidder, declares that in listing subcontractors in this bid, I have not discriminated or given any preference to any firm based on race, sex, color, age, religion, sexual orientation, actual or perceived gender identity, disability, ethnicity, or national origin. I understand that any such discrimination or preference is in violation of Chapter 4.08 of the Municipal Code.

Execution of the Non-Collusion Affidavit constitutes execution of this Bid Proposal including the above statement of nondiscrimination and, with the exception of the Bidder's Bond or Addenda, if any, no other signatures will be required

# **NONCOLLUSION AFFIDAVIT**

Project Title: <u>CALABAZAS BRANCH LIBRARY</u> M.M. McCrary	neiner firet duly gwern denogee and annual 11 /1
(print name)	peing first duly sworn, deposes and says that he/she is
the party making the foregoing bid that the bid is not mad	e in the interest of, or on behalf of, any undisclosed
person, partnership, company, association, organization, or	corporation: that the hid is genuine and not collusive or
sham; that the bidder has not directly or indirectly induced	or solicited any other bidder to put in a false or sham
bid, and has not directly or indirectly colluded, conspired, o	connived, or agreed with any bidder or anyone else to
put in a sham bid, or that anyone shall refrain from biddin	g; that the bidder has not in any manner, directly or
indirectly, sought by agreement, communication or conferen	ice with anyone to fix the bid price of the bidder or any
other bidder, or to fix any overhead, profit, or cost element	of the bid price, or of that of any other bidder, or to
secure any advantage against the public body awarding the c that all statements contained in the bid are true; and further,	contract of anyone interested in the proposed contract;
his or her bid price or any breakdown thereof, or the conte	anta the bluder has not, directly or indirectly, submitted
thereto, or paid, and will not pay, any fee to any corporation,	partnership company accompanies accompanies in the
depository, or to any member or agent thereof the effectuate	a collusive or cham bid
In accordance with Title 23, United States Code, Section 11	2. the hidder hereby states under nanalty of nations.
that he/she has not, either directly or indirectly, entered in	nto any agreement participated in any collegion or
otherwise taken any action in restraint of free competitive b	oldding in connection with this contract. Ridders are
cautioned that making a false certification may subject certi-	ifier to criminal prosecution
The undersigned declares under penalty of perjury that	the information contained in this proposal and all
accompanying documents are true and correct.	proposition and and
Executed on December 10, 2009	
McCrary Construction Company	
Legal Company Name	City Business Lic. No.: Will Obtain if Awarded
Legal Company Name	Expiration Date:
Corporation	State Contractor Lic. No.: 284504
Indicate Type of Entity: Sole Proprietorship,	Classification: A,B, C36
Partnership (General/Limited Partners),	Expiration Date: 8/2010
Corporation, Joint Venture, etc.	Federal I. D. No.: 92-2212222
^	Address: 1300 Elmer Street
$\Lambda$ $\Lambda$ $\Lambda$	Belmont, CA 94002
By: M. M. Milan	Telephone: (650) 594-1550
Title: M.M. McCrary/President	1000phone: (000) 034-1000
***********************	************
NOTARY margarite	v Shteynberg
NOTARY On December 10, 2009 before me, Notary F	Desher is
appeared Before me, 10000 Grame	, personally
on on on all are	and title of officer)
evidence to be the person(s) whose name(s) is/are subscribed	who proved to me on the basis of satisfactory
he/she/they executed the same in his/her/their authorized cap	acity/iec) and that by hig/har/thair giometrus (a) and the
instrument the person(s), or the entity upon behalf of which	the percents acted executed the instrument
I certify under the PENALTY OF PERJURY under the laws is true and correct.	of the State of California that the foregoing paragraph
WITNESS my hand and official age!	នារករយៈអារាក្យណ៍រស់នៅការកំណារបានការបានប្រធានារករយៈក្រាស់ បានប្រធានារក បានប្រធានារករយៈក្រាស់ បានប្រធានារក បានប្
WITNESS my hand and official seal.	MARGARITA SHTEYNBERG
SignatureMshteeritz -	Notary Public - California
SignatureNotary Public 2	(Seal) San Mateo County
Notary Public 🐸	My Comm. Expires Jul. 11, 2012

### **BIDDER'S BOND**

#### KNOW ALL PERSONS BY THESE PRESENTS:

That we,	McCrary C	onstruction	Company	as PRINCIPAL,
and Fidelity and	Deposit Com	pany of Mar	y1and	, a corporation duly organized under the
				licensed to become sole surety on bonds
required or authoriz	ed by the State	of California,	, as SURI	ETY, are held and firmly bound unto the
				I sum of TEN PERCENT (10%) OF THE
				amed, submitted by said Principal to the
				syment of which sum in lawful money of
				lves, our heirs, executors, administrators
				ents. In no case shall the liability of the
Surety hereunder ex-	ceed the sum o	f ten perc	ent (10)	%) of the amount bid
				DOLLARS
(\$	).			

### THE CONDITION OF THIS OBLIGATION IS SUCH,

That whereas the Principal has submitted the above mentioned bid to the City of San Jose, for certain construction specifically described as follows, for which bids are to be opened in the <u>Office</u> of the City Clerk Office, CITY OF SAN JOSE, City Hall, 200 E. Santa Clara St., Wing, 2<sup>nd</sup> floor, <u>San Jose, CA 95113</u> on <u>December 10, 2009</u> for <u>CALABAZAS BRANCH LIBRARY</u>.

NOW, THEREFORE, if the aforesaid Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to Principal for signature, enters into a written contract, in the prescribed forms, in accordance with the bid, and files a Faithful Performance Bond and a Contractor's Payment Bond, and files the required insurance policies with the City, all as required by the specifications and the contract or by law, then the obligation shall be null and void; otherwise it shall be and remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligation of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Owner may accept such Bid; and said Surety does hereby waive notice of any such extension.

In the event suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Page 1 of 2

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this day of December , 20 09. PRINCIPAL SURETY Fidelity and Deposit McCrary Construction Company Company of Maryland Legal Company Name Legal Company Name Corporation Indicate Type of Entity M. M. Mily By Title: President M. Michael McCrary Kelly Holtemann By Ву Title: Title: (Affix Corporate Seals) (Attach Acknowledgments of both Principal and Surety signatures)

### **ACKNOWLEDGMENT**

County	f California of <u>Marin</u>	)		
On	12/10/09	before me, _	J. DeLuca, Notary Public (insert name and title of the officer)	-
persona	ally appeared		Kelly Holtemann	
<del>his/</del> her/i	t <del>hei</del> r authorized capac	ity( <del>ies),</del> and that by	dged to me that he/she/they executed the sar his/her/their signature(s) on the instrument the person(s) acted, executed the instrument.	e
l certify paragra	under PENALTY OF I ph is true and correct.	PERJURY under the	e laws of the State of California that the forego	oing

# Power of Attorney FIDELITY AND DEPOSIT COMPANY OF MARYLAND

KNOW ALL MEN BY THESE PRESENTS: That the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, a corporation of the State of Maryland, by THEODORE G. MARTINEZ, Vice President, and GREGORY E. MURRAY, Assistant Secretary, in pursuance of authority granted by Article VI, Section 2, of the By-Laws of said Company, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the distribute hereof, does hereby nominate, constitute and appoint Kelly HOLTEMANN and Joan DELLICA, both of San Francisco, California, EACH its true and lawful agent and Attorney-in-Fact, to make, execute, such and deliver, for, and on its behalf as surety, and as its act and deed: any and all bonds and undertakings, and the execution of such bonds of undertakings in pursuance of these presents, shall be as binding upon said Company, as fully and amply to all intents and purposes, as if they had been duly executed and acknowledged by the regularity elected officers of the Company at its office in Baltimore, Md., in their own proper persons. This power of attorney revokes that issued on behalf of Kelly HOLTEMANN, dated August 30, 2007.

The said Assistant Secretary closs bereby Eartify that the extract set forth on the reverse side hereof is a true copy of Article VI, Section 2, of the By-Law of hard Company, and is now in force.

IN WITNESS WHEREOF, the said Vice-President and Assistant Secretary have hereunto subscribed their names and affixed the Corporate Seal of the said FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 3rd day of December, A.D. 2007.

ATTEST:

FIDELITY AND DEPOSIT COMPANY OF MARYLAND



Gregory E. Murray Assistant Secretary

Theodore G. Martinez

The She A Wating

State of Maryland City of Baltimore ss:

On this 3rd day of December, A.D. 2007, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, came THEODORE G. MARTINEZ, Vice President, and GREGORY E. MURRAY, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and they each acknowledged the execution of the same, and being by me duly sworn, severally and each for himself deposeth and saith, that they are the said officers of the Company aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and that the said Corporate Seal and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporation.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

CONT.

Constance A. Dunn

By:

Notary Public

My Commission Expires: July 14, 2011

Constand a. Dunn

### EXTRACT FROM BY-LAWS OF FIDELITY AND DEPOSIT COMPANY OF MARYLAND

"Article VI, Section 2. The Chairman of the Board, or the President, or any Executive Vice-President, or any of the Senior Vice-Presidents or Vice-Presidents specially authorized so to do by the Board of Directors or by the Executive Committee, shall have power, by and with the concurrence of the Secretary or any one of the Assistant Secretaries, to appoint Resident Vice-Presidents, Assistant Vice-Presidents and Attorneys-in-Fact as the business of the Company may require, or to authorize any person or persons to execute on behalf of the Company any bonds, undertaking, recognizances, stipulations, policies, contracts, agreements, deeds, and releases and assignments of judgements, decrees, mortgages and instruments in the nature of mortgages,...and to affix the seal of the Company thereto."

#### CERTIFICATE

I, the undersigned, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that the Vice-President who executed the said Power of Attorney was one of the additional Vice-Presidents specially authorized by the Board of Directors to appoint any Attorney-in-Fact as provided in Article VI, Section 2, of the By-Laws of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed."

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the said Company,

this	10th	day of _	December ,	2009	
		·			

Assistant Secretary

### **LIST OF SUBCONTRACTORS**

Designation of Subcontractors as required in Section 2-1.15A of the City of San Jose Standard Specifications, July 1992.

BIDDER (GENERAL CONTRACTOR): McCrary Construction Company (page 1)

NAMESON SESUBEONIE ACTOR	EOGATION OF PHACE OF BUSINES	ROBULON (DESCRIPTION) O S WORK
		Hazmat Abatement M
		Hazmat Abatement
		Hazmat Abatement
		Building Demolition 94
		Building Demolition
		Building Demolition
DRF	JOHOL	Eartwork/Paving
CBGO	Caupbell	Earthwork/Paving
		Earthwork/Paving
N. 1. 1.	G Fa	
MK PIPELINES	SAN FRANCISCO	Site Utilities
		Site Utilities
		Site Utilities

BIDDER (GENERAL CONTRACTOR): McCrary Construction Company

\_(page 2)

NAME OF SUBCONTRACTOR	LOCATION OF PLACE OF BUSINESS	PORTION (DESCRIPTION) OF WORK
TREE TO CREEN	BRENTWOOD	Landscaping
		Landscaping
		Landscaping
Conco	CONCORD	Building Concrete
		Building Concrete
		Building Concrete
NOAH	GLROY	Site Concrete
		Site Concrete
		Site Concrete
		,
		Polished Concrete Floor
		Polished Concrete Floor
		Polished Concrete Floor
Kwan Wa	San Francisco	Metal
		Metal Metal
		Metal

BIDDER (GENERAL CONTRACTOR): McCrary Construction Company

\_(page 3)

NAME OF SUBCONTRACTOR	LOCATION OF PLACE OF BUSINESS	PORTION (DESCRIPTION) OF WORK
LINDEN STL	ESCALON	Metal Decking
		Metal Decking
		Metal Decking
TACHADD HANCOCK	SORONA	Rough Carpentry
		Rough Carpentry
		Rough Carpentry
AMBERWOOD	SAN JOSE	Casework
·		Casework
		Casework
		Metal Panels
		Metal Panels
·		Metal Panels
Statewise	SAUJOSE	Built-Up Roofing
STATEWISE PETERSON DEAN	NewACK	Built-Up Roofing
		Built-Up Roofing

McCrary Construction Company CZ Bid Specs. 110309(37 NONFED)

BIDDER (GENERAL CONTRACTOR): McCrary Construction Company

\_(page 3)

NAME OF SUBCONTRACTOR	LOCATION OF PLACE OF BUSINESS	PORTION (DESCRIPTION) OF WORK
SIGNATURE GLASS	SALINAS	Glass & Glazing
		Glass & Glazing
		Glass & Glazing
HAVA & Sons	HAYWARD	Cement Plaster
Premier	CONCORD	Cement Plaster
		Cement Plaster
CONCORD DRYUME	GONORD	Gypsum Board
PREMIER	GORGORD	Gypsum Board
VENTURY	FREMONT	Gypsum Board
<u> </u>		Ceramic Tiles M
		Ceramic Tiles
		Ceramic Tiles
ELAN CONST	PACHEO	Acoustical Ceiling
		Acoustical Ceiling

BIDDER (GENERAL CONTRACTOR): McCrary Construction Company

\_\_\_\_(page 3)

NAME OF SUBCONTRACTOR	LOCATION OF PLACE OF BUSINESS	PORTION (DESCRIPTION) OF WORK
GRAND CENTRAL FLOGIONC	San Jose	Resilient Flooring
		Resilient Flooring
		Resilient Flooring
Custon	LIVERMORE	Painting
		Painting
		Painting
THOMAS SWAN	RICHLOND	Signage
		Signage
		Signage
		Book Theft Protection System
		Book Theft Protection System
·		Book Theft Protection System
12055 McDonald	Livernore	Library Stack System
		Library Stack System
		Library Stack System

BIDDER (GENERAL CONTRACTOR): McCrary Construction Company (page 3)

NAME OF SUBCONTRACTOR	LOCATION OF PLACE OF BUSINESS	PORTION (DESCRIPTION) OF WORK
ADANAC	SUNNYVALE	Fire Sprinkler
		Fire Sprinkler
		Fire Sprinkler
BASERVILLE PARSONS	SACRAMENTO	D1kio.a
		Plumbing Plumbing
		Plumbing
RELIABLE AIR	SAN JOSE	HVAC
		HVAC
		HVAC
SMALLMAN	SANGARIOS	Electrical
Smithan Atlettee	SACTIAMENTO	Electrical
•		Electrical
		·

McCrary Construction Company CZ Bid Specs. 110309(37 NONFED)

### BLANK PAGE

# STATEMENT OF BIDDER'S EXPERIENCE

BIDDER (GENERAL CONTRACTOR): McCrary Construction Company

The bidder is required to state below what work of similar magnitude or character the bidder has done, and to give reference that will enable the City Council to judge the bidder's experience, skill and business standing and of the bidder's ability to conduct the bidder's work as completely and as rapidly as required under the terms of the contract. (Contractor may Include Company own Bidders' Experience sheet instead).

PROJECT NAME	AGENCY/ENTITY	<u>CONTRACTAMOUNT</u>
Please See Attached -	Completed Jobs	
·		
•		
·		

### STATEMENT OF BIDDER'S EXPERIENCE (Cont.)

BIDDER (GENERAL CONTRACTOR): McCrary Construction Company

The bidder is required to state below what work of similar magnitude or character the bidder has done, and to give reference that will enable the City Council to judge the bidder's experience, skill and business standing and of the bidder's ability to conduct the bidder's work as completely and as rapidly as required under the terms of the contract. (Contractor may Include Company own Bidders' Experience sheet instead).

ACENCY/ENTITY

TIGGATE TIGHT	CONTRACT AMOUNT
eted Jobs	
	eted Jobs

PROJECT NAME

CONTRACT AMOUNT



CITY FACILITIES ARCHITECTURAL SERVICES

December 2, 2009

### ADDENDUM NO. 1 FOR THE CALABAZAS BRANCH LIBRARY

Notice is hereby given that the following revisions, additions and/or deletions are hereby made of, and incorporated into plans and specifications for the CALABAZAS BRANCH LIBRARY PROJECT.

#### GENERAL:

Please find attached Addenda No. 1 with modified Project Manual and Drawings. Drawings are issued in sketch form, 8 ½" x 11". A complete listing of all modified Project Manual and Drawings sheets is included in the attached documentation.

#### INSTRUCTIONS TO BIDDER:

The bidder must sign this addendum in the space provided below and return one signed copy of THIS SHEET with the bid. Failure to return this signed copy with the bid documents shall not relieve the bidder of the obligation to include this addendum with the bid proposal.

APPROVED BY:

Katherine Jensen Division Manager

-		
***************************************	McCrary Construction Company	December 4, 2009
-	Bidder's Name	Date
-	M. M. May	
-	Signature & Title of Bidder	

M.M. McCrary/President



Department of Public Works

CITY FACILITIES ARCHITECTURAL SERVICES

December 4, 2009

#### ADDENDUM NO. 2 FOR THE CALABAZAS BRANCH LIBRARY

Notice is hereby given that the following revisions, additions and/or deletions are hereby made of, and incorporated into plans and specifications for the CALABAZAS BRANCH LIBRARY PROJECT.

#### GENERAL:

Please find attached Addenda No. 1 with modified Project Manual and Drawings. Drawings are issued in sketch form, 8 ½" x 11". A complete listing of all modified Project Manual and Drawings sheets is included in the attached documentation.

#### INSTRUCTIONS TO BIDDER:

The bidder must sign this addendum in the space provided below and return one signed copy of THIS SHEET with the bid. Failure to return this signed copy with the bid documents shall not relieve the bidder of the obligation to include this addendum with the bid proposal.

APPROVED BY:

Matherine Jensen Division Manager

McCrary Construction Company Bidder's Name	December 7, 2009  Date	l
M. In Maling		
Signature & Title of Bidder		

M.M. McCrary/President

Addendum No2 letter.doc

(Rev. 04-11-02)

### McCrary Construction Company 1300 Elmer Street Belmont, CA 94002

## JOBS COMPLETED (Years are from 2009 to 2000)

Job #0901

PROJECT:

VINTAGE HS SCIENCE CLASSROOM MODERNIZATION

NAPA, CA

OWNER:

**NVUSC SCHOOL & PLANNING** 

2425 JEFFERSON STREET, ROOM 203

NAPA, CA 94558

DON EVANS - (707) 974-7816 Cell

(707) 253-6281

ARCHITECT:

AXIA ARCHITECTS

250 D STREET, SUITE 210 SANTA ROSA, CA 95402

707-542-4652

DESCRIPTION:

DEMOLITION OF THE INTERIOR OF AN EXISTING BUSINESS CLASSROOM BUILDING (BLDG C-APPROX 7,372SF). CONVERT USE OF THE BUILDING TO FOUR SCIENCE CLASSROOMS WITH BUILT IN LABORATORY STATIONS AND A PREP AREA. THE BUILDING WILL HAVE FIRE SPRINKLERS, SOLAR PANELS AND A NEW MECHANICAL SYSTEM. THE FIRE ALARM SYSTEM WILL BE UPGRADED. SITEWORK INCLUDES NEW WALKWAYS TO THE BUILDING FOR ACCESSIBLE ACCESS AND TO BRING FIRE LINE TO THE BUILDING.

PROJECT DURATION: 86 CALENDAR DAYS

June 2009 to Sept 2009

DATE OF OCCUPANCY:

Spetember 6, 2009

TIME EXTENSIONS:

None

ORIGINAL CONTRACT:

\$1,697,000.00

CONTRACT W/ CO'S:

\$1,774,781.00

STOP NOTICES:

None

LAWSUITS:

None

MCC PROJECT MGR:

Mike McCrary

MCC SUPERINTENDENT:

Mike O'Brien

PROJECT:

IS BUILDING, WEST VALLEY COLLEGE

SARATOGA, CA

OWNER:

WEST VALLEY MISSION COMMUNITY COLLEGE

14000 FRUITVALE AVE SARATOGA, CA 94070 JAVIER CASTRUITA

408-741-2187

ARCHITECT:

LIONAKIS BEAUMONT DESIGN GROUP

1919 19TH STREET

SACRAMENTO, CA 95814

DENNIS GUERRA 916-558-1900

DESCRIPTION:

CONSTRUCTION OF A NEW 2 STORY INFORMATION SYSTEM BUILDING

TOTAL OF 13,338 SQUARE FEET, STEEL FRAME, STEEL DECK, METAL STUD

BUILT UP ROOF, STUCCO, METAL SIDING EXTERIOR WITH RELATED SITE UTILITIES,

CONCRETE AND LANDSCAPING WORK.

PROJECT DURATION:

Oct 2007 to Mar 2009

TIME EXTENSIONS:

NONE

ORIGINAL CONTRACT:

\$6,048,046.00

CONTRACT W/ CO'S:

Total = 12 Change Orders

\$6,643,864.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike Geldfeld

MCC SUPERINTENDENT: Al Cordoni

PROJECT:

BIXLER ROAD ELEMENTARY SCHOOL

KNIGHTSEN, CA

OWNER:

KNIGHTSEN SCHOOL DISTRICT

1923 DELTA ROAD KNIGHTSEN, CA 94548 VICKEY RINEHART 925-625-0073

ARCHITECT:

RANFORTH GRAU ARCHITECTS

2407 J STREET SUITE 202 SACRAMENTO, CA 95816

MICHAEL RANFORTH & JAMES WILLSIE

916-368-7990

DESCRIPTION:

CONSTRUCTION OF TWO (2) CLASSROOM BUILDINGS, ONE (1) KINDERGARTEN

BUILDING AND ONE (1) LUNCH SHELTER. TOTAL 26,836 SQUARE FEET. WOOD FRAMED WITH SHINGLE AND STUCCO EXTERIOR, SITE UTILITY IMPROVEMENTS INCLUDE CONCRETE AND AC PAVING, UTILITES

AND LANDSCAPING WORK.

PROJECT DURATION:

Sept 2007 to Sept 2008

TIME EXTENSIONS:

NONE

ORIGINAL CONTRACT:

\$8,733,000.00

CONTRACT W/ CO'S:

Total = 8 Change Orders

\$8,763,234.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Mark Nelson

PROJECT:

VINTAGE PRACTICE GYM @ VINTAGE HIGH SCHOOL

NAPA, CA

OWNER:

NAPA VALLEY UNIFIED SCHOOL

2425 JEFFERSON STREET, ROOM 203

NAPA, CA 94558 ANN RODRIQUEZ 707-253-6281

ARCHITECT:

TLCD ARCHITECTURE

111 SANTA ROSA AVE., SUITE 300

SANTA ROSA, CA 95404 PETER HENDRICKSON

707-525-5600

DESCRIPTION:

CONSTRUCTION OF NEW SINGLE STORY 11,957 SQUARE FOOT

GYMNASIUM. WOOD FRAMED WITH SINGLE PLY ROOF,

STUCCO EXTERIOR AND SOLAR PANELS ON ROOF. SITE IMPROVEMENTS

INCLUDE CONCRETE, AC PAVING, UTILITES AND LANDSCAPING

REPAIR WORK

PROJECT DURATION:

Sept 2007 to July 2008

TIME EXTENSIONS:

NONE

ORIGINAL CONTRACT:

\$2,973,000.00

CONTRACT W/ CO'S:

Total = 5 Change Orders

\$3,006,398.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Mike O'Brien

PROJECT:

LIFE SCIENCE BUILDING - NAPA VALLEY COMMUNITY COLLEGE

NAPA, CA

OWNER:

NAPA VALLEY COMMUNITY COLLEGE DISTRICT

2277 NAPA VALLEJO HWY #1200B

NAPA, CA 94558 JUELL FULLNER 707-259-6040

ARCHITECT:

TLCD ARCHITECTURE

111 SANTA ROSA AVE., SUITE 300

SANTA ROSA, CA 95404

JOHN DYBCZAK 707-525-5600 X128

DESCRIPTION:

CONSTRUCTION OF A NEW 12,600 SQUARE FOOT SINGLE STORY, STEEL FRAME

STUCCO EXTERIOR, METAL ROOF BUILDING WITH ASSOCIATED ELECTRICAL, MECHANICAL AND PLUMBING WORK. SITE UTILITY AND LANDSCAPING WORK

ALSO INCLUDED.

PROJECT DURATION:

May 2007 to July 2008

TIME EXTENSIONS:

60 Days

ORIGINAL CONTRACT:

\$8,998,000.00

CONTRACT W/ CO'S:

\$9,164,984.00

Total = 13 Change Orders

NONE

LAWSUITS:

STOP NOTICES:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Gary Moberg

PROJECT:

CONTRA COSTA CAMPUS NEW STUDENT ACTIVITY BUILDING

SAN PABLO, CA

OWNER:

CONTRA COSTA COMMUNITY COLLEGE DISTRICT

500 COURT STREET MARTINEZ, CA 94553 JEFF KINGSTON 925-292-1000

ARCHITECT:

INTERACTIVE RESOURCES

117 PARK PLACE

POINT RICHMOND, CA 94801

GEO NAMKUNG 510-236-7435

DESCRIPTION:

CONSTRUCTION OF A NEW 13,500 SQUARE FOOT SINGLE STORY, STEEL FRAME WITH METAL STUD, STUCCO EXTERIOR, METAL ROOF BUILDING WITH ELECTRICAL, MECHANICAL AND PLUMBING WORK. SITE UTILITY AND

LANDSCAPING WORK INCLUDED.

PROJECT DURATION:

Aug 2006 to May 2008

TIME EXTENSIONS:

NONE

ORIGINAL CONTRACT:

\$6,478,273.07

\$7,470,063.60

CONTRACT W/ CO'S: Total = 8 Change Orders

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike Geldfeld

MCC SUPERINTENDENT:

PROJECT:

AMERICAN CANYON FIRE AND POLICE STATION

CITY OF AMERICAN CANYON, CA

OWNER:

CITY OF AMERICAN CANYON

2185 ELLIOT DRIVE

AMERICAN CANYON, CA 94503 DOUGLAS KOFORD, POLICE CHIEF

707-648-0171

OWNER REP:

AMERICAN CANYON FIRE PROTECTION DISTRICT

226 JAMES ROAD

AMERICAN CANYON, CA 94503

707-642-2747

ARCHITECT:

WLC ARCHITECTS

1110 IRON POINT ROAD, SUITE 200

FOLSOM, CA 95630 MICHELLE GARGANO

916-355-9922

DESCRIPTION:

CONSTRUCTION OF A NEW 16,984 SQUARE FOOT SINGLE STORY FIRE AND POLICE FACILITY WITH TWO (2) STORAGE BUILDINGS CONSISTING OF 4,800

SQUARE FEET. SITE WORK INCLUDES CONCRETE PAVING, UTILITIES,

LANDSCAPING, CARPORTS, ENCLOSURES, SOLAR ETC.

PROJECT DURATION:

May 2006 to Sept 2007

TIME EXTENSIONS:

NONE

ORIGINAL CONTRACT:

\$8,550,000.00

CONTRACT W/ CO'S: Total = 5 Change Orders \$8,617,000.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Mike O'Brien

PROJECT:

DEL MAR ELEMENTARY SCHOOL

SAN JOSE, CA

OWNER:

CAMPBELL UNION HIGH SCHOOL DISTRICT

3235 UNION AVE. SAN JOSE, CA 95124

JOHN NOLEN 408-371-0960

ARCHITECT:

**CSS ARCHITECTURE** 

1103 JUANITA AVE

BURLINGAME, CA 94010

DESCRIPTION:

ALTERATIONS TO FIVE (5) CLASSROOM BUILDINGS INCLUDING INTERIOR

MODIFICATIONS, NEW FINISHES FOR FLOORS, WALLS, CEILINGS HEATING SYSTEM UPGRADES AND NEW ELECTRICAL DISTRIBUTION.

TOTAL AREA: 34,118 SQUARE FEET

PROJECT DURATION:

Dec 2004 to Aug 2007

TIME EXTENSIONS:

6 MONTHS NEGOTIATED

ORIGINAL CONTRACT:

\$4,978,000.00

CONTRACT W/ CO'S:

Total = 24 Change Orders

\$5,608,637.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike Geldfeld

MCC SUPERINTENDENT: Al Cordoni

PROJECT:

TAYLOR MOUNTAIN ELEMENTARY/MIDDLE SCHOOL

SANTA ROSA, CA

OWNER:

BELLEVUE UNION ELEMENTARY SCHOOL DISTRICT

3223 PRIMROSE AVE SANTA ROSA, CA 95407 ARMANDO F. FLORES, SUPT.

707-542-5197

ARCHITECT:

TLCD ARCHITECTURE

111 SANTA ROSA AVE., SUITE 300

SANTA ROSA, CA 95404 GWIN STUMBAUGH

707-525-5600

DESCRIPTION:

CONSTRUCTION OF THIRTEEN (13) SINGLE STORY CLASSROOMS/ADMIN/ MULTI-PURPOSE/ LIBRARY BUILDINGS TOTALLING 83,353 SQUARE FEET. WOOD FRAME, STUCCO/WOOD SIDING, SHINGLE ROOF WITH ASSOCIATED SITE WORK INCLUDING CONCRETE PAVING, UTILITES, LANDSCAPING AND

EXTENSION OF CITY STREETS.

PROJECT DURATION:

May 2006 to Aug 2007

TIME EXTENSIONS:

NONE

ORIGINAL CONTRACT:

\$10,239,000.00

CONTRACT W/ CO'S: Total = 9 Change Orders \$10,474,634.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Mark Nelson

PROJECT: MOUNTAIN VIEW SENIOR CENTER

MOUNTAIN VIEW, CA

OWNER: CITY OF MOUNTAIN VIEW

500 CASTRO STREET, 3RD FLOOR

MOUNTAIN VIEW, CA 94041

FRED IRWIN 650-903-6311

ARCHITECT: BSA ARCHITECTS

501 FOLSOM STREET, 4TH FLOOR

SAN FRANCISCO, CA 94105

ART ANDERSON 415-281-4720

DESCRIPTION: CONSTRUCTION OF A NEW SINGLE STORY 24,000 SQUARE FOOT

SENIOR CENTER. STEEL/WOOD FRAME, STUCCO EXTERIOR, SHINGLE/MEMBRANE ROOF WITH RELATED SITE UTILITY IMPROVEMENTS AND

LANDSCAPING WORK.

PROJECT DURATION: July 2005 to Sept 2006

TIME EXTENSIONS: 30 Days

ORIGINAL CONTRACT: \$10,389,000.00

CONTRACT W/ CO'S: \$10,967,548.00

Total = 18 Change Orders

STOP NOTICES: NONE

LAWSUITS: NONE

MCC PROJECT MGR: Mike McCrary

MCC SUPERINTENDENT: Gary Moberg

PROJECT: BEL AIRE MULTI PURPOSE BUILDING

NAPA, CA

OWNER: NAPA VALLEY UNIFIED SCHOOL DISTRICT

1616 LINCOLN AVE NAPA, CA 94558 ANN RODRIQUES 707-253-3520

ARCHITECT: AXIA ARCHITECTS

250 "D" STREET

SANTA ROSA, CA 95404

ANN CREW 707-542-4652

DESCRIPTION: CONSTRUCTION OF A NEW 5,088 SQUARE FOOT SINGLE STORY

WOOD FRAMED MULTI PURPOSE BUILDING AND KITCHEN WITH METAL ROOF AND

WOOD SIDING, STUCCO EXTERIOR ON EXISTING SCHOOL SITE TOGETHER

WITH RELATED SITE DEVELOPMENT.

PROJECT DURATION: Nov 2005 to Aug 2006

TIME EXTENTIONS: 30 Days

ORIGINAL CONTRACT: \$1,379,000.00

CONTRACT W/ CO'S: \$1,483,242.00 Total = 3 Change Orders

STOP NOTICES: NONE

LAWSUITS: NONE

MCC PROJECT MGR: Mike McCrary Sr.

MCC SUPERINTENDENT: Les Martin

PROJECT: PROSPECT HIGH SCHOOL - CLASSROOM ALTERATIONS

SARATOGA, CA

OWNER: CAMPBELL UNION HIGH SCHOOL DISTRICT

3235 UNION AVE. SAN JOSE, CA 95124

JOHN NOLEN 408-371-0960

ARCHITECT: CSS ARCHITECTURE (NOW DREILING TERRONES ARCHITECTURE)

1103 JUANITA AVE. BURLINGAME, CA 94010

MATT DORMAN & MARTIN DREILING

650-696-1200

DESCRIPTION: MODERNIZATION OF TWO (2) SINGLE STORY WOOD FRAME BUILDINGS

APPROXIMATELY 25,000 SQUARE FEET AND INSTALLATION OF NEW

LOCKERS AND ASBESTOS REMOVAL WORK

PROJECT DURATION: July 2004 to Feb 2006

TIME EXTENSIONS: NONE

ORIGINAL CONTRACT: \$3,064,750.00

CONTRACT W/ CO'S: \$3,812,559.00

Total = 11 Change Orders

STOP NOTICES: NONE

LAWSUITS: NONE

MCC PROJECT MGR: Mike Geldfeld

MCC SUPERINTENDENT: Al Cordoni

#### Jobs Completed

Job #0402

PROJECT:

**DUBLIN SENIOR CENTER** 

CITY OF DUBLIN

OWNER:

CITY OF DUBLIN

100 CIVIC PLAZA, FLOOR 1

**DUBLIN, CA 94568** HERMA LICHTENSTEIN

925-833-6672

ARCHITECT:

DAHLIN GROUP

111 DEERWOOD PLACE, SUITE 220

SAN RAMON, CA 94583 GEORGE MARKEL 925-743-2000

DESCRIPTION:

CONSTRUCTION OF A NEW 16,900 SQUARE FOOT, SINGLE STORY WOOD FRAMED SENIOR CENTER BUILDING WITH METAL/BUILT UP ROOF, STUCCO/

SLATE TILE EXTERIOR, FOUNTAIN AND ASSOCIATED SITE WORK

PROJECT DURATION:

Jan 2004 to Sept 2005

TIME EXTENSIONS:

30 Days

ORIGINAL CONTRACT:

\$4,581,101.00

CONTRACT W/ CO'S:

\$5,021,000.00

Total = 31 Change Orders

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT:

PROJECT:

VETERANS MEMORIAL BUILDING

CITY OF LAFAYETTE

OWNER:

CITY OF LAFAYETTE

3675 MOUNT DIABLO BLVD., SUITE 210

LAFAYETTE, CA 94549 FARZANEH K. SANDERS

925-299-3209

ARCHITECT:

FIELD PAOLI ARCHITECTS

150 CALIFORNIA STREET, 7TH FLOOR

SAN FRANCISCO, CA 94111 DAVID PAOLI OR MARK SCHATZ

415-788-6606

DESCRIPTION:

CONSTRUCTION OF APPROXIMATELY 9,500 SQUARE FEET, SINGLE STORY WOOD/STEEL MASONRY BUILDING WITH METAL ROOF AND STONE VENEER EXTERIOR ALSO ASSOCIATED PARKING, TRAFFIC SIGNAL, SITE UTILITY

AND LANDSCAPING WORK.

PROJECT DURATION:

Apr 2004 to Sept 2005

TIME EXTENSIONS:

30 Days

ORIGINAL CONTRACT:

\$4,989,000.00

CONTRACT W/ CO'S:

Total = 10 Change Orders

\$5,395,433.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Les Martin

PROJECT:

PROSPECT HIGH SCHOOL - NEW SCIENCE EDUCATION FACILITY

SARATOGA, CA

OWNER:

CAMPBELL UNION HIGH SCHOOL DISTRICT

3235 UNION AVE. SAN JOSE, CA 95124

JOHN NOLEN 408-371-0960 x20681

ARCHITECT:

CSS ARCHITECTURE (NOW DREILING TERRONES ARCHITECTURE)

1103 JUANITA AVE.

BURLINGAME, CA 94010

MATT DORMAN & MARTIN DREILING

650-696-1200

DESCRIPTION:

CONSTRUCTION OF NEW 7,000 SQUARE FOOT SCIENCE CLASSROOM/

LAB BUILDING WITH STUCCO EXTERIOR AND METAL ROOF.

PROJECT DURATION:

April 2003 to Mar 2005

TIME EXTENSIONS:

4 Months

ORIGINAL CONTRACT:

\$4,228,700.00

CONTRACT W/ CO'S: Total = 20 Change Orders \$4,844,119.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike Geldfeld

MCC SUPERINTENDENT: Al Cordoni

PROJECT:

NAPA COUNTY SHERIFF'S FACILITY

NAPA, CA

OWNER:

NAPA COUNTY DEPARTMENT OF PUBLIC WORKS

1195 THIRD STREET, ROOM 201

NAPA, CA 94559

RON CRITCHLEY OR NATE GALAMBOS

707-259-8370

ARCHITECT:

WLC ARCHITECTS

1110 IRON POINT ROAD, SUITE 200

FOLSOM, CA 95630

JOHN KRISTEDJA & MICHELE GARGANO

916-355-9922 X3203

DESCRIPTION:

CONSTRUCTION OF A TWO STORY, 49,000 SQUARE FOOT STEEL FRAMED BUILDING WITH METAL ROOF, EIFS, BRICK EXTERIOR AND ASSOCIATED SITE WORK INCLUDING SOLAR PANELS. LEEDS CERTIFIED

PROJECT DURATION

May 2003 to Jan 2005

TIME EXTENTIONS:

4 MONTHS

ORIGINAL CONTRACT:

\$13,128,000.00

CONTRACT W/ CO'S: Total = 22 Change Orders \$13,825,000.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Mark Nelson

PROJECT:

PINER HIGH SCHOOL BUILDING J & K

SANTA ROSA, CA

OWNER:

SANTA ROSA CITY SCHOOL DISTRICT

211 RIDGEWAY AVE. SANTA ROSA, CA 95401 WAYNE MCNAMEE 707-528-5124

ARCHITECT:

AXIA ARCHITECTS 250 D STREET

SANTA ROSA, CA 95404

ANN CREW 707-542-4652

DESCRIPTION:

CONSTRUCTION OF TWO (2) TWO STORY 62,100 SQUARE FOOT, WOOD FRAMED

CLASSROOM BUILDINGS WITH ELEVATORS AND ASSOCIATED SITE WORK

PROJECT DURATION:

Aug 2003 to Dec 2004

TIME EXTENTSIONS:

60 Days

ORIGINAL CONTRACT:

\$7,574,000.00

CONTRACT W/ CO'S:

Total = 7 Change Orders

\$8,389,199.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT:

Gary Moberg

JOB 0201

PROJECT:

PALA YOUTH CENTER

SAN JOSE, CA

OWNER:

CITY OF SAN JOSE REDEVELOPMENT CENTER

50 W. SAN FERNANDO STREET, SUITE 1100

SAN JOSE, CA 95113 DELORES A. MONTENEGRO

408-476-7289

ARCHITECT:

BOORA ARCHITECTS

720 W. WASHINGTON STREET, SUITE 800

PORTLAND, OR 97205 **CHRIS ROBERTS** 503-226-1575

DESCRIPTION:

CONSTRUCTION OF A NEW 17,000 SQUARE FOOT SINGLE STORY STEEL

FRAME/MASONRY BUILDING WITH METAL ROOF, ASSOCIATED SITE

WORK AND LANDSCAPING WORK ALSO.

PROJECT DURATION:

June 2002 to Nov 2003

TIME EXTENSIONS:

45 Days

ORIGINAL CONTRACT:

\$4,279,700.00

CONTRACT W/ CO'S: Total = 8 Change Orders \$4,520,198.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Gary Moberg

Job 0202

PROJECT:

MENDENHALL MIDDLE SCHOOL SCIENCE BUILDING

LIVERMORE, CA

OWNER:

LIVERMORE VALLEY JOINT UNIFIED SCHOOL DISTRICT

685 E. JACK LONDON BLVD. LIVERMORE, CA 94550 JIM McCLELLAND SR

925-606-3235

ARCHITECT:

HARDISON KOMATSU IVELICH TUCKER

538 9TH STREET OAKLAND, CA 94607 JOSHUA HEADLEY 510-625-9800

DESCRIPTION:

ONE STORY WOOD FRAMED SCIENCE BUILDING WITH EXTERIOR STUCCO AND

ASSOCIATED SITE UTILITIES AND PARKING

PROJECT DURATION:

June 2002 to June 2003

TIME EXTENSIONS:

45 Days

ORIGINAL CONTRACT:

\$2,460,000.00

CONTRACT W/ CO'S: Total = 6 Change Orders \$2,607,849.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Mark Nelson

Job 0102

PROJECT:

DE ANZA COLLEGE CHILD DEVELOPMENT CENTER

CUPERTINO, CA

OWNER:

FOOTHILL-DE ANZA COMMUNITY COLLEGE DISTRICT

12345 EL MONTE AVE

LOS ALTOS HILLS, CA 94022

JOHN SCHULTZ 650-949-7777

ARCHITECT:

TBP ARCHITECTURE

1000 BURNETT AVE, SUITE 140

CONCORD, CA 94520

ASHOKE KERR & TOM BECKETT

925-246-6419

DESCRIPTION:

CONSTRUCTION OF A WOOD FRAME APPROXIMATELY 12, 400 SQUARE FEET NEW BUILDING AND APPROXIMATELY 7,300 SQUARE FEET OF RENOVATION INCLUDING UTILITES, STORM DRAIN, PAVING, LANDSCAPE

DEVELOPMENT AND OTHER SITE IMPROVEMENT.

PROJECT DURATION:

Sept. 2001 to June 2003

TIME EXTENSIONS:

10 Days

ORIGINAL CONTRACT:

\$3,004,467.00

CONTRACT W/ CO'S:

\$4,416,880.00

Total = 14 Change Orders STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Al Cordoni

Job 0103

PROJECT:

NORTH AMERICAN ELEMENTARY SCHOOL

ANTIOCH, CA

OWNER:

ANTIOCH UNIFIED SCHOOL DISTRICT

510 G STREET

ANTIOCH, CA 94509

JOHN HILD 925-706-4100

ARCHITECT:

TLCD ARCHITECTURE

111 SANTA ROSA AVE, SUITE 300

SANTA ROSA, CA 95404

MARK GWIN 707-525-5600

DESCRIPTION:

CONSTRUCTION OF TEN (10) WOOD FRAMED NEW SCHOOL BUILDINGS OF

APPROXIMATELY 59,510 SQUARE FEET AND ASSOCIATED ONSITE

**IMPROVEMENTS** 

PROJECT DURATION:

Dec 2001 to May 2003

TIME EXTENSIONS:

30 Days

ORIGINAL CONTRACT:

\$11,974,000.00

CONTRACT W/ CO'S:

Total = 15 Change Orders

\$12,553,349.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Mark Nelson

## Jobs Completed

Job 0003

PROJECT:

NEW BUSINESS AND LANGUAGE BUILDING @ DIABLO VALLEY COLLEGE

PLEASANT HILL, CA

OWNER:

CONTRA COSTA COMMUNITY COLLEGE DISTRICT

500 COURT STREET MARTINEZ, CA 94553

THOMAS BECKETT (925) 246-6419

925-212-3900 X1270

ARCHITECT:

ASHEN ALLEN

901 MARKET STREET, 6TH FLOOR SAN FRANCISCO, CA 94103 PAUL CRUZIVICTOR FONG

415-882-9500

DESCRIPTION:

CONSTRUCTION OF ONE (1) TWO STORY AND ONE (1) ONE STORY STRUCTURAL

STEEL BUILDING WITH MASONRY INFILL

PROJECT DURATION:

Mar 2001 to Oct 2002

TIME EXTENSIONS:

NONE

ORIGINAL CONTRACT:

\$5,153,181.00

CONTRACT W/ CO'S:

\$5,905,811.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Les Martin

PROJECT:

RIDGWAY HIGH MODERIZATION/INCREMENT I & SITEWORK

SANTA ROSA, CA

OWNER:

SANTA ROSA SCHOOLS 211 RIDGWAY AVE. SANTA ROSA, CA 95401 WAYNE MCNAMEE

707-528-5128

ARCHITECT:

TINKLER ARCHITECTS (RETIRED)

DESCRIPTION:

DEMOLITION OF SPECIFIED BUILDINGS. SIX (6) CLASSROOM BUILDINGS,

ONE (1) ADMINISTRATION BUILDING, AND ONE (1) LUNCH/KITCHEN

BUILDING.

DATE OF WORK:

Mar 2001 to Aug 2002

TIME EXTENTIONS:

90 Days

ORIGINAL CONTRACT:

\$1,661,794.00

CONTRACT W/ CO'S:

\$3,154,083.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Gary Moberg

PROJECT:

CAMBRIAN COMMUNITY CENTER/PRICE MIDDLE SCHOOL

SAN JOSE, CA

OWNER:

CAMBRIAN SCHOOL DISTRICT

4115 JACKSOL DRIVE SAN JOSE, CA 95124 BARRY GROVES 408-377-3882

ARCHITECT:

PJHM ARCHITECTS (NOW AEDIS ARCHITECTURAL)

1494 HAMILTON AVE., SUITE 100

SAN JOSE, CA 94025 DAVE WARREN 408-264-2000

DESCRIPTION:

CONSTRUCTION OF A NEW SCHOOL & COMMUNITY CENTER WITH

A 28,578 SQUARE FOOT GYM

PROJECT DURATION:

April 2000 to Aug 2001

TIME EXTENSIONS:

30 Days

ORIGINAL CONTRACT:

\$4,978,000.00

CONTRACT W/ CO'S:

\$5,608,637.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Al Cordoni

PROJECT:

**CUPERTINO SENIOR CENTER** 

CUPERTINO, CA

OWNER:

CITY OF CUPERTINO PUBLIC WORKS DEPT.

10300 TORRE AVE. CUPERTINO, CA 95014 CARMEN LYNAUGH

408-777-3215

ARCHITECT:

FIELD PAOLI ARCHITECTS

150 CALIFORNIA STREET. 7TH FLOOR

SAN FRANCISCO, CA 94111 DAVID PAOLI OR MARK SCHATZ

415-788-6606

DESCRIPTION:

CONSTRUCTION OF 15,900 SQUARE FOOT SENIOR CENTER BUILDING

WOOD FRAME WITH STUCCO EXTERIOR INCLUDING LANDSCAPING

AND EXECUTIVE SUITE FURNISHINGS

PROJECT DURATION:

Feb 2000 to May 2001

TIME EXTENTIONS:

30 Days

ORIGINAL CONTRACT:

\$3,129,054.00

CONTRACT W/ CO'S:

\$3,760,822.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Mark Nelson

PROJECT:

ORINDA INTERMEDIATE SCHOOL

ORINDA, CA

OWNER:

ORINDA UNION SCHOOL DISTRICT

8 ALTARINDA ROAD ORINDA, CA 94563 JUDITH MARTIN 925-254-4901

ARCHITECT:

ARTHUR TAM AND ASSOCIATES

300 - 27TH STREET, 2ND FLOOR

OAKLAND, CA 94612 MARCUS HIBSER 510-446-2222

DESCRIPTION:

CONSTRUCTION OF CONCRETE TILT -UP GYMNASIUM BUILDING & ADJACENT

OFFICES, RESTROOMS, LOCKER ROOM, CLASSROOMS AND RESTROOM

ADA RENOVATION IN EXISTING BUILDING

PROJECT DURATION:

July 1998 to May 2000

TIME EXTENSIONS:

18 days

ORIGINAL CONTRACT:

\$4,458,050.00

CONTRACT W/ CO'S:

\$4,530,143.00

STOP NOTICES:

NONE

LAWSUITS:

NONE

MCC PROJECT MGR:

Mike McCrary Sr.

MCC SUPERINTENDENT: Mark Nelson