

# BID OPENING

CITY OF SAN JOSE

OFFICE OF THE CITY CLERK

RECEIVED  
San Jose City Clerk

2009 NOV -3 P 2:54

City Clerk  
Time Stamp

TOTAL BASE BID 4,241,000

ALT NO. 1 51,000

ALT NO. 2 6,000

ALT NO. 3 10,000

Alt No. 4 \_\_\_\_\_

Alt No. 5 \_\_\_\_\_

BID DATE: Tuesday, November 03, 2009

Project Manager: Bijan Abouzia – 535-8343

## FIRE STATION NO. 36 PROJECT

BIDDER NAME:

Sausal Corp

Bond ☒ Cashier's Check \_\_\_\_\_

Addendums Included ( )

YES ☒ NO \_\_\_\_\_

NonCollusion Affidavit

YES ☒ NO \_\_\_\_\_

**PROPOSAL TO CITY OF SAN JOSE**  
**FOR**  
**FIRE STATION NO. 36 PROJECT**

Name of Bidder: \_\_\_\_\_

The representations herein are made under penalty of perjury.

To: The City of San Jose, State of California

The undersigned, as bidder, declares that the only person or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm or corporation; that the bidder has thoroughly read and examined and has full knowledge of and understands all the provisions and contents of this proposal and the documents which must be attached hereto, the Plans approved by the Director of Public Works on September 24, 2009, entitled Fire Station No. 36 Project and the Specifications approved by the Director of Public Works on September 24, 2009, entitled Fire Station No. 36 Project on file in the office of the Director of Public Works of the City of San Jose in City Hall, San Jose, California; that the bidder has thoroughly examined said Plans and Specifications which are on file in the office of the Director of Public Works, and that the bidder has full knowledge of and understands said Plans and Specifications and the requirements thereof; and that the bidder has further read and understands, and has knowledge of the contents of any and all addenda to said Plans and Specifications on file; and that the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the City of San Jose, in the form of the copy of the contract on file in the office of the Director of Public Works, to do all the work and furnish all materials specified or referred to in the contract, in the manner and time therein prescribed, and according to the requirements of the City or Director of Public Works as therein set forth, to furnish the contract, bonds and insurance specified in the Specifications, and to do all other things required of the Contractor by the contract; and will take in full payment therefor the following price or unit prices as shown in the Schedule of Quantities on the next page(s).

If the bidder or other interested persons is a corporation, state legal name of corporation, also names of the President, Secretary, Treasurer, and the Manager thereof; if a partnership, state the name of the partnership, if one exists, also the names of all the partners comprising the partnership; if any of the partners are individuals, state the first and last name of every individual in full, if any of the partners are corporations, state for each such corporation, the information required above of corporations; if any of the partners are partnerships, state for each such partnership the information required above of partners; if the bidder or other interested person is a joint-venture, state the name of the joint venture, also names of all joint venturers comprising the joint venture; if any of the joint venturers are individuals, state the first and last name of every individual comprising the joint venture; if any of the joint venturers are corporations, state for each corporation the information required above of corporations; if any of the joint venturers are partnerships, state for each such partnership, the information required above of partners; if bidder or other interested persons is an individual, state first and last names in full.

If bidder is an individual, the bidder's signature shall be placed below; if bidder is an individual, doing business under a fictitious name, the name of the individual followed by the words "doing business under (insert the fictitious name)" shall be set forth above, together with the signature of the individual; if bidder is a corporation, the legal name of the corporation shall be set forth above, together with the signature of the officer or officers of the corporation, authorized to sign contracts on behalf of the corporation, the corporate title; that is Vice-President, Secretary, etc., should be placed below the name of the officer and the corporate seal affixed; if bidder is a partnership, the legal name of the partnership, if one exists, shall be set forth above, together with the signature of the partner or partners authorize to sign contracts on behalf of the partnership; if any of the partners are corporations, execution for such partners shall be accomplished

To: All Plan Holders for the San Jose Fire Station No. 36  
Subject: ADDENDUM NO. 1  
Date: October 19, 2009  
Page 7 of 7

ATTACHEMENTS 'B'

B. Drawings 8x11: G0.00, A0.2, A2.02, A2.04a, A2.04b, A3.04, A4.01, A5.06, A5.07, A5.08, A7.02a, A7.02b, A8.02, A8.03, A8.04, and A9.01.


ATTACHEMENTS 'C'

C. Sheets Full Size: S, A2.01, A5.02, A6.01, A9.08, A9.09, A9.10, A9.12, M1.1, M2.1, M2.2, P1.1, P2.1, E1.1, E2.1, E2.2, E3.1, E3.2, E3.3, E3.5, E4.1, E5.1, E5.2, E5.3, E5.4, E5.5, E6.1, and E7.3.

**V. INSTRUCTIONS TO BIDDER**

The bidder must sign this addendum cover letter in the space provided below and return one signed copy with the bid. Failure to return the signed copy of this addendum cover letter with the bid documents shall not relieve the bidder of the obligation to include this addendum with the bid proposal, and will be considered cause for rejection of bid as non-responsive.

APPROVED BY:

  
Katherine Jensen for  
Katy Allen  
Director of Public Works


<u>Sausal Corporation</u> Bidder's Name	<u>11/2/09</u> Date
<u>James E Ward</u> Signature & Title of Bidder <u>James E Ward, President</u>	

L:\Safety Bond\FIRE\FS #36\Bid\Addendum 1- FS36-10-14-09\Final Addendum1\FS36-Addendum No1-Table of content-FINAL10 19 09-FROM BUAN.doc

To: All Plan Holders for the San Jose Fire Station No. 36  
Subject: ADDENDUM NO.2  
Date: October 29, 2009  
Page 12 of 12

The bidder must sign this addendum cover letter in the space provided below and return one signed copy with the bid. Failure to return the signed copy of this addendum cover letter with the bid documents shall not relieve the bidder of the obligation to include this addendum with the bid proposal, and will be considered cause for rejection of bid as non-responsive.

APPROVED BY:


  
Katherine Jensen for  
Katy Allen  
Director of Public Works

Seuzal Corporation

Bidder's Name

11/2/09

Date



Signature & Title of Bidder

James E. Ward, President

**DESCRIPTION OF WORK:**

Furnish all necessary labor, materials, subcontracts, equipment, incidentals, overhead and profit to complete the work, as described in the plans and specifications for this project.

**BID ITEM:**

For the **FIRE STATION NO. 36**

**TOTAL BID PRICE FOR  
EACH ITEM (in figures)**

**BASE BID:** <sup>(1) (2)</sup>

All work described by the Fire Station No. 36 plans and specifications package.

4,241,000

**BID ALTERNATES:** <sup>(3) (4)</sup>

**Add Alternate 1:** Provide concrete seat with trellis at Entrance corner of the site.

(Not in Contract) \$ 51,000  
FIFTY ONE THOUSAND DOLLARS

**Add Alternate 2:** Provide and cover apparatus bay walls with plywood wainscot

(Not in Contract) \$ 6,000  
SIX THOUSAND DOLLARS

**Add Alternate 3:** Provide skylight tube in the second floor hallway.

(Not in Contract) \$ 10,000  
TEN THOUSAND DOLLARS

**NOTES:**

- (1) See the **Special Provisions Section** in this project manual for descriptions of "Award of Contract".
- (2) Base Bid Value amount is to include the Allowance value as indicated in **Specification Section 01210, "Allowances"**.
- (3) Bid Alternates prices are to include the Contractor General Conditions, Profit and Overhead, bonding and related costs specific to the scopes of work for each individual Alternate.
- (4) Refer to **Specification Section 01230** for additional information for each "Alternate".

in accordance with the requirements set forth above for corporations; if any of the partners are partnerships, execution for such partners shall be accomplished in accordance with the requirements set forth above for partnership; if bidder is a joint-venture, the legal name of the joint venture, if one exists, shall be set forth above for partnerships. If signature is by an agent other than an officer of a corporation, or member of a partnership or a joint venture, a Power of Attorney must be on file with the City Clerk prior to opening bids or submitted with the bid; otherwise, the bid may, at the City's option, be disregarded as non-responsive.

If this proposal shall be accepted and the undersigned shall fail to contract, and to give the Contractor's Bond For Faithful Performance and the Contractor's Payment Bond required by the specifications and contract and by law, and to provide all insurance as required by said contract, within eight (8) days after the bidder has received notice from the City of San Jose, the City may, at its option, determine that the bidder has abandoned his/her contract, and thereupon this proposal and the acceptance thereof shall be null and void, and the forfeiture of such security accompanying this proposal shall operate and the same shall be the property of the City of San Jose.

In accordance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding on contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board. Signing this Proposal on the signature portion thereof shall constitute signature of this Statement.

Accompanying this proposal are the following documents completely filled in by the bidder and the same are incorporated herein by reference;

1. Cash, a cashier's check or a certified check made payable to City, or a bidder's bond executed by an admitted surety insurer naming the City as beneficiary, in an amount equal to at least ten percent (10%) of the total amount bid including all alternatives.
2. A list of subcontractors for work over one half of one percent, if any, the address of each subcontractor and the description of work to be done by each subcontractor.
3. A statement of financial responsibility, technical ability, and experience if such information is not already on file with the City.

City may at its option, request additional supplemental information after bid opening.

Bidder understands that the City reserves the right to reject any or all bids and to waive any informalities in the bidding.

**The undersigned, as bidder, declares that in listing subcontractors in this bid, I have not discriminated or given any preference to any firm based on race, sex, color, age, religion, sexual orientation, actual or perceived gender identity, disability, ethnicity, or national origin. I understand that any such discrimination or preference is in violation of Chapter 4.08 of the Municipal Code.**

**Execution of the Non-Collusion Affidavit constitutes execution of this Bid Proposal including the above statement of nondiscrimination and, with the exception of the Bidder's Bond or Addenda, if any, no other signatures will be required.**

# NONCOLLUSION AFFIDAVIT

Project Title: FIRE STATION NO. 36 PROJECT.

James E Ward (print name), being first duly sworn, deposes and says that he/she is

the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof the effectuate a collusive or sham bid.

In accordance with Title 23, United States Code, Section 112, the bidder hereby states, under penalty of perjury, that he/she has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this contract. Bidders are cautioned that making a false certification may subject certifier to criminal prosecution.

The undersigned declares under penalty of perjury that the information contained in this proposal and all accompanying documents are true and correct.

Executed on 11/2/09

General Corporation  
Legal Company Name

Corporation  
Indicate Type of Entity: Sole Proprietorship,  
Partnership (General/Limited Partners),  
Corporation, Joint Venture, etc.

City Business Lic. No.: 184108  
Expiration Date: will renew if awarded  
State Contractor Lic. No.: 281425  
Classification: B  
Expiration Date: 11/31/2010  
Federal I. D. No.: 946096402  
Address: 422 Whitney St  
San Leandro, CA 94577  
Telephone: 510-568-6600

By: [Signature]  
Title: James E Ward, President

\*\*\*\*\*


## NOTARY

On OCTOBER 29, 2009 before me, KATHY BARTLETT / NOTARY PUBLIC, personally appeared  
(name and title of officer)

JAMES E. WARD, personally known to me (or proved to me on the basis of satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

WITNESS my hand and official seal, subscribed and sworn to before me.

Signature Kathy Bartlett (Seal)  
Notary Public



# LIST OF SUBCONTRACTORS

Designation of Subcontractors shall be as required in Section 2-1.15A of the City of San Jose Standard Specifications, July 1992.

BIDDER (GENERAL CONTRACTOR): Sausal Corporation (page 1)

NAME OF SUBCONTRACTOR	LOCATION OF PLACE OF BUSINESS	PORTION OF WORK
		DEMOLITION (Site)
<del>HUNT PAVING</del>	<del>MARIN</del>	EARTHWORK
<del>HUNT PAVING</del>	<del>MARIN</del>	PAVING
MJ GILBERT	TRACY	SITE UTILITIES
QLMINE	LOS GATOS	IRRIGATION / LANDSCAPING
		SITE CONCRETE/Hardscape
LOZICA CONTRACTING	SL CERRITO	BUILDING CONCRETE
CNC REBAR	EMERYVILLE	REBAR
TLK STEEL	SAN FRANCISCO	STRUCTURAL STEEL
		STACO
		MISC. IRON
		ROOF DECK
PRIORITY ROOFING	SAN JOSE	ROOFING
		ALUMINUM WINDOWS
CHITWOOD CONSTRUCTION	STOCKTON	GLASS / GLAZING
		INSULATION
AGLESS PLASTER	GILROY	LATH PLASTER
<del>DASCO CONSTRUCTION</del>	<del>MILPITAS</del>	FRAMING / DRYWALL
		SHEET METAL





LIST OF SUBCONTRACTORS (Cont.)

Designation of Subcontractors shall be as required in Section 2-1.15A of the City of San Jose Standard Specifications, July 1992.

BIDDER (GENERAL CONTRACTOR): Sausal Corporation (page 2)

NAME OF SUBCONTRACTOR	LOCATION OF PLACE OF BUSINESS	PORTION OF WORK
		DOORS AND HARDWARE
		FLOORING
<del>DK MTH</del>	<del>AK MTH</del>	<del>CASEWORK MILLWORK</del> ✓
T & A PAINTING	MANTICA	PAINTING
		CARPET
		TILE / STONE WORK
DAN FERREZZA	SAN MATEO	ACOUSTICAL TREATMENT
DRZIER Fire Protection	SEABATESON PAUL	FIRE PROTECTION
		SECURITY
ACE PORTER Plumbing	CARZADERO	PLUMBING
LIAS mechanical	HAYWARD	HVAC
<del>FS STEUBEL</del>	<del>PLEASANTON</del>	ELECTRICAL
		LOW VOLTAGE
<del>TUBCO DATA</del>	<del>LA JOLLA</del>	AUDIO VISUAL
		SIGNAGE
The Door Company	CHICO	OVERHEAD DOORS
		CANOPIES / TRELLIS
		TUBULAR SKYLIGHTS

# LIST OF SUBCONTRACTORS (Cont.)

Designation of Subcontractors shall be as required in Section 2-1.15A of the City of San Jose Standard Specifications, July 1992.

BIDDER (GENERAL CONTRACTOR): Sausal Corporation (page 3)

	NAME OF SUBCONTRACTOR	LOCATION OF PLACE OF BUSINESS	PORTION OF WORK
1	Fremont millwork	Klamath Falls	CASEWORK/millwork
2	PETERSEN HYDRAULICS	GARDENA	FUEL STORAGE TANKS
3	INTERSTATE <sup>CONCRETE</sup> REPAIRS	RANCHO CONADOVA	CONCRETE S&S
4	LABORATORY BY DESIGN	NAPA	S.S. COUNTERTOPS
5	VENTURA FINISHING	Fremont	DRYWALL
6	CALHOUN BROTHERS	Campbell	GRASSWORK/PAVING
7	ELCO ELECTRIC	SAN JOSE	ELECTRICAL/AUDIO VISUAL
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			

LIST OF SUBCONTRACTORS (Cont.)

Designation of Subcontractors shall be as required in Section 2-1.15A of the City of San Jose Standard Specifications, July 1992.

BIDDER (GENERAL CONTRACTOR): Sausal Corporation (page 3)

	NAME OF SUBCONTRACTOR	LOCATION OF PLACE OF BUSINESS	PORTION OF WORK
37			
38			
39			
40			
41			
42			
43			
44			
45			
46			
47			
48			
49			
50			
51			
52			
53			
54			

LIST OF SUBCONTRACTORS (Cont.)

Designation of Subcontractors shall be as required in Section 2-1.15A of the City of San Jose Standard Specifications, July 1992.

BIDDER (GENERAL CONTRACTOR): Sausal Corporation (page 3)

	NAME OF SUBCONTRACTOR	LOCATION OF PLACE OF BUSINESS	PORTION OF WORK
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			

## STATEMENT OF BIDDER'S EXPERIENCE

The bidder is required to state below what work of similar magnitude or character the bidder has done, and to give reference that will enable the City Council to judge the bidder's experience, skill and business standing and of the bidder's ability to conduct the bidder's work as completely and as rapidly as required under the terms of the contract.

<u>PROJECT NAME</u>	<u>AGENCY/ENTITY</u>	<u>CONTRACT AMOUNT</u>
Fremont Fire Station #7	City of Fremont Connie Long 510-494-4778	3,032,359.00
Hamilton Fire Station #5	Novato Fire Protection District Al Asendale 415-878-2690	3,560,000.00
Fire Station no. 82	City of Antioch Steve Stewart 925 672 6901	1,588,984.00
Current Albany Civic Center, The City of Albany Seismic Retrof. & Interior T.F. of the City Hall, Police, & Fire Station & Addition of EOC Bldg & Site Retrof. & S Contract amt 7,852,700.00		

## STATEMENT OF BIDDER'S EXPERIENCE

The bidder is required to state below what work of similar magnitude or character the bidder has done, and to give reference that will enable the City Council to judge the bidder's experience, skill and business standing and of the bidder's ability to conduct the bidder's work as completely and as rapidly as required under the terms of the contract.

PROJECT NAME

AGENCY/ENTITY

CONTRACT AMOUNT

*See attached*

## **Recent Construction Projects Completed**

Project name: San Ramon Valley High School Career Tech

Location: Danville, CA

Owner: San Ramon Valley Unified School District

Owner Contact: John Forkey Ph 925-552-5986 Fax 925-328-0560

Architect: Akol & Yoshi

Architect Contact: Don Gibbons 925-934-5522

Construction Manager: N/A

Description of Project: New Career Technology Building, demolition if existing shop building, new parking and remodeling of existing parking

Initial Contract Value: \$ 2,513,000.00

Final Cost of Construction: \$ 2,572,849.00

Original Scheduled Completion Date: 8/2009

Time Extensions Granted: Yes

Actual Date of Completion: 8/2009

Project name: Creekside Elementary School

Location: Danville, CA

Owner: Shapell Industries

Owner Contact: Joe Dubois 408-946-1550 ext 102 Fax 408-519-2006

Architect: Quattrocchi Kwok Architects

Architect Contact: Tenaya Dale 707-576-0829

Construction Manager: N/A

Description of Project: New school consisting of wood framed structure administration and library building, 2 story classroom building, multi purpose building, kindergarten and childcare building on 12-acre site with sidewalk curb and gutters, also included large cafeteria kitchen.

Initial Contract Value: \$ 18,748,000.00

Final Cost of Construction: \$ 18,861,442.00

Original Scheduled Completion Date: 6/2009

Time Extensions Granted: Yes

Actual Date of Completion: 8/2009

Project name: Cesar Chavez Modernization  
Location: Union City, CA  
Owner: New Haven Unified School District  
Owner Contact: Ted Hood 510-471-1100 Fax 510-475-3858  
Architect: AEDIS Architects  
Architect Contact: Larry Lotten 408-264-2000 ext 224  
Construction Manager: N/A  
Description of Project: Modernization of large existing campus includes new roof top units, new ceilings, new doors and hardware, upgraded electrical system and photovoltaic systems.  
Initial Contract Value: \$ 7,769,200.00  
Final Cost of Construction: \$ 9,257,926.00  
Original Scheduled Completion Date: 7/2009  
Time Extensions Granted: 25 days  
Actual Date of Completion: 8/2009

Project name: Fredericksen Elementary School  
Location: Dublin, CA  
Owner: Dublin Unified School District  
Owner Contact: Tim Boczanowski 925-828-2551 Fax 925-479-0681  
Architect: Hardison, Komatsu, Ivelich, & Tucker  
Architect Contact: Erin Wong 510-629-9800  
Construction Manager: N/A  
Description of Project: Re-roof 45,000 SF service school, work included new data to all classrooms and new HVAC ducting on rooftop in all classrooms.  
Initial Contract Value: \$ 2,142,500.00  
Final Cost of Construction: \$ 2,297,122.00  
Original Scheduled Completion Date: 9/2008  
Time Extensions Granted: Yes  
Actual Date of Completion: 11/2008



Project name: Amador Valley High School  
Location: Pleasanton, CA  
Owner: Pleasanton Unified School District  
Owner Contact: Hugh Anton 925-426-4404 Fax 925-426-1587  
Architect: HMC Group  
Architect Contact: Mike Rath 916-325-1100  
Construction Manager: N/A  
Description of Project: Administration building modernization. Lease-leaseback includes a fast track renovation of the High School Administration Building.  
Initial Contract Value: \$ 313,400.00  
Final Cost of Construction: \$ 313,400.00  
Original Scheduled Completion Date:  
Time Extensions Granted:  
Actual Date of Completion: 8/2008

Project name: Pine Valley Middle School Modernization  
Location: San Ramon, CA  
Owner: San Ramon Valley Unified School District  
Owner Contact: Steve Bautista 925-552-5986 Fax 925-328-0560  
Architect: Quattrocchi Kwok Architects  
Architect Contact: Tenaya Dale 707-576-0829  
Construction Manager: N/A  
Description of Project: Modernization of a 83,000 SF middle school including large cafeteria kitchen.  
Initial Contract Value: \$ 22,340,000.00  
Final Cost of Construction: \$ 23,703,366.00  
Original Scheduled Completion Date: 6/2008  
Time Extensions Granted:  
Actual Date of Completion: 6/2008

Project name: San Mateo Youth Receiving Home  
Location: San Mateo, CA  
Owner: County of San Mateo  
Owner Contact: Jerry Okada 650-599-1486 Fax 650-363-4849  
Architect: KMD Architects  
Architect Contact: John LeBlanc 415-399-4818  
Construction Manager: N/A  
Description of Project: New construction of a 14,000 SF foster home.  
Initial Contract Value: \$ 3,672,000.00  
Final Cost of Construction: \$ 3,913,626.00  
Original Scheduled Completion Date: 9/2008  
Time Extensions Granted: Yes  
Actual Date of Completion: 1/2009

Project name: Moraga Ward LDS Church  
Location: Moraga, CA  
Owner: The Church of Jesus Christ Latter Day Saints  
Owner Contact: Brent C. Bigelow 801-240-3167  
Architect: Robert L. Marshall Architect & Associates  
Architect Contact: Robert Marshall 801-269-8063  
Construction Manager: N/A  
Description of Project: Renovation including seismic retrofit of 18,000 SF Church with 160 structural concrete piers for parking lot, complete interior renovation with high end finishes.  
Initial Contract Value: \$ 1,489,132.00  
Final Cost of Construction: \$ 2,658,874.00  
Original Scheduled Completion Date: 5/2008  
Time Extensions Granted: Yes  
Actual Date of Completion: 10/2008

Project name: Redwood Shores Library  
Location: Redwood City, CA  
Owner: City of Redwood City  
Owner Contact: Brian Lee 650-780-7391 Fax 650-780-7309  
Architect: Anderson Brule Architect  
Architect Contact: Wes Stout 650-367-5353  
Construction Manager: Kitchell CM Steve Dewan 510-943-5143  
Description of Project: New Construction of 22,000 SF library  
Initial Contract Value: \$ 14,472,500.00  
Final Cost of Construction: \$ 14,883,684.00  
Original Scheduled Completion Date: 6/2008  
Time Extensions Granted: Yes  
Actual Date of Completion: 8/2008

Project name: Ranch Romero ES Kindergarten  
Location: Alamo, CA  
Owner: San Ramon Valley Unified School District  
Owner Contact: John Forkey 925-552-5986 Fax 925-328-0560  
Architect: Hardison, Komatsu, Ivelich, & Tucker  
Architect Contact: Richard Ziegler 510-625-9800  
Construction Manager: N/A  
Description of Project: New kindergarten building with new DSA deferred covered walkway  
Initial Contract Value: \$ 1,260,000.00  
Final Cost of Construction: \$ 1,302,762.00  
Original Scheduled Completion Date: 2/2008  
Time Extensions Granted:  
Actual Date of Completion: 2/2008

Project name: San Ramon Senior Center  
Location: San Ramon, CA  
Owner: City of San Ramon  
Owner Contact: Moustefa Kendroud 925-739-2502 Fax 925-866-6173  
Architect: Kattenburg Architects  
Architect Contact: Rick Kattenburg 925-253-7828  
Construction Manager: Aztec Consultants Ed Duarte 925-837-1050 ext 11  
Description of Project: 6,000 SF expansion of senior center including new gardens.  
Initial Contract Value: \$ 3,575,500.00  
Final Cost of Construction: \$ 4,119,510.00  
Original Scheduled Completion Date: 2/2008  
Time Extensions Granted: Yes  
Actual Date of Completion: 5/2008

Project name: Rancho Romero Elementary School  
Location: Alamo, CA  
Owner: San Ramon Valley Unified School District  
Owner Contact: John Forkey 925-552-5986 Fax 925-328-0560  
Architect: Hardison, Komatsu, Ivelich, & Tucker  
Architect Contact: Richard Ziegler 810-625-9800  
Construction Manager: N/A  
Description of Project: Modernization and new administration building.  
Initial Contract Value: \$ 5,925,000.00  
Final Cost of Construction: \$ 6,289,821.00  
Original Scheduled Completion Date: 11/2007  
Time Extensions Granted:  
Actual Date of Completion: 11/2007

Project name: Monte Gardens, Mountain View, & Ayers Elementary Schools  
Location: Concord, CA  
Owner: Mt. Diablo Unified School District  
Owner Contact: Brian Slaughter 925-825-7400 Fax 925-687-5044  
Architect: Charles Ham Associates  
Architect Contact: Charles Ham 925-989-4833  
Construction Manager: Vannir/3DI Joe Millsaps 925-825-7440 ext 3860  
Description of Project: Renovation of 3 schools and new portable classrooms.  
Initial Contract Value: # 11,845,589.00  
Final Cost of Construction: \$ 12,068,819.00  
Original Scheduled Completion Date: 5/2007  
Time Extensions Granted:  
Actual Date of Completion: 5/2007

Project name: Haight Elementary School  
Location: Alameda, CA  
Owner: Alameda Unified School District  
Owner Contact: Robert DeLuca 510-337-7000 Fax 510-522-6926  
Architect: LPA, Inc.  
Architect Contact: Heidi Roseler 916-772-3534  
Construction Manager: Roebbelen Cm Services Janette Yamamoto 510-521-7130  
Description of Project: Modernization and seismic retrofit of elementary school.  
Initial Contract Value: \$ 4,007,500.00  
Final Cost of Construction: \$ 4,231,896.00  
Original Scheduled Completion Date: 5/2007  
Time Extensions Granted:  
Actual Date of Completion: 5/2007

Project name: Gunderson High School Classroom Building  
Location: San Jose, CA  
Owner: San Jose Unified School District  
Owner Contact: Patrick Day 408-535-6363 Fax 408-535-2322  
Architect: BFCG Architects  
Architect Contact: Bill Holl 408-924-0811  
Construction Manager: Kitchell Justin Smith 408-278-9181  
Description of Project: New 14,000 SF classroom building.  
Initial Contract Value: \$ 4,795,000.00  
Final Cost of Construction: \$ 4,943,676.00  
Original Scheduled Completion Date: 4/2007  
Time Extensions Granted: Yes  
Actual Date of Completion: 5/2007

Project name: Diablo Valley College Bookstore  
Location: Pleasant Hill, CA  
Owner: Contra Costa Community College District  
Owner Contact: Jack Shaffer 925-229-1000 ext 1280 Fax 925-335-9697  
Architect: BSA Architects  
Architect Contact: Art Anderson 415-281-4720  
Construction Manager: N/A  
Description of Project: New construction of a 15,500 SF bookstore  
Initial Contract Value: \$ 6,370,000.00  
Final Cost of Construction: \$ 7,279,392.00  
Original Scheduled Completion Date: 4/2006  
Time Extensions Granted: Yes  
Actual Date of Completion: 2/2007

Project name: Washington Manor Aquatic Center  
Location: San Leandro, CA  
Owner: City of San Leandro  
Owner Contact: Mark Goralka 510-577-3428 Fax 510-577-3294  
Architect: Glass Architects  
Architect Contact: Eric Glass 707-544-3920  
Construction Manager: N/A  
Description of Project: Renovation of aquatic center, pool, locker rooms and offices with masonry construction.  
Initial Contract Value: \$ 5,300,600.00  
Final Cost of Construction: \$ 6,094,425.00  
Original Scheduled Completion Date: 8/2006  
Time Extensions Granted: Yes  
Actual Date of Completion: 10/2006

Project name: Contra Costa College High Tech Center  
Location: San Pablo, CA  
Owner: Contra Costa Community College District  
Owner Contact: Jovan Esprit 925-229-1000 ext 1247 Fax 925-335-9697  
Architect: BFGC Architects Planners, Inc  
Architect Contact: Janet MacKinnon 415-286-3570  
Construction Manager: N/A  
Description of Project: Renovation of a 15,000 SF building made into a high tech lab.  
Initial Contract Value: \$ 3,986,200.00  
Final Cost of Construction: \$ 4,336,804.00  
Original Scheduled Completion Date: 11/2006  
Time Extensions Granted:  
Actual Date of Completion: 11/2006

Project name: Sequoia Woodshop Renovation  
Location: Redwood City, CA  
Owner: Sequoia Union School District  
Owner Contact: Kent Brown 650-639-1411 Fax 650-306-8870  
Architect: Cody Anderson Wasney  
Architect Contact: Brent McClure 650-328-1818  
Construction Manager: N/A  
Description of Project: Renovation and seismic upgrade to existing woodshop.  
Initial Contract Value: \$ 1,642,000.00  
Final Cost of Construction: \$ 1,683,208.00  
Original Scheduled Completion Date: 7/2006  
Time Extensions Granted:  
Actual Date of Completion: 7/2006

Project name: Mt. Diablo, Pine Hollow, and Highland School  
Location: Concord, CA  
Owner: Mt. Diablo Unified School District  
Owner Contact: Brian Slaughter 925-825-7440 Fax 687-5044  
Architect: Charles Ham Associates  
Architect Contact: Charles Ham 925-989-4833  
Construction Manager: Vannir/3DI Patrick Rinn 925-825-7440 ext 3860  
Description of Project: Renovations and new classroom additions.  
Initial Contract Value: \$ 15,975,000.00  
Final Cost of Construction: \$ 16,427,887.00  
Original Scheduled Completion Date: 8/2006  
Time Extensions Granted:  
Actual Date of Completion: 8/2006

Project name: HVAC replacement at Campolindo High School  
Location: Moraga, CA  
Owner: Acalanes Union School District  
Owner Contact: Dave Humphrey 925-376-6200 ext 104 Fax 925-376-4366  
Architect: Loving & Campos  
Architect Contact: Carolyn Chalice 925-944-1666  
Construction Manager: N/A  
Description of Project: Remove and replace all classroom-heating units. Install air conditioning units and upgrade energy management systems.  
Initial Contract Value:  
Final Cost of Construction: \$ 1,987,818.00  
Original Scheduled Completion Date: 6/2006  
Time Extensions Granted: Yes  
Actual Date of Completion: 7/2006

Project name: Campolindo High School Stadium Modernization  
Location: Moraga, CA  
Owner: Acalanes Union School District  
Owner Contact: Dave Humphrey 925-376-6200 ext 104 Fax 925-376-4366  
Architect: Loving & Campos  
Architect Contact: Carolyn Chalice 925-944-1666  
Construction Manager: N/A  
Description of Project: Stadium renovation, new synthetic track and field, new lighting, new construction and reconstruction of bleachers, new press box, ticket booth and construction of 2 1,800 SF storage buildings.  
Initial Contract Value: \$ 4,256,000.00  
Final Cost of Construction: \$ 4,268,825.00  
Original Scheduled Completion Date: 1/2006  
Time Extensions Granted: Yes  
Actual Date of Completion: 3/2006

Project name: Fremont Fire Station No. 7  
Location: Fremont, CA  
Owner: City of Fremont  
Owner Contact: Ronnie Fong 510-494-4778 Fax 510-494-4751  
Architect: Noll & Tam Architects  
Architect Contact: Alyson Yarus 510-649-8295  
Construction Manager: N/A  
Description of Project: Seismic retrofit and renovations of a fire station  
Initial Contract Value: \$ 2,533,704.00  
Final Cost of Construction: \$ 3,032,359.00  
Original Scheduled Completion Date: 6/2006  
Time Extensions Granted:  
Actual Date of Completion: 6/2006

Project name: WCWD Administration Building Expansion and Renovation  
Location: Richmond, CA  
Owner: West County Wastewater District  
Owner Contact: Ken Cook 510-222-6700 Fax 510-222-3277  
Architect: TranSystem Corporation  
Architect Contact: David Lee 510-835-2761  
Construction Manager: N/A  
Description of Project: Renovation and expansion of administration building  
Initial Contract Value: \$ 1,125,906.00  
Final Cost of Construction: \$ 1,194,403.00  
Original Scheduled Completion Date: 12/2005  
Time Extensions Granted: Yes  
Actual Date of Completion: 2/2006

Project name: Donlon Elementary School  
Location: Pleasanton, CA  
Owner: Pleasanton Unified School District  
Owner Contact: Hugh Anton 925-426-4404 Fax 925-426-1587  
Architect: HMC Group  
Architect Contact: Raija Clar 913-325-1100  
Construction Manager: O'Connor Construction Management Tom Hodges  
Description of Project: Modernization of 60,000 SF elementary school consisting of 4 buildings, including administration building, classrooms, library, and site work  
Initial Contract Value: \$ \$8,389,000.00  
Final Cost of Construction: \$ 9,271,923.00  
Original Scheduled Completion Date: 6/2005  
Time Extensions Granted: Yes  
Actual Date of Completion: 9/2005

Project name: Grant Elementary School  
Location: Brentwood, CA  
Owner: Brentwood Union School District  
Owner Contact: Scott Anderson 925-634-1168 Fax 925-634-4657  
Architect: Rainforth Grau Architects  
Architect Contact: Michael Rainforth 916-368-7990  
Construction Manager: N/A  
Description of Project: Construction of 55,364 SF wood framed elementary school consisting of 6 buildings and library  
Initial Contract Value: \$ 13,380,000.00  
Final Cost of Construction: \$ 13,952,922.00  
Original Scheduled Completion Date: 10/2005  
Time Extensions Granted: Yes  
Actual Date of Completion: 12/2005

Project name: Walt Disney Elementary School  
Location: San Ramon, CA  
Owner: San Ramon Valley Unified School District  
Owner Contact: Vu Dang 925-552-2964 Fax 925-328-0560  
Architect: Loving & Campos  
Architect Contact: Carolyn Chalice 925-944-1666  
Construction Manager: N/A  
Description of Project: Modernization of elementary school  
Initial Contract Value: \$ 5,000,000.00  
Final Cost of Construction: \$ 5,237,420.00  
Original Scheduled Completion Date: 2/2005  
Time Extensions Granted:  
Actual Date of Completion: 2/2005



Project name: Jefferson Phase 1b Modernization  
Location: Daly City, CA  
Owner: Jefferson School District  
Owner Contact: Christine Mallery 650-991-1270 Fax 650-992-2265  
Architect: Deems Lewis McKinley  
Architect Contact: Wallace Gordon 415-255-1811  
Construction Manager: Blach Construction Bob Weber 650-755-2442  
Description of Project: Modernization of 7 schools  
Initial Contract Value: \$ 4,913,153.00  
Final Cost of Construction: \$ 4,647,863.00  
Original Scheduled Completion Date: 8/2004  
Time Extensions Granted:  
Actual Date of Completion: 8/2004

Project name: Empire Avenue Elementary School  
Location: Brentwood, CA  
Owner: Brentwood Union School District  
Owner Contact: Pat 925-634-1168 Fax 925-634-4657  
Architect: Rainforth Grau Architects  
Architect Contact: Michael Rainforth 916-368-7990  
Construction Manager: N/A  
Description of Project: New construction of elementary school  
Initial Contract Value: \$ 10,470,500.00  
Final Cost of Construction: \$ 11,606,274.00  
Original Scheduled Completion Date: 8/2004  
Time Extensions Granted:  
Actual Date of Completion: 8/2004

Project name: Hamilton Fire Station # 5  
Location: Novato, CA  
Owner: Novato Fire Protection District  
Owner Contact: Al Arendale 415-878-2690 Fax 415-878-2660  
Architect: Dahlin Group  
Architect Contact: Ritch Voss 925-251-7200  
Construction Manager: N/A  
Description of Project: New construction of a 10,000 SF fire station with landscaping on 1 acre site.  
Initial Contract Value: \$ 3,491,005.00  
Final Cost of Construction: \$ 3,795,185.00  
Original Scheduled Completion Date: 9/2004  
Time Extensions Granted: Yes  
Actual Date of Completion: 11/2004

## **BIDDER'S BOND**

KNOW ALL PERSONS BY THESE PRESENTS:

That we, Sausal Corporation as PRINCIPAL, and Liberty Mutual Insurance Company, a corporation duly organized under the laws of the State of Massachusetts and duly licensed to become sole surety on bonds required or authorized by the State of California, as SURETY, are held and firmly bound unto the City of San Jose (hereinafter called the "City"), in the penal sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE BID of the Principal above named, submitted by said Principal to the City of San Jose, for the work described below; for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. In no case shall the liability of the Surety hereunder exceed the sum of Ten Percent of Bid Amount DOLLARS (\$ (\*) ).

(\*)10% of Bid Amt.

THE CONDITION OF THIS OBLIGATION IS SUCH,

That whereas the Principal has submitted the above mentioned bid to the City of San Jose, for certain construction specifically described as follows, for which bids are to be opened in the Office of the City Clerk, City Hall, 200 E. Santa Clara St., Wing 2nd Fl., San Jose, CA 95113, on November 3, 2009 for FIRE STATION # 36.

NOW, THEREFORE, if the aforesaid Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to Principal for signature, enters into a written contract, in the prescribed forms, in accordance with the bid, and files a Faithful Performance Bond and a Contractor's Payment Bond, and files the required insurance policies with the City, all as required by the specifications and the contract or by law, then the obligation shall be null and void; otherwise it shall be and remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligation of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Owner may accept such Bid; and said Surety does hereby waive notice of any such extension.

In the event suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this 2nd  
day of November, 20 09.

PRINCIPAL

SURETY

Sausal Corporation  
Legal Company Name

Liberty Mutual Insurance Company  
Legal Company Name

Indicate Type of Entity - Corporation

By [Signature]  
Title: James E Ward, President

By [Signature]  
Debbie L. Welsh  
Title: Attorney-in-Fact

By [Signature]  
Title: Greg Gillis, Secretary

By  
Title:

(Affix Corporate Seals)

(Attach Acknowledgments of both Principal and Surety signatures)

## CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of MARIN


On November 2, 2009 before me, Donna J. Frowd, Notary Public, personally appeared Debbie L. Welsh who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/~~are~~ subscribed to the within instrument and acknowledged to me that ~~he~~/she/~~they~~ executed the same in his/~~her~~/~~their~~ authorized capacity(~~ies~~), and that by his/~~her~~/~~their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

(seal)

Signature Donna J. Frowd



THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

LIBERTY MUTUAL INSURANCE COMPANY  
BOSTON, MASSACHUSETTS  
POWER OF ATTORNEY

KNOW ALL PERSONS BY THESE PRESENTS: That Liberty Mutual Insurance Company (the "Company"), a Massachusetts stock insurance company, pursuant to and by authority of the By-law and Authorization hereinafter set forth, does hereby name, constitute and appoint

**MICHAEL B. MCGOWAN, SUSAN J. MCGOWAN, DONNA L. WELSH, DONNA J. FROWD, DEBBIE L. WELSH, MICHELLE L. SWEENEY, JESSICA L. NOWLIN, ALL OF THE CITY OF NOVATO, STATE OF CALIFORNIA.....**

each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations in the penal sum not exceeding **SEVENTY FIVE MILLION AND 00/100\*\*\*\*\* DOLLARS (\$ 75,000,000.00\*\*\*\*\*)** each, and the execution of such undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents, shall be as binding upon the Company as if they had been duly signed by the president and attested by the secretary of the Company in their own proper persons.

That this power is made and executed pursuant to and by authority of the following By-law and Authorization:

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

By the following instrument the chairman or the president has authorized the officer or other official named therein to appoint attorneys-in-fact:

Pursuant to Article XIII, Section 5 of the By-Laws, Garnet W. Elliott, Assistant Secretary of Liberty Mutual Insurance Company, is hereby authorized to appoint such attorneys-in-fact as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

That the By-law and the Authorization set forth above are true copies thereof and are now in full force and effect.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Company and the corporate seal of Liberty Mutual Insurance Company has been affixed thereto in Plymouth Meeting, Pennsylvania this 6th day of August, 2009.


LIBERTY MUTUAL INSURANCE COMPANY

By Garnet W. Elliott  
Garnet W. Elliott, Assistant Secretary

COMMONWEALTH OF PENNSYLVANIA ss  
COUNTY OF MONTGOMERY

On this 6th day of August, 2009, before me, a Notary Public, personally came Garnet W. Elliott, to me known, and acknowledged that he is an Assistant Secretary of Liberty Mutual Insurance Company; that he knows the seal of said corporation; and that he executed the above Power of Attorney and affixed the corporate seal of Liberty Mutual Insurance Company thereto with the authority and at the direction of said corporation.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.



By Teresa Pastella  
Teresa Pastella, Notary Public

CERTIFICATE

I, the undersigned, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy, is in full force and effect on the date of this certificate; and I do further certify that the officer or official who executed the said power of attorney is an Assistant Secretary specially authorized by the chairman or the president to appoint attorneys-in-fact as provided in Article XIII, Section 5 of the By-laws of Liberty Mutual Insurance Company.

This certificate and the above power of attorney may be signed by facsimile or mechanically reproduced signatures under and by authority of the following vote of the board of directors of Liberty Mutual Insurance Company at a meeting duly called and held on the 12th day of March, 1980.

VOTED that the facsimile or mechanically reproduced signature of any assistant secretary of the company, wherever appearing upon a certified copy of any power of attorney issued by the company in connection with surety bonds, shall be valid and binding upon the company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the said company, this 2nd day of November, 2009.



By David M. Carey  
David M. Carey, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, bank deposit, currency rate, interest rate or residual value guarantees.

To confirm the validity of this Power of Attorney call 1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

# CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT


State of California

County of ALAMEDA

On NOV. 3, 2009 before me, KATHY BARTLETT / NOTARY PUBLIC  
Date Here Insert Name and Title of the Officer

personally appeared GREG GILLIS  
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/s/he/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.



Place Notary Seal Above

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Kathy Bartlett  
Signature of Notary Public

## OPTIONAL

*Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.*

### Description of Attached Document

Title or Type of Document: \_\_\_\_\_

Document Date: \_\_\_\_\_ Number of Pages: \_\_\_\_\_

Signer(s) Other Than Named Above: \_\_\_\_\_

### Capacity(ies) Claimed by Signer(s)

Signer's Name: \_\_\_\_\_

- ☐ Individual  
☐ Corporate Officer — Title(s): \_\_\_\_\_  
☐ Partner — ☐ Limited ☐ General  
☐ Attorney in Fact  
☐ Trustee  
☐ Guardian or Conservator  
☐ Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_

RIGHT THUMBPRINT  
OF SIGNER  
Top of thumb here

Signer's Name: \_\_\_\_\_

- ☐ Individual  
☐ Corporate Officer — Title(s): \_\_\_\_\_  
☐ Partner — ☐ Limited ☐ General  
☐ Attorney in Fact  
☐ Trustee  
☐ Guardian or Conservator  
☐ Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_

RIGHT THUMBPRINT  
OF SIGNER  
Top of thumb here

# CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of ALAMEDA

On NOV. 3, 2009 before me, KATHY BARTLETT / NOTARY PUBLIC  
Date Here Insert Name and Title of the Officer


personally appeared JAMES E. WARD  
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Kathy Bartlett  
Signature of Notary Public



Place Notary Seal Above

## OPTIONAL

*Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.*

### Description of Attached Document

Title or Type of Document: \_\_\_\_\_

Document Date: \_\_\_\_\_ Number of Pages: \_\_\_\_\_

Signer(s) Other Than Named Above: \_\_\_\_\_

### Capacity(ies) Claimed by Signer(s)

Signer's Name: \_\_\_\_\_

- ☐ Individual  
☐ Corporate Officer — Title(s): \_\_\_\_\_  
☐ Partner — ☐ Limited ☐ General  
☐ Attorney in Fact  
☐ Trustee  
☐ Guardian or Conservator  
☐ Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_

RIGHT THUMBPRINT  
OF SIGNER  
Top of thumb here

Signer's Name: \_\_\_\_\_

- ☐ Individual  
☐ Corporate Officer — Title(s): \_\_\_\_\_  
☐ Partner — ☐ Limited ☐ General  
☐ Attorney in Fact  
☐ Trustee  
☐ Guardian or Conservator  
☐ Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_

RIGHT THUMBPRINT  
OF SIGNER  
Top of thumb here