

October 29, 2007

**ADDENDUM NO. 1
TO
THE PLANS AND SPECIFICATIONS
FOR
GATEWAY EAST SANITARY SEWER IMPROVEMENTS PHASE II**

Notice is hereby given that the following revisions, additions and/or deletions are hereby made of, and incorporated into the Specifications for GATEWAY EAST SANITARY SEWER IMPROVEMENTS PHASE II.

IMPORTANT

THIS ADDENDUM SHOULD BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF THE BID.

INSTRUCTIONS:

The bidder must sign this addendum in the space provided below and return one signed copy with the bid. Failure to return the signed copy with the bid document shall not relieve the bidder of the obligation to include this addendum in the bid proposal.

Bidder's Name

Approved By:

Signature and Title of Bidder



TIMM BORDEN
Deputy Director of Public Works Department

Date

THIS ADDENDUM CONTAINS 2 PAGES

BIDDERS

10-29-07

Subject: Addendum 1 to the Plans and Specification of Gateway East Sanitary Sewer Improvements Phase II

Page 2

PROJECT SPECIFICATIONS:

ITEM #1:

PAGE 13 of 13 of the SPECIAL PROVISIONS:

DELETE the first and only sentence under the **LIQUIDATED DAMAGES SECTION** and

REPLACE with

“The Contractor shall pay to the City of San Jose the Sum of \$1,000 per day for each and every day’s delay in finishing the work in excess of the number of days prescribed above.”

c: Proj. File – 14846-33
Chron. File