

**BIDDING DOCUMENTS FOR
INSTALLATION OF POTABLE & NON-POTABLE
WATER SERVICES AND MAINS:
2009-2010 (REBID)**

BID OPENING

3:00 P. M.

THURSDAY

JANUARY 14, 2010

NAME OF BIDDER:

Rodan Builders, Inc.

**PROPOSAL TO CITY OF SAN JOSE
FOR
INSTALLATION OF POTABLE & NON-POTABLE WATER
SERVICES AND MAINS: 2009-2010 (REBID)**

Name of Bidder: Rodan Builders, Inc.

The representations herein are made under penalty of perjury.

To: The Honorable Council of the City of San Jose, State of California

The undersigned, as bidder, declares that the only person or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm or corporation; that the bidder has thoroughly read and examined and has full knowledge of and understands all the provisions and contents of this proposal and the documents which must be attached hereto, the Specifications approved by the Director of Environmental Services Department on _____, 20__ entitled **INSTALLATION OF POTABLE & NON-POTABLE WATER SERVICES AND MAINS: 2009-2010 (REBID)** on file in the office of the Director of Environmental Services Department and the City Clerk of the City of San Jose in City Hall, San Jose, California; that the bidder has thoroughly examined said Plans and Specifications which are on file in the office of the Director of Environmental Services Department and the City Clerk, and that the bidder has full knowledge of and understands said Plans and Specifications and the requirements thereof; and that the bidder has further read and understands, and has knowledge of the contents of any and all addenda to said Plans and Specifications on file; and that the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the City of San Jose, in the form of the copy of the contract on file in the office of the Director of Environmental Services Department and the City Clerk, to do all the work and furnish all materials specified or referred to in the contract, in the manner and time therein prescribed, and according to the requirements of the City or the Director of Environmental Services Department as therein set forth, to furnish the contract, bonds and insurance specified in the Specifications, and to do all other things required of the Contractor by the contract.

If the bidder or other interested persons is a corporation, state legal name of corporation, also names of the President, Secretary, Treasurer, and the Manager thereof; if a partnership, state the name of the partnership, if one exists, also the names of all the partners comprising the partnership; if any of the partners are individuals, state the first and last name of every individual in full, if any of the partners are corporations, state for each such corporation, the information required above of corporations; if any of the partners are partnerships, state for each such partnership the information required above of partners; if the bidder or other interested person is a joint-venture, state the name of the joint venture, also names of all joint venturers comprising the joint venture; if any of the joint venturers are individuals, state the first and last name of every individual comprising the joint venture; if any of the joint venturers are corporations, state for each corporation the information required above of corporations; if any of the joint venturers are partnerships, state for each such partnership, the information required above of partners; if bidder or other interested persons is an individual, state first and last names in full.

If bidder is an individual, the bidder's signature shall be placed below; if bidder is an individual, doing business under a fictitious name, the name of the individual followed by the words "doing business under (insert the fictitious name)" shall be set forth above, together with the signature of the individual; if bidder is a corporation, the legal name of the corporation shall be set forth above, together with the signature of the officer or officers of the corporation, authorized to sign contracts on behalf of the corporation, the corporate title; that is Vice-President, Secretary, etc., should be placed below the name of the officer and the corporate seal affixed; if bidder is a partnership, the legal name of the partnership, if one exists, shall be set forth above, together with

BIDDER'S BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, _____ Rodan Builders, Inc. _____ as PRINCIPAL, and
_____ RLI Insurance Company _____, a corporation duly organized under the laws of the State of
_____ Illinois _____ and duly licensed to become sole surety on bonds required or authorized by the State
of California, as SURETY, are held and firmly bound unto the City of San Jose (hereinafter called the "City"),
in the penal sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE BID of the Principal above
named, submitted by said Principal to the City of San Jose, for the work described below; for the payment of
which sum in lawful money of the United States, will and truly to be made, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these presents. In no case shall the
liability of the Surety hereunder exceed the sum of _____
Ten Percent (10%) of the total amount bid _____ DOLLARS) (\$ _____).

THE CONDITION OF THIS OBLIGATION IS SUCH,

That whereas the Principal has submitted the above mentioned bid to the City of San Jose, for certain
construction specifically described as follows, for which bids are to be opened in the Office of the City Clerk,
City Hall, San Jose, California on Thursday, January 14, 2010, for INSTALLATION OF POTABLE & NON-
POTABLE WATER SERVICES AND MAINS: 2009-2010 (REBID)

NOW, THEREFORE, if the aforesaid Principal is awarded the contract and, within the time and
manner required under the specifications, after the prescribed forms are presented to him for signature, enters
into a written contract, in the prescribed forms; in accordance with the bid, and files a Faithful Performance
Bond and a Contractor's Payment Bond, and files the required insurance policies with the City, all as required
by the specifications and the contract or by law, then the obligation shall be null and void; otherwise it shall be
and remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligation of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Owner may accept such Bid; and said Surety does hereby waive notice of any such extension.

In the event suit is brought upon this bond by the Obligor and judgment is recovered, the Surety shall pay all costs incurred by the Obligor in such suit, including a reasonable attorney's fee to be fixed by the court.


IN WITNESS WHEREOF, we have hereunto set our hands and seals on this 11th day of January, 2010.

(Type Company Name)

Rodan Builders, Inc.

(Type Company Name)

RLI Insurance Company

By 

Title Dan Oliver, CFO

By 

Title James B. Shea, Attorney-in-Fact

PRINCIPAL

SURETY


CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Santa Clara

On January 11, 2010 before me, D. Guzman, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared James B. Shea, Attorney-in-Fact
Name(s) of Signer(s)



who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Place Notary Seal Above

Signature [Signature]
Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here

Signer's Name: _____

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here



RLI Surety
P.O. Box 3967 | Peoria, IL 61612-3967
Phone: (800)645-2402 | Fax: (309)689-2036
www.rlicorp.com

POWER OF ATTORNEY

RLI Insurance Company

Know All Men by These Presents:

That this Power of Attorney is not valid or in effect unless attached to the bond which it authorizes executed, but may be detached by the approving officer if desired.

That **RLI Insurance Company**, an Illinois corporation, does hereby make, constitute and appoint:

James B. Shea, Jeffrey N. Aber, D. Guzman, Dora Hockett, jointly or severally

in the City of Campbell, State of California its true and lawful Agent and Attorney in Fact, with full power and authority hereby conferred, to sign, execute, acknowledge and deliver for and on its behalf as Surety, the following described bond.

Any and all bonds, undertakings, and recognizances in an amount not to exceed Ten Million Dollars (\$10,000,000) for any single obligation.

The acknowledgment and execution of such bond by the said Attorney in Fact shall be as binding upon this Company as if such bond had been executed and acknowledged by the regularly elected officers of this Company.

The RLI Insurance Company further certifies that the following is a true and exact copy of the Resolution adopted by the Board of Directors of RLI Insurance Company, and now in force to-wit:

"All bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, any Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or Agents who shall have authority to issue bonds, policies or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile."

IN WITNESS WHEREOF, the RLI Insurance Company has caused these presents to be executed by its Vice President with its corporate seal affixed this 16th day of December, 2008.

State of Illinois }
County of Peoria }

SS



RLI Insurance Company

By:

Roy C. Die

Vice President

CERTIFICATE

On this 16th day of December, 2008, before me, a Notary Public, personally appeared Roy C. Die, who being by me duly sworn, acknowledged that he signed the above Power of Attorney as the aforesaid officer of the RLI Insurance Company and acknowledged said instrument to be the voluntary act and deed of said corporation.

I, the undersigned officer of RLI Insurance Company, a stock corporation of the State of Illinois, do hereby certify that the attached Power of Attorney is in full force and effect and is irrevocable; and furthermore, that the Resolution of the Company as set forth in the Power of Attorney, is now in force. In testimony whereof, I have hereunto set my hand and the seal of the RLI Insurance Company this 11th day of January, 2010.

By:

Jacqueline M. Bockler

Notary Public



RLI Insurance Company

By:

Roy C. Die

Vice President

0485113030110

A0059207

NONCOLLUSION AFFIDAVIT

Project Title: Installation of Potable & Non-Potable Water Services and Mains: 2009-2010 (Rebid),

Dan Oliver

(print name)

being first duly sworn, deposes and says that he/she is the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and non collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company, association, organization, bid depository, or to any member of agent thereof the effectuate a collusive or sham bid.

In accordance with Title 23, United States Code, Section 112, the bidder hereby states, under penalty of perjury, that he/she has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this contract. Bidders are cautioned that making a false certification may subject certifier to criminal prosecution.

The undersigned declares under penalty of perjury that the information contained in this proposal and all accompanying documents are true and correct.

Executed on 1/11/10

Rodan Builders, Inc.

Legal Company Name

City Business Lic. No. 20769707

Expiration Date: 3/31/10

State Contractor Lic. No. 858119

Corporation

Indicate Type of Entity: Sole Proprietorship,
Partnership (General/Limited Partners),
Corporation, Joint Venture, etc.

Classification: A,B,C-21

Expiration Date: 4/30/11

Federal I.D. No. 20-2164714

Address: 859 Cowan Road Burlingame, CA 94010

By: 

Title: Dan Oliver- C.F.O.

Telephone: (650) 508-1700

NOTARY

On _____ before me, _____, personally appeared

(name and title of officer)

_____ personally known to me (or proved to me on the basis of satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

WITNESS my hand and official seal, subscribed and sworn to before me.

Signature _____

Notary Public

(Seal)

***** SEE ATTACHED ACKNOWLEDGMENT *****

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of

San Mateo

On

1/11/10

Date

before me,


Rosalba Bucio Notary Public

Here Insert Name and Title of the Officer

personally appeared

Dan M. Oliver

Name(s) of Signer(s)



who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

Rosalba Bucio

Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document:

Noncollusion Affidavit

Document Date:

1/11/10

Number of Pages:

1

Signer(s) Other Than Named Above:

N/A

Capacity(ies) Claimed by Signer(s)

Signer's Name:

- ☐ Individual
- ☐ Corporate Officer — Title(s):
- ☐ Partner — ☐ Limited ☐ General
- ☐ Attorney in Fact
- ☐ Trustee
- ☐ Guardian or Conservator
- ☐ Other:

Signer Is Representing:

RIGHT THUMBPRINT OF SIGNER

Top of thumb here

Signer's Name:

- ☐ Individual
- ☐ Corporate Officer — Title(s):
- ☐ Partner — ☐ Limited ☐ General
- ☐ Attorney in Fact
- ☐ Trustee
- ☐ Guardian or Conservator
- ☐ Other:

Signer Is Representing:

RIGHT THUMBPRINT OF SIGNER

Top of thumb here

STATEMENT OF BIDDER'S EXPERIENCE

The bidder is required to state below what work of similar magnitude or character the bidder has done, and to give reference that will enable the City Council to judge the bidder's experience, skill and business standing and of the bidder's ability to conduct the bidder's work as completely and as rapidly as required under the terms of the contract.

PROJECT NAME

AGENCY/ENTITY

CONTRACT AMOUNT

***** SEE ATTACHED STATEMENT OF EXPERIENCE *****

Portable Non-Potable Water Services Mains: 2009-2010 (REBID)

Projects

Project Name:	<i>Sequoia High School and Music Modernization , Photo Lab & Sewer Project</i>	
Description of Bidder's Work:	Interior modernization of 20+ classrooms located in the Academic & Music Classrooms, Photo & Art Classrooms and Physics Lab, site work, includes new sewer line for Photo & Art Classroom and Asbestos Abatement	
Location:	1201 Brewster Ave Redwood City, CA 94062-1098	
Construction Period:	Start Date: <i>June 10, 2008</i>	Completion Date: <i>December 31, 2008</i>
Total Contract Price:	<i>\$2,713,000.00</i>	Total Change Order Amount: None
Owner Rep. Name & Title:	Sequoia Union High School District 480 James Ave. Redwood City, CA 94062	Contact: Charleen M. White Phone: (650) 369-1411 Fax: (650) 306-1791
Architect	Spencer Associates 2100 Geng Road Suite 100 Palo Alto, CA 94303-3334	Contact: Kristie Tate Phone: (650) 855-8850 Fax: (650) 855-8855
Project Name:	<i>San Mateo College Building 14 & 16</i>	
Description of Bidder's Work:	Modernization of two buildings. Mechanical electrical upgrades, all new finishes, ADA Restroom Upgrades.	
Location:	344 CSM Drive San Mateo, CA 94402	
Construction Period:	Start Date: <i>May 1, 2008</i>	Completion Date: <i>March 4, 2009</i>
Total Contract Price:	<i>\$3,086,600.00</i>	Total Change Order Amount: <i>\$295,000.</i>
Owner Rep. Name & Title:	San Mateo Community College District 1700 West Hillsdale Blvd Building 6 San Mateo, CA 94402	Lisa Nagai Phone: (650) 291-1833 Fax: (650) 378-7333
Architect	DES Architects 399 Bradford Street Redwood City, CA 94063	Phone: (650) 364-6453 Fax: (650) 364-2618
Project Name:	<i>San Mateo College Building 2 & 4 Fine Arts Building</i>	
Description of Bidder's Work:	Interior modernization and Finishes	
Location:	344 CSM Drive San Mateo, CA 94402	
Construction Period:	Start Date: <i>May 5, 2008</i>	Completion Date: <i>November 28, 2008</i>
Total Contract Price:	<i>\$4,006,200,000.00</i>	Total Change Order Amount:
Owner Rep. Name & Title:	San Mateo Community College District 1700 West Hillsdale Blvd Building 6 San Mateo, CA 94402	Lisa Nagai Phone: (650) 291-1833 Fax: (650) 378-7333
Architect	Beverly Prior Architects 222 Sutter Street 9th Floor San Francisco, CA 94108	Phone: (415) 777-9422 Fax: (415) 777-2755
Project Name:	<i>Palo Alto Open Space Preserve - Maintenance Building</i>	
Location:	Renovation of Existing Barn Maintenance Building 3300 Page Mill Road Palo Alto, CA	
Construction Period:	Start Date: <i>6-15-08</i>	Completion Date: <i>12-15-08</i>
Total Contract Price:	<i>\$250,000.00</i>	Total Change Order Amount:
Owner Rep. Name & Title:	Community Services Dept 3300 Page Mill Rd Los Altos Hills, CA	Greg Betts 650-463-4906 (650) 941-3160
Architect	Grossman Design Group 326 Ritch St. San Francisco, CA 94107	John Grossman 415 543 2798
Project Name:	<i>Corvallis Aircraft Noise Abatement</i>	
Description of Bidder's Work:	Replacement of 80 doors and 100 windows at Corvallis Elementary School	
Location:		

Portable Non-Potable Water Services Mains: 2009-2010 (REBID)

Construction Period:	Start Date: <i>June 16, 2008</i>	Completion Date: <i>August 15, 2008</i>
Total Contract Price:	<i>\$1,045,000.00</i>	Total Change Order Amount:
Owner Rep. Name & Title:	San Lorenzo Unified School District 1600 Holloway Ave. San Francisco, CA 94132	Prachi Amin Phone: (510) 317-4844 Fax: 510-317-7432
Architect	Beverly Prior Architects 222 Sutter Street 9th Floor San Francisco, CA 94108	Adam Murphy Phone: (415) 777-9422 Fax: (415) 777-2755

Project Name: *UCSF Medical Office EEG/ EP Lab Remodel*
Description of Bidder's Work: *Medical Office Tenant Improvements for UCSF*
Location: *2233 Post Street 3rd Floor
San Francisco, CA 94118*

Construction Period:	Start Date: <i>February 1, 2008</i>	Completion Date: <i>April 7, 2008</i>
Total Contract Price:	<i>\$195,000.00</i>	Total Change Order Amount:
Owner Rep. Name & Title:	UCSF Medical Center 3333 California Street, Suite 115 San Francisco, CA 94118	Pat Harkin 415-885-3519 Fax: (415) 885-3572 Cell: (650)954-4325
Architect	Office of Design and Construction 3333 California Street, Suite 115 San Francisco, CA 94118	Deepak Dandekar

Project Name: *SFSU Burke Hall School Of Nursing*
Description of Bidder's Work: *Demolition of existing teaching classrooms and construction of simulation labs and practice bays at Burke Hall*
Location: *1600 Holloway Ave.
San Francisco, CA 94132*

Construction Period:	Start Date: <i>December 24, 2007</i>	Completion Date: <i>May 15, 2008</i>
Total Contract Price:	<i>\$533,000.00</i>	Total Change Order Amount:
Owner Rep. Name & Title:	San Francisco State University 1600 Holloway Ave. San Francisco, CA 94132	Contact: Dan Gill Phone: (415) 405-3869 Fax: (415) 338-2960
Architect	DAGA Architects 45 Franklin Street Suite 300 San Francisco, CA 94102	David Golden Phone: (415) 558-7125 Fax: (415) 558-7126

Project Name: *Santa Clara County Office of Education*
Description of Bidder's Work: *Conversion of a 3,000 sq.ft. Warehouse to a Print Shop*
Location: *1290 Ridder Park Drive
San Jose, CA 95131*

Construction Period:	Start Date: <i>November 2, 2008</i>	Completion Date: <i>April 30, 2008</i>
Total Contract Price:	<i>\$300,000.00</i>	Total Change Order Amount:
Owner Rep. Name & Title:	Santa Clara County Office Of Education 1290 Ridder Park Drive San Jose, CA 95131	Contact: Joe Beretta (408) 453-6500 Phone (408) 453-6798 Fax
Architect	The Williams Group Architects 255 North Market Street Suite 220 San Jose, CA 95110	Scott McCury Phone: (408) 298-7800 Fax: (408) 298-4245

Portable Non-Potable Water Services Mains: 2009-2010 (REBID)

Project Name:	<i>Los Perales Elementary School Library & Camino Pablo Elementary School Classroom Building "Site Work"</i>		
Description of Bidder's Work:	Los Perales Elementary School	Camino Pablo Elementary School	
Location:	22 Wakefield Drive Moraga, CA 94556	1111 Camino Pablo Moraga, CA 94556	
Construction Period:	Start Date: October 1, 2007	Completion Date: TBD	
Total Contract Price:	<i>\$1,217,228.00</i>	Total Change Order Amount:	
Owner Rep. Name & Title:	<i>Moraga School District</i> 1540 School Street Moraga, CA 94556	Contact: Paul Simonian (925) 377-4106 (925) 376-8132 Fax	\$20,000.00
Contact CM	<i>HTI Architects</i> 1830 Embarcadero Suite 3 Oakland, CA 94606	Contact: Phone: (510) 434-7600 Fax: (510) 434-7601	
<hr/>			
Project Name:	<i>College of Alameda</i>		
Description of Bidder's Work:	Sidewalk, Civil work and Landscaping for College of Alameda		
Location:	555 Ralph Appenzatto Memorial Pkwy Alameda, CA 94501		
Construction Period:	Start Date: 9/14/07	Completion Date: November 2, 2007	
Total Contract Price:	<i>\$1,750,000.00</i>	Total Change Order Amount:	
Owner Rep. Name & Title:	<i>Peralta Community College District</i> 333 East 8th Street Oakland, CA	Contact: Eric Walker Phone: (510) 334-1826 email: ewalker72@hotmail.com	None
Architect	<i>Tran Systems</i> 180 Grand Avenue Oakland, CA 94612	Contact: John S. Young Phone: (510) 835-2761 Fax: (510) 835-9839 email: jsyoung@transystems.com	
Contact CM	<i>1701 Associates, Inc.</i> PO Box 24071 Oakland, CA 94623	Phone: (510) 238-8584 Fax: (510) 238-58589	
<hr/>			
Project Name:	<i>Laney College Building A Refurbishment</i>		
Description of Bidder's Work:	Building "A" Refurbishment at Laney College		
Location:	900 Fallon Street Oakland, CA		
Construction Period:	Start Date:	Completion Date: June 16, 2008	None
Total Contract Price:	<i>\$1,647,000.00</i>	Total Change Order Amount:	
Owner Rep. Name & Title:	<i>Peralta Community College District</i> 333 East 8th Street Oakland, CA	Contact: Stan Mehlhoff, Sr. Project Manger Phone: (510) 466-7225 email: stan_1701@sbcglobal.net	
Architect	<i>Colland Jang Architecture</i> 211 Tenth Street, Suite 328 Oakland, CA	Contact: Phone: (510) 839-2820 Fax: (510) 839-7828	
Contact CM	<i>1701 Associates, Inc.</i> PO Box 24071 Oakland, CA 94623	Phone: (510) 238-8584 Fax: (510) 238-58589	
<hr/>			
Project Name:	<i>San Francisco State University Site Accessibility Improvements</i>		
Description of Bidder's Work:	Site Accessibility Improvements		
Location:	University Park North San Francisco, CA 94132		
Construction Period:	Start Date:	Completion Date: TBD	None
Total Contract Price:	<i>\$350,000.00</i>	Total Change Order Amount:	
Owner Rep. Name & Title:	<i>San Francisco State University</i> 1600 Holloway Ave. San Francisco, CA 94132	Contact: Rose O. Balancio-DiMaggio Phone: (415) 405-3654 Fax: (415) 405-0431 balancio@sfsu.edu	
Architect	<i>Capital Planning, Design & Construction</i> 1600 Holloway Ave. San Francisco, CA 94132	Contact: Paul Haas Phone: (415) 338-6017 Fax: (415) 338-1984	
Contact CM	None	Contact: Phone: Fax:	
<hr/>			
Project Name:	<i>Orange Memorial Park Recreation Building</i>		
Description of Bidder's Work:			
Location:	1 West Orange Ave South San Francisco, CA 94080		

Portable Non-Potable Water Services Mains: 2009-2010 (REBID)

Construction Period:	Start Date: May 8, 2007	Completion Date: May 20, 2008	None
Total Contract Price:	\$2,141,000.00	Total Change Order Amount:	
Owner Rep. Name & Title:	City of South San Francisco 315 Maple Ave. South San Francisco, CA 94080	Contact: Barry M. Nagel - City Manager Phone: (650) 829-6652	
Architect	Marcy Wong & Donn Logan AIA 800 Bancroft Way Berkeley, CA 94710	Contact: Phone: (510) 843-0916 Fax: (510) 843-0949	
Contact CM	RG&M & Associates 3230 Monument Way Concord, CA 94518	Contact: Tom Crites Phone: (925) 671-7717 Fax: (925) 671-7788 email: tom@rgmassociates.com	
<hr/>			
Project Name:	Jensen Ranch, Independent, Palomares & Vannoy		
Description of Bidder's Work:	Security Upgrades and new ventilation system & main controls at 4 school locations.		
Location:	4 Sites in Castro Valley		None
Jensen Ranch Elementary School 2001 Carson Lane Castro Valley, CA 94552	Independent Elementary School 21201 Independent School Road Castro Valley, CA 94552	Vannoy Elementary School 5100 Vannoy Ave. Castro Valley, CA 94546	
Palomares Elementary School 6395 Paloverde Road Castro Valley, CA 94552			
Construction Period:	Start Date: June 18, 2007	Completion Date: August 17, 2007	
Total Contract Price:	\$1,458,000.00	Total Change Order Amount:	
Owner Rep. Name & Title:	Castro Valley Unified School District 4400 Alma Avenue Castro Valley, CA 94546	Contact: Andrew Mixer Phone: (510) 728-0558 Fax: (510) 728-4712	
Architect	Harlan Krusemark Architects 4415 Cowell Road Suite 230 Concord, CA 94518	Contact: Harlan Krusemark Phone: (925) 681-1905 Fax: (925) 681-1906	
Contact CM	None	Contact:	
<hr/>			
Project Name:	San Mateo Regional Occupational Program Facility		
Description of Bidder's Work:	Conversion of Existing Commercial Building into a School Facility		
Location:	1600 Rolling Road Burlingame, CA 94010		
Construction Period:	Start Date: June 4, 2007	Completion Date: September 3, 2007	
Total Contract Price:	\$3,359,000	Total Change Order Amount:	None
Owner Rep. Name & Title:	San Mateo County Office of Education 101 Twin Dolphin Drive Redwood City, CA	Contact: Ben Loewy, Ph.D Phone: (650) 802-5468 Fax: (650) N/A	
Architect	HTI Architects 1830 Embarcadero Suite 3 Oakland, CA 94606	Contact: John Spahr Phone: (510) 434-7600 Fax: (510) 434-7601	
Contact CM	N/A	Phone:	
<hr/>			
Project Name:	Todos Santos Plaza Improvements		
Description of Bidder's Work:			
Location:			
Construction Period:	Start Date: March 12, 2007	Completion Date: May 8, 2007	
Total Contract Price:	\$292,300.00	Total Change Order Amount:	
Owner Rep. Name & Title:	City of Concord 1950 Parkside Drive Concord, CA 94519	Contact: Rob Vedovi Phone: (925) 671-3356 Fax: (925) 798-9692	None
Architect	Robert Mozingo, Architect 403 Martin Luther King Way Oakland, CA 94607	Contact: Robert Mozingo, Architects Phone: (510) 893-2878 Fax: (510) 451-1748	
Contact CM	N/A	Contact:	
<hr/>			
Project Name:	Classrooms at Aptos Middle School & O'Connell High School		
Description of Bidder's Work:	Ceiling repairs at two schools		
Location:	Aptos Middle School 105 Aptos Ave.	O'Connell High School 2355 Folsom Street	

Portable Non-Potable Water Services Mains: 2009-2010 (REBID)

	San Francisco, CA	San Francisco, CA	
Construction Period:	Start Date: February 6, 2007	Completion Date: March 4, 2007	None
Total Contract Price:	\$289,000.00	Total Change Order Amount:	
Owner Rep. Name & Title:	San Francisco Unified School District 135 Van Ness South San Francisco, CA 94080	Contact: Rod Sias Phone: (415) 355-6945 Fax: (415) 522-6711	
Architect	N/A	Contact: Phone: Fax:	
Contact CM	None	Contact:	
<hr/>			
Project Name:	<i>H.C. Moffit Hospital Charting Facilities Upgrade 8th, 10th, & 14th Floors</i>		
Description of Bidder's Work:	Hospital Upgrade		
Location:	H.C. Moffit Hospital Charting Facilities - UCSF - San Francisco 505 Parnassus Ave. San Francisco, CA 94118		
Construction Period:	Start Date: February 13, 2007	Completion Date: 6/8/07	
Total Contract Price:	\$485,460.00	Total Change Order Amount	None
Owner Rep. Name & Title:	UCSF - San Francisco Office of Design & Construction 3333 California Street Suite 115 San Francisco, CA 94118	Contact: Pat Harkin Phone: (415) 885-3579 Fax: (415) 885-3571	
Architect	UCSF Medical Center Office of Design & Construction 3333 California Street Suite 115 San Francisco, CA 94118	Contact: Deepak Dandekar Phone: (415) 885-7257 Fax: (415) 885-3571	
<hr/>			
Project Name:	<i>Mt. Zion Hellman Building Fire Protection Installation</i>		
Description of Bidder's Work:	Fire Protection Installation		
Location:	UCSF Mt. Zion 1600 Divisadero San Francisco, CA 94118		
Construction Period:	Start Date: December 11, 2006	Completion Date: April 6, 2007	
Total Contract Price:	\$795,000.00	Total Change Order Amount	
Owner Rep. Name & Title:	UCSF - San Francisco Office of Design & Construction 3333 California Street Suite 115 San Francisco, CA 94118	Contact: Pat Harkin Phone: (415) 885-3579 Fax: (415) 885-3571	
Architect	Smith - Karg Architecture, Inc. 826 Page Street San Francisco, CA 94117	Contact: Phone: (415) 552-3600 Fax: (415) 552-1910	
<hr/>			
Project Name:	<i>Sixth Floor Corridor Alterations</i>		
Description of Bidder's Work:	Office Renovations		
Location:	State Building - Judicial Council of California 6th Floor 455 Golden Gate Ave. San Francisco, CA 94102		
Construction Period:	Start Date: 11/1/2006	Completion Date: January 1, 2007	
Total Contract Price:	\$496,000.00	Total Change Order Amount:	
Owner Rep. Name & Title:	State of California DGS Real Estate Services Division 707 Third Street, Suite 2-305 West Sacramento, CA 95605	Contact: Gloria Teague Phone: (916) 375-4324 Fax: (916) 375-4313 Cell: (916) 677-9352	
Architect	State of California DGS Professional Services Branch	Phone: (916) 376-4323 -Gib Mitchell	
Contact CM	None		
<hr/>			
Project Name:	<i>Peralta Community College District</i>		
Description of Bidder's Work:	Site Prep & Utilities for Culinary Kitchen Portables		
Location:	Laney College 900 Fallon Street Oakland, CA 94607		
Construction Period:	Start Date: November 13, 2006	Completion Date: December 28, 2006	
Total Contract Price:	\$365,000.00	Total Change Order Amount	
Owner Rep. Name & Title:	Peralta Community College District 333 East 8th Street Oakland, CA 94606	Contact: Olivia Rocha Phone: (510) 529-5409 Fax: (510) 466-7315	None
Architect	WLC Architects, Inc. 1250 45th Street Suite 150	Contact: Leopold Ray-Lynch	

Portable Non-Potable Water Services Mains: 2009-2010 (REBID)

Emeryville, CA 94608

Phone: (510) 450-1999

Fax: (510) 450-2525

Project Name:	<i>Greenbrook Elementary School Playground Renovation Project</i>		
Description of Bidder's Work:	Renovation of a school playground		
Location:	<i>Greenbrook Elementary School</i> 1475 Harlan Drive Danville, CA 94526		
Construction Period:	Start Date: October 2, 2006	Completion Date: December 16, 2006	
Owner Rep. Name & Title:	San Ramon Unified School District 699 Old Orchard Drive Danville, CA 94526	Contact Person: George Kaufer Phone: (925) 552-5986 Fax: (925) 838-3147	
Total Contract Price:	<i>\$319,000.00</i>	Total Change Order Amount:	
Architect	<i>Gates & Associates</i> 2671 Crow Canyon Road San Ramon, CA 94583	Contact Person: Todd Phone: (925) 736-8176 Fax: (925) 838-8901	
Contact CM	<i>None</i>		
Project Name:	<i>Carlmont High School U Wing Modular Classroom Building & Parking Lot Improvements</i>		
Description of Bidder's Work:	Science Classroom and parking lot improvements		
Location:	<i>Carlmont High School</i> 1400 Alameda De Las Pulgas Belmont, CA 94002		
Construction Period:	Start Date: October 2, 2006	Completion Date: January 10, 2006	
Owner Rep. Name & Title:	Sequoia Union High School District 480James Ave. Redwood City, CA 94062	Contact Person: Charleen M. White Phone: (650) 369-1411 Fax: (650) 306-1791	<u>Cell:</u> (925) 570-0327
Total Contract Price:	<i>\$452,000.00</i>	Total Change Order Amount:	
Architect	<i>Spencer Associates AIA</i> 2100 Geng Road Suite 100 Palo Alto, CA 94303	Contact Person: Steve Bowers & Usha Narayan Phone: (650) 855-8850 Fax: (510) 625-9801	
Contact CM	<i>Alfatech Cambridge</i> 345 S. California No. 3 Palo Alto, CA 94306	Contact Person: Michael Boyle Phone: (650) 566-8583 Cell: (650) 269-9186 Fax: (650) 566-1368	
Project Name:	<i>Woodside High New Modular Science Wing</i>		
Description of Bidder's Work:	New Modular Science Wing		
Location:	<i>Woodside High School</i> 199 Churchill Ave.] Woodside, CA 94062		
Construction Period:	Start Date: September 11, 2006	Completion Date: January 5, 2007	
Owner Rep. Name & Title:	Sequoia Union High School District 480James Ave. Redwood City, CA 94062	Contact Person: Bruce Rollins - Project Manager Phone: (650) 369-1411 Cell: (650) 444-3885 Fax: (650) 306-1791	<u>cwhite@sca.org</u>
Total Contract Price:	<i>\$322,000.00</i>	Total Change Order Amount:	
Architect	<i>HKIT Architects</i> 538 Ninth Street Suite 240 Oakland, CA 94607	Contact Person: Jordan Fong Phone: (510) 625-9800 Fax: (510) 625-9801	
Contact CM	<i>Alfatech Cambridge</i>	Contact Person: Marinus Lamprecht	

Portable Non-Potable Water Services Mains: 2009-2010 (REBID)

	345 S. California No. 3 Palo Alto, CA 94306	Phone: (650) 543-3030 Cell: (510) 508-8715 Fax: (650) 543-3031
Project Name:	<i>Green Valley Elementary School</i>	
Description of Bidder's Work:	Playground School Upgrade	
Location:	<i>Green Valley Elementary School</i> 1001 Diablo Road Danville, CA 94526	
Construction Period:	Start Date: July 17, 2006	Completion Date: August 18, 2006
Total Contract Price:	\$610,017.00	Total Change Order Amount:
Architect	<i>HKIT Architects</i> 538 Ninth Street Suite 240 Oakland, CA 94607	Contact Person: Jordan Fong Phone: (510) 625-9800 Fax: (510) 625-9801
Contact CM	N/A	Phone:
Project Name:	<i>High School Kitchen Walk-in Cooler/Freezer Replacement</i>	
Description of Bidder's Work:	Removal and replacement of freezers and coolers at various school sites	
Location:	<i>College Park High School</i> 201 Viking Drive Pleasant Hill, CA 94523 Phone: (925) 682-7670 Ext. 3290 Principal: Barbra Oaks	<i>Concord High School</i> 4200 Concord Blvd. Concord, CA 94521 Phone: (925) 687-2030 Ext. 3390 Principal: Dr. Ron Miller
	<i>Mt. Diablo High School</i> 2450 Grant Street Concord, CA 94520 Phone: (925) 682-4030 Ext. 3490 Principal: Bev. Hansen	<i>Northgate High School</i> 425 Castle Rock Road Walnut Creek, CA 94598 Phone: (925) 938-0900 Ext. 3590 Principal: Marth Riley
	<i>Clayton Valley High School</i> 1101 Alberta Way Concord, CA 94521 Phone: (682-7474 Ext. 3190 Principal: Gary Swanson	<i>Ygnacio Valley High School</i> 755 Oak Grove Road Concord, CA 94518 Phone: (925) 685-8414 Principal: (925) 685-8414
Construction Period:	Start Date: June 15, 2006	Completion Date: August 18, 2006
Owner Rep. Name & Title:	Mt. Diablo Unified School District 1480 Gasoline Alley Concord, CA 94520	Contact Person: Jeff McDaniels Phone: (925) 825-7440 Ext. 3821 Cell: (925) 348-1889
Total Contract Price:	\$610,000.00	Total Change Order Amount:
Architect	<i>Harlan Krusemark Architects</i> 4415 Cowell Road Concord, CA 94518-1997	Contact Person: Harlan Krusemark Phone: (925) 681-1905 Fax: (925) 681-1906
Contact CM	N/A	Phone:
Project Name:	<i>New Portable Classroom at Lowell High School</i>	
Description of Bidder's Work:	Relocation of Portables and Site Work.	
Location:	135 Van Ness Ave. San Francisco, CA 94103	
Construction Period:	Start Date: June 15, 2006	Completion Date: August 15, 2006
Total Contract Price:	\$203,000.00	Total Change Order Amount:
Owner Rep. Name & Title:	San Francisco Unified School District 135 Van Ness Ave. San Francisco, CA 94103	Contact Person: William Chow Phone: (415) 522-6715 (415) 355-6988
Architect	<i>Gelfand Partners Architects</i> 450 Geary Street, #100 San Francisco, CA 94102	Contact Person:
Contact CM	Alfa Tech Cambridge Construction Jobs Completed	Phone: (650) 543-3030
Project Name:	<i>Fullon House Improvement Project</i>	
Description of Bidder's Work:	Improvement Project	
Location:	175 West St John Street San Jose, CA 95113	
Construction Period:	Start Date: April 24, 2006	Completion Date: October 16, 2006
Total Contract Price:	\$614,340.00	Total Change Order Amount: None
Owner Rep. Name & Title:	San Jose Redevelopment Agency 200 Santa Clara, 14th Floor San Jose, CA 95113	Contact: David Mosher Phone: (408) 795-1873 Fax: (408) 292.6755
Architect	<i>Mineweaer & Associates</i> 1871 The Alameda, Suite 200 San Jose, CA 95126	Contact: Phone:
Contact CM	N/A	Phone:

Portable Non-Potable Water Services Mains: 2009-2010 (REBID)

Project Name:	<i>Gloria Davis Middle School</i>		
Description of Bidder's Work:	School Repairs & Upgrades		
Location:	1195 Hudson Ave. San Francisco, CA 94124		
Construction Period:	Start Date: April 13, 2006	Completion Date:	September 1, 2006
Total Contract Price:	\$1,067,000.00	Total Change Order Amount:	
Owner Rep. Name & Title:	San Francisco Unified School Dist 135 Van Ness Ave. San Francisco, CA 94103	Contact: Habib Larijani Phone: (650) 543-3030 Fax: (650) 543-3031	None
Architect	<i>Gelfand Partners Architects</i> 450 Geary Stret, #100 San Francisco, CA 94102	Contact: Janet Mackinnon Phone: (415) 286-3570 Fax: (415) 346-4103	
Contact CM	Cambridge, Martin	Phone: 650-543-3030	
Project Name:	<i>Historic David Glass House</i>		
Description of Bidder's Work:	Structural Upgrade -		
Location:	1953 San Ramon Valley Blvd. San Ramon, CA 94583		
Construction Period:	Start Date: April 4, 2006	Completion Date:	June 15, 2006
Total Contract Price:	\$316,855.00	Total Change Order Amount:	None
Owner Rep. Name & Title:	City of San Ramon 2222 Camino Ramon San Ramon, CA 94583	Contact: Mustefa Kendroud -PE Phone: (925) 973-2681 Fax: (925) 866-6173	
Architect	Carey and Co., Inc		
Contact CM	Nancy Goldenberg	Phone: (415) 773-0773	
Project Name:	<i>Repair/Replace Damaged Granite Wall Panels</i>		
Description of Bidder's Work:	Repair Granite wall panels		
Location:	Civic Center Complex 455 Golden Gate Ave. San Francisco, CA 94102		
Construction Period:	Start Date: 03/14/06	Completion Date:	July 7, 2006
Total Contract Price:	\$19,017.00	Total Change Order Amount:	
Owner Rep. Name & Title:	State of California DGS RESD/BOPP Contracts Manag. Sect. 707 Third Street, Suite 3-305 West Sacramento, CA 95605	Contact: Lynne Garrett Phone: (916) 376-1761 (916) 376-1779 Fax	None
Architect	State of California DGS		
Contact CM	Professional Services Branch		
Project Name:	<i>HP Park Jennings Pavillion Door and Window Replacement</i>		
Description of Bidder's Work:	Replacement of Windows		
Location:	91 Ashfield Road Atherton, CA 94027		
Construction Period:	Start Date: 03/14/06	Completion Date:	June 10, 2006
Total Contract Price:	\$149,817.00	Total Change Order Amount:	
Owner Rep. Name & Title:	Town of Atherton California 91 Ashfield Road Atherton, CA 94027	Contact: Duncan L. Jones Phone: (650) 752-0532 (650) 688-6528 Fax	None
Architect			
Contact CM			
Project Name:	<i>Replace Hopper Room Sinks</i>		
Description of Bidder's Work:	Sink Replacement		
Location:	Edmund G "PAT" Brown Building (PUC) 418 505 Van Ness Ave. San Francisco, CA 94102		
Construction Period:	Start Date: 03/01/06	Completion Date:	04/07
Total Contract Price:	\$39,817.00	Total Change Order Amount:	
Owner Rep. Name & Title:	State of California DGS RESD/BOPP Contracts Manag. Sect. 707 Third Street, Suite 3-305 West Sacramento, CA 95605	Contact: Lynne Garrett Phone: (916) 376-1761 (916) 376-1779	None
Architect	State of California DGS		
Contact CM	Professional Services Branch	Phone: (916) 376-4323 -Gib Mitchell	
Construction Jobs Completed			

Portable Non-Potable Water Services Mains: 2009-2010 (REBID)

Project Name:	<i>Mission Bay Block 18 Child Care Center</i>		
Description of Bidder's Work:	Deck & Ramp		
Location:	1400 6th Street San Francisco, CA 94158		
Construction Period:	Start Date: 02/21/06	Completion Date:	
Total Contract Price:	<i>\$138,000.00</i>	Total Change Order Amount:	
Owner Rep. Name & Title:	University of California, S F Capital Projects & Facilities Mngmt. 3130 20th Street, 2nd Floor San Francisco, CA 94143	Contact: Lisa Henderson LHenderson@FM.UCSF.EDU Office: (415) 885-7257 Fax: (415) 885-3572	None
Project Name:	<i>ReBid Cerone Wash Building Improvement</i>		
Description of Bidder's Work:	Cerone Wash Building Improvements		
Location:	Cerone Wash Building 3990 Zanker Road San Jose CA, 95134		
Construction Period:	Start Date: 01/15/06	Completion Date: April 27, 2006	
Total Contract Price:	<i>\$297,000.00</i>	Total Change Order Amount:	
Owner Rep. Name & Title:	Santa Clara Valley Transportation 3331 North First Street Building A San Jose, CA 95134-1927	Contact: Travis Weeks Phone: (408) 952-8979 (408) 955-9729 Fax	None
Architect	STV Incorporated		
Contact CM	K. Kim	Phone: (213) 482-9444	
Project Name:	<i>San Francisco State University (5) Walk-in Coolers</i>		
Description of Bidder's Work:	Replacement of Five (5) Walk-in Coolers at the Resident Dining Hall		
Location:	San Francisco State University 1600 Holloway Ave. ADM-361 San Francisco, CA 94132		
Construction Period:	Start Date: 12/12/05	Completion Date:	
Total Contract Price:	<i>\$245,017.00</i>	Total Change Order Amount:	
Owner Rep. Name & Title:	San Francisco State University Procurement & Contracts Office 1600 Holloway Ave.. San Francisco, CA 94132	Contact: Will Revlock - Architect Phone: (415) 681-6504 (415) 681-6541 Fax	
Architect	WSR Architects		
Contact CM	Will Revlock	Phone: (415) 681-6504	
Project Name:	<i>SF Civic Center T.I.'s for 9th & 10th Floors</i>		
Description of Bidder's Work:	Tenant Improvements		
Location:	SF Civic Center 9th & 10th Floors 455 Golden Gate Ave. San Francisco, CA 94102		
Construction Period:	Start Date: 11/15/2005	Completion Date: 3/6/2006	
Total Contract Price:	<i>\$380,000.00</i>	Total Change Order Amount:	
Owner Rep. Name & Title:	State of California DGS Real Estate Services Division 707 Third Street, Suite 3-305 West Sacramento, CA 95605	Contact: Jim Chambers Phone: (916) 376-1729 (916) 376-1690 fax	
Architect	State of California DGS		
Contact CM	Professional Services Branch	Phone: (916) 376-4323 -Gib Mitchell	
Project Name:	<i>Burlingame High School (San Mateo Unified School District)</i>		
Description of Bidder's Work:	Acoustical Upgrades		
Location:	Burlingame High School Music room 400 Carolan Ave. Burlingame, CA 94010		
Construction Period:	Start Date: 09/01/2005	Completion Date: 9/15/2005	
Total Contract Price:	<i>\$24,000.00</i>	Total Change Order Amount:	
Owner Rep. Name & Title:	San Mateo Unified School Dist. 991 E. Popular Ave. San Mateo, CA 94401	Contact: Patrick May Phone: (650) 558-2219 (650) 685-5521 Fax	None
Architect	AEDIS	Phone: (408) 264-2000	
Contact CM	KITCHELL	Phone: (650) 762-0110 Steven Dewan	

Portable Non-Potable Water Services Mains: 2009-2010 (REBID)

Project Name:	Carlmont High School (Sequoia Unified School District)		
Description of Bidder's Work:	Basketball Standard Installation		
Location:	Carlmont High School Basketball Courts 350 James Ave. Redwood City, CA 94062		
Construction Period:	Start Date: 09/01/2005	Completion Date: 9/15/2005	
Total Contract Price:	\$5,500.00	Total Change Order Amount:	
Owner Rep. Name & Title:	Sequoia Unified School District 480 James Ave. Redwood City, CA 94062	Contact: Bruce Rollins - O & M Director Phone: (650) 369-1411 Ext. 2241 (650) 306-1764 Fax	None
Architect	Owner O&M Director	Contact: Bruce Rollins	
<hr/>			
Project Name:	Bowditch Relocatables (San Mateo Foster City School District)		
Description of Bidder's Work:	Portable Relocation		
Location:	Bowditch Relocatables 1450 Tarpon Street Foster City, CA 94404	Knolls Elementary School 525 42nd Ave. San Mateo, CA 94403	
Construction Period:	Start Date: 09/01/2005	Completion Date: 9/30/2005	
Total Contract Price:	\$224,000.00	Total Change Order Amount:	
Owner Rep. Name & Title:	San Mateo Foster City School District 51 W 41st Ave. San Mateo, CA 94403	Contact: Dave Ingham Phone: (650) 312-6962 Fax: 650-312-7779	None
Architect	Hardison Komatsu Ivelich & Tucker		
Contact CM	Melinda Young	Phone: (510) 625-9800	
<hr/>			
Project Name:	Burlingame High School Kitchen (San Mateo Unified School District)		
Description of Bidder's Work:	Freezer Installation		
Location:	Burlingame High School 400 Carolan Ave. or 1 Mangini Way, Building B Burlingame, CA 94010		
Construction Period:	Start Date: 08/01/2005	Completion Date: 09/15/2005	
Total Contract Price:	\$31,800.00	Total Change Order Amount:	
Owner Rep. Name & Title:	San Mateo Unified School Dist. 991 E. Popular Ave. San Mateo, CA 94401	Contact: Patrick May Phone: (650) 558-2219 Fax: 650-306-1764 Fax	\$10,000.00
Architect	AEDIS	Phone: (408) 264-2000	
Contact CM	KITCHELL	Phone: (650) 762-0110 Steven Dewan	
<hr/>			
Project Name:	Menlo Atherton High School (Sequoia Unified School District)		
Description of Bidder's Work:	Locker Installation		
Location:	Menlo Atherton High School 555 Middlefield Road Atherton, CA 94027		
Construction Period:	Start Date: 8/1/2005	Completion Date: 9/15/2005	
Total Contract Price:	\$23,900.00	Total Change Order Amount:	
Owner Rep. Name & Title:	Sequoia Unified School District 480 James Ave. Redwood City, CA 94062	Contact: Bruce Rollins - O & M Director Phone: (650) 369-1411 Ext. 2241 (650) 306-1764 Fax	\$5,000.00
Architect	Owner O&M Director	Contact: Bruce Rollins	
<hr/>			
Project Name:	Jefferson Portables (Jefferson School District, Daly City, CA)		
Description of Bidder's Work:	Portable Installation		
Location:	Rivera Jr. High School 1255 Southgate Ave Daly City, CA 94015	Pollicita Jr. High School 550 E Market St Daly City, CA 94014	
	Kennedy Elementary School 785 Price St Daly City, CA 94014		
Construction Period:	Start Date: 06/12/2005	Completion Date: 09/01/2005	
Total Contract Price:	\$540,000.00	Total Change Order Amount: None	
Owner Rep. Name & Title:	Jefferson School District 19 Hill Street Daly City, CA 94014	Contact: Tom Paulson- Owners Rep. Phone: (650) 991-1346 (650) 994-6718 Fax	
Architect	Deems Lewis McKinley	(415) 255-1811	
Contact	Ali Samgiss		

Portable Non-Potable Water Services Mains: 2009-2010 (REBID)

Project Name: *Gunderson High School (San Jose Unified School District)*
Description of Bidder's Work: Classroom Remodel
Location: Gunderson High School
622 Gaundabert Lane
San Jose, CA 95136

Construction Period: Start Date: 06/01/2005

Completion Date: 10/10/2005

Total Contract Price: *\$195,000.00*

Total Change Order Amount: *\$15,000.00*

Owner Rep. Name & Title: San Jose Unified School Dist.
855 Lenzen Ave.
San Jose, CA 95126

Contact: Jonathan Lewis
Phone: (408) 535-6000
(408) 535-2322

Architect: BFGC Architects
Contact: Bill Holt

Phone: (408) 924-0811

SCHEDULE C, QUANTITIES
INSTALLATION OF POTABLE AND NON-POTABLE WATER SERVICES AND MAINS: 2009-2010 REBID

ITEM	SPEC. SEC.	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
1	9	Furnish foreperson - Straight Time	HR	1200	90	108,000
2a	9	Furnish foreperson - Overtime (1-1/2X)	HR	20	115	2,300
2b	9	Furnish foreperson - Overtime (2X)	HR	10	135	1,350
3	9	Furnish equipment operator, all classifications - Straight Time (Backhoe, Loader, Excavator)	HR	900	85	76,500
4a	9	Furnish equipment operator, all classifications - Overtime (1-1/2X) (Backhoe, Loader, Excavator)	HR	20	115	2,300
4b	9	Furnish equipment operator, all classifications - Overtime (2X) (Backhoe, Loader, Excavator)	HR	10	135	1,350
5	9	Furnish teamster, all classifications - Straight Time	HR	250	70	17,500
6a	9	Furnish teamster, all classifications - Overtime (1-1/2X)	HR	20	85	1,700
6b	9	Furnish teamster, all classifications - Overtime (2X)	HR	10	105	1,050
7	9	Furnish laborer, all classifications - Straight Time	HR	2100	70	147,000
8a	9	Furnish laborer, all classifications - Overtime (1-1/2X)	HR	30	90	2,700
8b	9	Furnish laborer, all classifications - Overtime (2X)	HR	15	115	1,725
9	9	Furnish concrete finishers - Straight Time	HR	80	55	4,400

SCHEDULE C, QUANTITIES
INSTALLATION OF POTABLE AND NON-POTABLE WATER SERVICES AND MAINS: 2009-2010 REBID

ITEM	SPEC. SEC.	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
10a	9	Furnish concrete finishers - Overtime (1-1/2X)	HR	10	75	750
10b	9	Furnish concrete finishers - Overtime (2X)	HR	10	95	950
11	9	Furnish plumber, all classifications - Straight Time	HR	20	55	1,100
12a	9	Furnish plumber, all classifications - Overtime (1-1/2X)	HR	4	75	300
12b	9	Furnish plumber, all classifications - Overtime (2X)	HR	2	95	190
13	5, 9	Certified welder with welding machine, truck, and tools - Straight Time	HR	30	100	3,000
14a	5, 9	Certified welder w/welding machine, truck, and tools - Over time(1-1/2X)	HR	8	125	1,000
14b	5, 9	Certified welder w/welding machine, truck, and tools - Over time (2X)	HR	4	150	600
15		NOT IN USE				
16	5	Pickup Truck, 3/4 - 1 ton	HR	620	15	9,300
17	5	Job Truck with tools, 1-2 ton	HR	1300	5	6,500
18	5	Dump Truck, 5 cu. yard, Bobtail Dump Truck	HR	300	30	9,000
19	5	Dump Truck, 10 cu. yard, 10 Wheel Dump Truck	HR	300	50	15,000
20	5	Equipment Transport, including any required pilots (5 axle)	HR	150	80	12,000
21	5	Backhoe, Rubber Tire, 14'-18' Boom, Extend a Hoe, Case 580K or equal	HR	800	40	32,000

1-B

SCHEDULE C. QUANTITIES
INSTALLATION OF POTABLE AND NON-POTABLE WATER SERVICES AND MAINS: 2009-2010 REBID

ITEM	SPEC. SEC.	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
22	5	Excavator, Track Mounted, 22'-32' Boom, Caterpillar 315B or equal	HR	10	200	2,000
23	5	Hydraulic Crane, Truck Mounted, 30'-65' Boom, 5-8 ton capacity	HR	20	150	3,000
24	5	Loader, Rubber Tire, 1-2 cu. yard bucket, John Deere 344 H or equal	HR	14	100	1,400
25	5	Tamper or vibratory plate	HR	100	15	1,500
26	5	Road Oiler, 200 ga. capacity min	HR	10	25	250
27	5	Roller, 3-5 ton capacity, Bomag Model BW135AD or equal	HR	20	70	1,400
28	5	Compressor on trailer w/tools, 85-125 CFM	HR	100	30	3,000
29	5	Water Pump (Gas/Electric) 3"	HR	60	5	300
30	5	Test Pump, 300 psi min	HR	20	20	400
31	5	Concrete Saw, 45-60 hp with applicable blades	HR	60	90	5,400
32	5	Concrete Vibrator	HR	10	25	250
33		NOT IN USE				
34	5	Boring Machine, Service 2" max	HR	12	70	840
35	5	Tapping Machine, 3/4" - 2" diameter taps	HR	20	30	600
36	5	Tapping Machine, 4" - 12" diameter taps	HR	12	150	1,800
37	5	Hydraulic Trench Jack	DY	150	18	2,700

1-C

SCHEDULE C, QUANTITIES
INSTALLATION OF POTABLE AND NON-POTABLE WATER SERVICES AND MAINS: 2009-2010 REBID

ITEM	SPEC. SEC.	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
38	5	Steel Crossing Plate, 4' min. x 10' x 1" with non-skid surface	DY	160	15	2,400
39	5	Flasherboard with Generator/Solar	HR	200	15	3,000
40	5	Trailer Mounted Light Set w/Light Tower	HR	8	30	240
41	5	Barricade with lights	DY	80	10	800
42	5	Barricade without lights	DY	80	8	640
43	5	Flagstand	DY	100	10	1,000
44	5	Traffic Cone	DY	500	2	1,000
45	5	Bedding Material, 0-15 tons	TN	150	25	3,750
46	5	Bedding Material, over 15 tons	TN	330	25	8,250
47	5	Backfill, Aggregate Base, Class III, 0-15 tons	TN	200	20	4,000
48	5	Backfill, Aggregate Base, Class III, over 15 tons	TN	420	20	8,400
49	5	Backfill, Pervious, 0-15 tons	TN	40	25	1,000
50	5	Backfill, Pervious, over 15 tons	TN	20	25	500
51	5	Concrete, Class A, 0-8 cu. Yards	CY	40	170	6,800
52	5	Concrete, Class A, Over 8 cu. Yards	CY	20	170	3,400

1-D

SCHEDULE C - QUANTITIES
INSTALLATION OF POTABLE AND NON-POTABLE WATER SERVICES AND MAINS: 2009-2010 REBID

ITEM	SPEC. SEC.	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
53	5	Asphalt, concrete, 0-15 tons	TN	180	84	15,120
54	5	Asphalt, concrete, over 15 tons	TN	60	84	5,040
55	5	Cutback (cold mix) asphalt mixture, 0-15 tons	TN	80	84	6,720
56	5	Cutback (cold mix) asphalt mixture, over 15 tons	TN	40	84	3,360
		Example calculation: Assume 15% O H & Profit - Bid amount is: $\$80,000 + (\$80,000 \times 15\% / 100) = \$92,000.00$	Cost basis	Overhead & Profit %	\$80,000 + Overhead & Profit %	
			\$80,000	15%	\$92,000	
57	9	Installation Materials & Equipment: miscellaneous materials and equipment, including (but not limited to) pipes, fittings, valves, vaults, meter box, gauges and appurtenances		7%	85,600	

GRAND TOTAL:

\$

645,425.00

1-E

RODAN BUILDERS, INC.

September 15, 2009

ADDENDUM NO. 1

**TO THE SPECIFICATIONS FOR THE PROJECT
INSTALLATION OF POTABLE AND NON-POTABLE WATER SERVICES
AND MAINS: 2009-2010**

Notice is hereby given that the following revisions, additions and/or deletions are hereby made of, and incorporated into the Specifications for the "INSTALLATION OF POTABLE AND NON-POTABLE WATER SERVICES AND MAINS: 2009-2010" project:

IMPORTANT

THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF THE BID.

INSTRUCTIONS:

1) NOTICE TO CONTRACTORS

Delete the delete the paragraph under PREVAILING WAGES in its entirety and replace with:

"Attention is called to the fact that both Federal (Davis-Bacon) and State of California Prevailing Wage rate requirements apply to this project. Not less than the greater of the Federal Davis Bacon wage rates or the State of California general prevailing rate of per diem wages and the Federal prevailing rates for holiday and overtime work must be paid on those portions of the project subject to reimbursement pursuant to the American Recovery and Reinvestment Act of 2009 as determined by the Office of Equality Assurance and/or the Environmental Services Department. All other work performed for the project is subject to the State of California Prevailing Wage rate requirements. Copies of the State of California prevailing rate of per diem wages are on file with the Office of the City Clerk or the Office of the Equality Assurance and can be obtained by interested bidders from those offices. Davis-Bacon wage rates are included in the Specifications. All questions regarding prevailing wage should be directed to the Office of Equality Assurance at (408) 535-8430."


Submit this Addendum #1 package with your bid proposal.

The bidder must sign this addendum in the space provided below and return one signed copy with the bid. Failure to return the signed copy with the bid document shall not relieve the bidder of the obligation to include this addendum in the bid proposal.


Bidder's Name

Rodan Builders, Inc.
Signature and Title of Bidder

Approved by:


JEFFREY PROVENZANO
Acting Senior Engineer
Water Resources Division
Environmental Services Department

9/15/09
Date

THIS ADDENDUM CONTAINS ONE (1) PAGE

LIST OF SUBCONTRACTORS

Designation of Subcontractors shall be as required in Section 2-1.15A of the City of San Jose Standard Specifications, July 1992.

[illegible]