BID OPENING CITY OF SAN JOSE OFFICE OF THE CITY CLERK

San Jose City Clerk
City Clerk
Time Stamp 2001 NOV 12 P 2: 50

TOTAL BASE BID_	16.48%
ALT NO. 1	
ALT NO. 2	
ALT NO. 3	
Alt No. 4	
Alt No. 5	

BID DATE: Thursday, November 12, 2009

Project Manager: Shashi Naik - 501-0469

TERMINAL MODIFICATIONS V - GENERAL BUILDING

BIDDER NAME:	KodAL	Builder,	The		
		,			
BondCashier's C	heck	_			
Addendums Included (()		YES	NO	_
NonCollusion Affidavit			YES	NO	

PROPOSAL TO CITY OF SAN JOSE

FOR TERMINAL MODIFICATIONS V – GENERAL BUILDING

Name of Bidder:

Rodan Builders, Inc.

The representations herein are made under penalty of perjury.

To: The City of San Jose, State of California

The undersigned, as bidder, declares that the only person or parties interested in this proposal as principals are those named herein, that this proposal is made without collusion with any other person, firm or corporation; that the bidder has thoroughly read and examined and has full knowledge of and understands all the provisions and contents of this proposal and the documents which must be attached hereto, the Plans approved by the Director of Public Works on October 16, 2009, entitled TERMINAL MODIFICATIONS V - GENERAL BUILDING and the Specifications approved by the Director of Public Works on October 16, 2009 entitled TERMINAL MODIFICATIONS V - GENERAL BUILDING on file in the office of the Director of Public Works of the City of San Jose in City Hall, San Jose, California; that the bidder has thoroughly examined said Plans and Specifications which are on file in the office of the Director of Public Works, and that the bidder has full knowledge of and understands said Plans and Specifications and the requirements thereof; and that the bidder has further read and understands, and has knowledge of the contents of any and all addenda to said Plans and Specifications on file; and that the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the City of San Jose, in the form of the copy of the contract on file in the office of the Director of Public Works, to do all the work and furnish all materials specified or referred to in the contract, in the manner and time therein prescribed, and according to the requirements of the City or Director of Public Works as therein set forth, to furnish the contract, bonds and insurance specified in the Specifications, and to do all other things required of the Contractor by the contract; and will take in full payment therefor the following price or unit prices as shown in the Schedule of Quantities on the next page(s).

If the bidder or other interested persons is a corporation, state legal name of corporation, also names of the President, Secretary, Treasurer, and the Manager thereof; if a partnership, state the name of the partnership, if one exists, also the names of all the partners comprising the partnership, if any of the partners are individuals, state the first and last name of every individual in full, if any of the partners are corporations, state for each such corporation, the information required above of corporations; if any of the partners are partnerships, state for each such partnership the information required above of partners; if the bidder or other interested person is a joint-venture, state the name of the joint venture, also names of all joint venturers comprising the joint venture; if any of the joint venturers are individuals, state the first and last name of every individual comprising the joint venture; if any of the joint venturers are corporations, state for each corporation the information required above of corporations; if any of the joint venturers are partnerships, state for each such partnership, the information required above of partners; if bidder or other interested persons is an individual, state first and last names in full

If bidder is an <u>individual</u>, the bidder's signature shall be placed below; if bidder is an individual, doing business under a fictitious name, the name of the individual followed by the words "doing business under (insert the fictitious name)" shall be set forth above, together with the signature of the individual; if bidder is a corporation, the legal name of the corporation shall be set forth above, together with the signature of the officer or officers of the corporation, authorized to sign contracts on behalf of the corporation, the corporate title; that is Vice-President, Secretary, etc., should be placed below the name of the officer and the corporate seal affixed; if bidder is a partnership, the legal name of the partnership, if one exists, shall be set forth above, together with the signature of the partner or partners authorize to sign contracts on behalf of the partnership; if any of the partners are corporations, execution for such partners shall be accomplished

SCHEDULE OF QUANTITIES

TERMINAL MODIFICATIONS V - GENERAL BUILDING

Name of Bidder:_	Rodan Builders,	Inc.	Date:_	November	12,	2009

Scope of Work: The Contractor shall furnish all necessary labor, materials, and equipment necessary to perform task order based construction services, which may include general architectural building trades in accordance with the Description and Scope of Work Section. All work to be furnished under this Contract shall be ordered through issuance of Task Orders in accordance with the procedures set forth in the Technical Specifications Section.

CONTRACTOR FEES		(to 2 decimal points)
1. Materials	Per original Invoice	NA
2. Equipment Rent	Per original Invoice	NA
3. Labor	Per original daily log & prevailing wage	NA
4. Labor Burden / Surcharge	Per City of San Jose 1992 Standard Specifications Section 9-1.03A (1b)	NA
5. Small Tools	See Attachment 2.1: Small Tools List as Percent (%) of #3: Labor	.48 %
6. Overhead - Job Site	See Attachment 2.2: Indirect Supervision as Percent (%) of Subtotal #1+2+3+4+5	10.00 %
7. Subcontractor Work	Per City of San Jose 1992 Standard Specifications Section 9-1.03A: Subcontractor invoice	NA
8. Overhead – Indirect	See Attachment 2.3: Administration, Insurance, Bond, Etc as Percent (%) of Subtotal #1+2+3+4+5+6+7	6,00 %
OVERHEAD		
& PROFIT	TOTAL: #5+6+8	16.48 %

NOTES:

- a) This is a time and materials contract. The Schedule of Quantities illustrates how percentages shall be applied by the successful bidder to its invoices being submitted to the City for payment.
- b) Contract shall be awarded to the Contractor whose "Overhead & Profit" percentage is the lowest.
- c) Total Contract Amount: Not to exceed NINE HUNDRED FIFTY THOUSAND dollars (\$950,000.00).
- d) Contract shall terminate on June 30, 2011 or upon reaching the maximum compensation amount, whichever occurs first. Duration of any specific Task Order will be identified in the Task Order Notice To Proceed.
- e) The Contractor fees percent Overhead and Profit replaces the standard markup in the City of San Jose Standard Specifications, July, 1992 Section 9-1.03A.

Bidder's Name:	Rođan	Builders,	Inc.	Dan Oliver/	C.F.O.		
Authorized Sign	ature:	0	2 <		_ Date:	11-12-09	

in accordance with the requirements set forth above for corporations; if any of the partners are partnerships, execution for such partners shall be accomplished in accordance with the requirements set forth above for partnership; if bidder is a joint-venture, the legal name of the joint venture, if one exists, shall be set forth above for partnerships. If signature is by an agent other than an officer of a corporation, or member of a partnership or a joint venture, a Power of Attorney must be on file with the City Clerk prior to opening bids or submitted with the bid; otherwise, the bid may, at the City's option, be disregarded as non-responsive.

If this proposal shall be accepted and the undersigned shall fail to contract, and to give the Contractor's Bond For Faithful Performance and the Contractor's Payment Bond required by the specifications and contract and by law, and to provide all insurance as required by said contract, within eight (8) days after the bidder has received notice from the City of San Jose, the City may, at its option, determine that the bidder has abandoned his/her contract, and thereupon this proposal and the acceptance thereof shall be null and void, and the forfeiture of such security accompanying this proposal shall operate and the same shall be the property of the City of San Jose.

In accordance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding on contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board. Signing this Proposal on the signature portion thereof shall constitute signature of this Statement.

Accompanying this proposal are the following documents completely filled in by the bidder and the same are incorporated herein by reference;

- Cash, a cashier's check or a certified check made payable to City, or a bidder's bond executed by an admitted surety insurer naming the City as beneficiary, in an amount equal to Twenty Thousand Dollars (\$20,000) for the total amount bid including all alternatives.
- 2. A list of subcontractors for work over one half of one percent, if any, the address of each subcontractor and the description of work to be done by each subcontractor.
- 3. A statement of financial responsibility, technical ability, and experience if such information is not already on file with the City.

City may at its option, request additional supplemental information after bid opening

Bidder understands that the City reserves the right to reject any or all bids and to waive any informalities in the bidding.

The undersigned, as bidder, declares that in listing subcontractors in this bid, I have not discriminated or given any preference to any firm based on race, sex, color, age, religion, sexual orientation, actual or perceived gender identity, disability, ethnicity, or national origin. I understand that any such discrimination or preference is in violation of Chapter 4.08 of the Municipal Code.

Execution of the Non-Collusion Affidavit constitutes execution of this Bid Proposal including the above statement of nondiscrimination and, with the exception of the Bidder's Bond or Addenda, if any, no other signatures will be required.

NONCOLLUSION AFFIDAVIT

Project Title: TERMINAL MODIFICAT	
Dan Oliver (prot name)	, being first duly sworn, deposes and says that he/she is
the party making the foregoing bid that the bid partnership, company, association, organization bidder has not directly or indirectly induced or sor indirectly colluded, conspired, connived, or a shall refrain from bidding; that the bidder lead communication or conference with anyone to for profit, or cost element of the bid price, or of the awarding the contract of anyone interested in the further, that the bidder has not, directly or indicentes thereof, or divulged information or date partnership, company, association, organization collusive or sham bid. In accordance with Title 23, United States Conhe/she has not, either directly or indirectly, enter any action in restraint of free competitive bidding false certification may subject certifier to criming	of perjury that the information contained in this proposal and all
Executed on November 12, 2009	
Rodan Builders, Inc.	City Business Lic. No.: 4304762210
Legal Company Name	Expiration Date: 11-15-09
	State Contractor Lic. No.: 858119
Corporation	Classification: A, B, C-21
Indicate Type of Entity: Sole Proprietorship,	Expiration Date: 04/30/11
Partnership (General/Limited Partners),	Federal I. D. No.: 20-2164714
Corporation, Joint Venture, etc.	Address: 859 Cowan Rd., Burlingame, CA 94010
By:	Telephone: 650 508 1700
Title: C.F.O.	Telephone. 650 508 1700
********************	******************
NOTARY	
Onbefore me,	(name and title of officer) , personally appeared
	who proved to me on the basis of satisfactory evidence to be
the person(s) whose name(s) is/are subscribed to	the within instrument and acknowledged to me that he/she/they executed
), and that by his/her/their signature(s) on the instrument the person(s), or
the entity upon behalf of which the person(s) ac	ted, executed the instrument.
Leartify under the PENALTY OF PERTIDY un	der the laws of the State of California that the foregoing paragraph is true
and correct	der the laws of the state amonna that the foregoing paragraph is true
and correct	/ // 91
WITNESS my hand and official seal.	Jee'
Signature	(Seal)
Notary Public	
200DODGL dog	Page 2 of 2

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California County of San Mateo On 11-11-09 before me, Ro personally appeared Dan Olli	Here Inser Name and Title of the Officer Name(s) of Signer(s)
NORY MORGAN Commission # 1863820 Notary Public - California San Mateo County My Comm. Expires Sep 4, 2013	who proved to me on the basis of satisfactory evidence to be the person(x) whose name(x) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(x) on the instrument the person(x), or the entity upon behalf of which the person(x) acted, executed the instrument.
	I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.
	WITNESS my hand and official seal.
	Si
Place Notary Seal and/or Stamp Above	Signature: Signature of Notary Public
Though the information below is not required by la and could prevent fraudulent removal a	aw, it may prove valuable to persons relying on the document and reattachment of this form to another document.
Description of Attached Document Title or Type of Document:	U- Collusion Attidavit
Document Date: WWW. 12, 20	Number of Pages:
Signer(s) Other Than Named Above:	
Capacity(ies) Claimed by Signer(s)	
Signer's Name:	Signer's Name:
☐ Corporate Officer — Title(s):	
☐ Individual RIGHT THUMBPR OF SIGNER	
□ Partner — □ Limited □ General Top of thumb h	ER . EN 2 LEGGGE
☐ Attorney in Fact	☐ Attorney in Fact
□ Trustee	□ Trustee
☐ Guardian or Conservator	☐ Guardian or Conservator
☐ Other:	□ Other:
Signer Is Representing:	Signer Is Representings



BIDDER'S BOND

KNOW ALL PERSONS BY THESE PRESENTS:

That we,	Rodan	Builders, Inc.	as PRINCIPAL,
and RLI Insura	nce Company	, a corporation	duly organized under the
laws of the State of	Illinois		come sole surety on bonds
required or authorized by the	State of Californ		
City of San Jose (hereinafte			
DOLLARS (\$20,000) of the 1			
Jose, for the work described			
States, well and truly to be	made, we bind	ourselves, our heirs, exec	cutors, administrators and
successors, jointly and severa	lly, firmly by the	se presents. In no case sha	ll the liability of the Surety
hereunder exceed the sum of			

THE CONDITION OF THIS OBLIGATION IS SUCH,

That whereas the Principal has submitted the above mentioned bid to the City of San Jose, for certain construction specifically described as follows, for which bids are to be opened in the Office of the City Clerk, City of San Jose, City Hall, 200 E. Santa Clara St., Wing 2nd Fl., San Jose, CA 95113, on November 12, 2009 for TERMINAL MODIFICATIONS V – GENERAL BUILDING.

NOW, THEREFORE, if the aforesaid Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to Principal for signature, enters into a written contract, in the prescribed forms, in accordance with the bid, and files a Faithful Performance Bond and a Contractor's Payment Bond, and files the required insurance policies with the City, all as required by the specifications and the contract or by law, then the obligation shall be null and void; otherwise it shall be and remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligation of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Owner may accept such Bid; and said Surety does hereby waive notice of any such extension.

In the event suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

of <u>November</u> , 2009.	
PRINCIPAL	SURETY
Radon Buildon (ma	PILI-
Rodan Builders, Inc. Legal Company Name	RLI Insurance Company Legal Company Name
Corporation Indicate Type of Entity By Title: Dan Oliver, CFO	By James B. Shea, Attorney-in-Fact
ByTitle:	ByTitle:
(Affix	Corporate Seals)

Page 2 of 2

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California)
County of Santa Clara	
On November 4, 2009 before me,	D. Guzman, Notary Public
Date Delote the,	Here Insert Name and Title of the Officer
personally appeared	James B. Shea, Attorney-in-Fact Name(s) of Signer(s)
D. GUZMAN Commission # 1762739 Notary Public - California Santa Clara County My Comm. Expires Aug 20, 2011	who proved to me on the basis of satisfactory evidence to be the person(\$) whose name(\$) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their-authorized capacity(ies), and that by his/her/their-signature(\$) on the instrument the person(\$), or the entity upon behalf of which the person(\$) acted, executed the instrument. I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.
	WITNESS my hand and official seal.
Place Notary Seal Above	Signature Signature of Matary Public
•	TIONAL —
	it may prove valuable to persons relying on the document reattachment of this form to another document.
Description of Attached Document	
Title or Type of Document:	
	Number of Pages:
Signer(s) Other Than Named Above:	
Capacity(ies) Claimed by Signer(s)	
Signer's Name: Individual Corporate Officer — Title(s): Partner — Limited General Attorney in Fact Trustee Guardian or Conservator Other: Signer Is Representing:	☐ Individual ☐ Corporate Officer — Title(s): ☐ Partner — ☐ Limited ☐ General ☐ Attorney in Fact ☐ Attorney in Fact



RLI Surety P.O. Box 3967 | Peoria, IL 61612-3967 Phone: (800)645-2402 | Fax: (309)689-2036 www.rlicorp.com

POWER OF ATTORNEY

RLI Insurance Company

Know All Men by These Presents:

That DI I Incurance	e Company on Illi	nois comporation d	oes hereby make, co	antitute and executor		
			t, jointly or severally			
- 4- 0'4C	a	St-4 C	0.10	24-4 4.1	614 . 114	· = 10 d d
					awful Agent and Attorners behalf as Surety, the f	
Any and all bo any single obli		, and recognizanc	es in an amount no	t to exceed Ten Mil	lion Dollars (\$10,000,00	0) for
			raid Attorney in Facters of this Company.		upon this Company as if s	such bond had been
	Company further Company, and now		ollowing is a true and	exact copy of the R	esolution adopted by the	Board of Directors
the Company by Board of Directo Attorneys in Fac corporate seal is	the President, Sectors may authorize. To that or Agents who senot necessary for	retary, any Assista he President, any shall have authorit the validity of any	int Secretary, Treasi Vice President, Secrety to issue bonds, p	etary, any Vice Pretary, any Assistant olicies or undertakindertakings, Powers	hall be executed in the consident, or by such other. Secretary, or the Treasurings in the name of the of Attorney or other obe."	officers as the rer may appoint Company. The
IN WITNESS WHE corporate seal affixe	REOF, the RLI Insect this 16th	surance Company day of <u>Decembe</u>	has caused these pres, 2008	esents to be executed	d by its <u>Vice President</u>	with its
State of Illinois County of Peoria	ss	All the	CORPORATE B	LI Insurance Comp	рапу	Vice President
Public, personally appointment of the RLI ins	lay of <u>December</u> beared <u>Roy C. Dir</u> c signed the above lurance Company and leed of said corporation	e, who being by Power of Attorney dacknowledged said	as the aforesaid instrument to be	reporation of the State ower of Attorney is in orthermore, that the R	CERTIFICATE for of RLI Insurance C of Illinois, do hereby certif in full force and effect and insolution of the Company now in force. In testimon	y that the attached is irrevocable; and as set forth in the
	Daneline M	1. Bulled	hs th	recunto set my hand a is 4th day of NO	and the seal of the RLI Ins evember , 2009	urance Company
Jacqueline M. Boo	kler	Notary i			•	

LIST OF SUBCONTRACTORS

Designation of Subcontractors shall be as required in Section 2-1.15A of the City of San Jose Standard Specifications, July 1992.

PORTION OF WORK							
LOCATION OF PLACE OF BUSINESS	10 NE						
NAME OF SUBCONTRACTOR							

STATEMENT OF BIDDER'S EXPERIENCE

The bidder is required to state below what work of similar magnitude or character the bidder has done, and to give reference that will enable the City to judge the bidder's experience, skill and business standing and of the bidder's ability to conduct the bidder's work as completely and as rapidly as required under the terms of the contract.

PROJECT NAME		AGENCY/ENTITY	CON	NTRACT AMOUNT
	PLEASE SEE	ATTACHED LISTING	<u> </u>	
			-	
	X.			
Q				
<u> </u>			_	
				×
-				
-				
	<u> </u>			

STATEMENT OF BIDDER'S EXPERIENCE

The bidder is required to state below what work of similar magnitude or character the bidder has done, and to give reference that will enable the City to judge the bidder's experience, skill and business standing and of the bidder's ability to conduct the bidder's work as completely and as rapidly as required under the terms of the contract.

PROJECT NAME	AGENCY/ENTITY	CONTRACT AMOUNT	
	Please see attached listing		
Σ			
to .			
<u> </u>			



STATEMENT OF QUALIFICATIONS

Rodan Builders Incorporated is a licensed General and Building contractor located in Burlingame, California. Conveniently serving the San Francisco Bay area, San Jose and East Bay regions. Rodan Builders was incorporated in December 6, 2004 and the date of business began in April 2005.

As a young company, Rodan Builders, Inc. has two extremely experienced principals and exceptionally experienced support personnel. Rodan Builders consist of Rory Morgan (C.E.O.) and Dan Oliver (C.F.O & Secretary). Dan Oliver has a BS in Construction Management from CSU, Chico and seven years of responsible project management and estimating experience. Rory Morgan has an AA degree, as well as other education and has worked his way from carpenter to superintendent over the course of his career. He has more than seventeen years experience as a superintendent and holds a contractors license.

At Rodan Builders we combine vast and varied construction experience and education to achieve excellence in the building process and final product. Our expertise enables us to employ both proven and innovative methods, bringing added value to most any construction task. Rodan Builders' solid integrity principles allowed us to develop strong relationships within the industry to provide a creative successful environment of subcontractors, involved workers, and dependable suppliers. With skill and dedication, Rodan Builders strive to please our clients and their representatives. Most importantly, Rodan Builders is a success because we enjoy our work; an essential element for well built structures. Our sister company, Morgan Builders contracts for high-end individual residential remodeling and new residential construction.

Rodan Builders location of office is 859 Cowan Road Burlingame, California 94010. Currently, Rodan Builders has several on-going projects ranging from \$250,000 to \$10,000,000 and is capable of performing any additional work within \$24,000,000 budget figure.

Rodan Builders uses qualified field project managers and superintendents to control and evaluate every day activities on all of our construction job sites. Our personnel's carpentry and concrete placing skills allows Rodan Builders to provide a superior final product in the low-bid environment.

Rory Morgan and Dan Oliver coordinate our safety program and meetings. Weekly and quarterly meetings are held in the field to maintain health and safety ratings in good standing as well as the safety of our workers and subcontractors. To date Rodan Builders had no reported accidents and promotes the highest standard with regard to the safety attitude and procedures in the field.

Projects Completed

Project Name Description of Bidder's Work	Sequois High School and Music Modernization, Photo- Interior modernization of 20+ classrooms locaed in the aca	
,	Interior modernization of 20+ classrooms locaed in the academic & Music Classrooms, Photo & Art Classrooms and Physics Lab, site work, includes new sewer line for Photo & Art Classroom Asbestos Abatement	
Location	1201 Brewster Ave Redwood City, CA 94062-1098	
Construction Period.	Start Date June 10, 2008	Completion Date December 31, 2008
Fotal Contract Price.	\$2,713,000.00	Total Change Order Amount: None
Owner Rep. Name & Title	Sequoia Union High School District 480 James Ave Redwood Crty, CA 94062	Contact Charleen M White Phone (650) 369-1411
Architect	Spenser Associates 2100 Geng Road Suite 100 Palo Alto, CA 94303-3334	Contact Kristie Tate Phone (650) 855-8850 Fax. (650) 855-8855
Project Name: Description of Bidder's Work:	San Mateo College Building 14 & 16 Modernization of two buildings Mechanical electrical upg	rades all new finishes ADA Restroom
Location:	Upgrades. 344 CSM Drive San Mateo, CA 94402	
Construction Period	Start Date: May 1, 2008	Completion Date March 4, 2009
Total Contract Price:	\$3,086,600.00	Total Change Order Amount: \$295,000.
Owner Rep Name & Title	San Mateo Community College District 1700 West Hillsdale Blvd Building 6 San Mateo, CA 94402	Lisa Nigal Phone: (650) 291-1833 Fax:
Architect	DES Architects 399 Bradford Street Redwood City, CA 94063	Phone (650) 364-6453 Fax (650) 364-2618
Project Name Description of Bidder's Work Location	San Mater College Building 2 & 4 Fine Arts Building Remodeling building 2 & 4 and building an elevator 344 CSM Drive San Mateo, CA 94402	
Construction Period	Start Date: May 5, 2008	Completion Date: November 28, 2008
Total Contract Price:	\$4,006,200,000.00	Total Change Order Amount:
Owner Rep. Name & Title:	San Mateo Community College District 1700 West Hillsdale Blvd Building 6 San Mateo, CA 94402	Lisa Nigal Phone (650) 291-1833 Fax
Archit ec t#	Beverley Prior Architects 222 Sutter Street 9th Floor San Francisco, CA 94108	Phone (415) 777-9422 Fax: (415) 777-2755
Project Name	Palo Alto Open Space Preserve - Maintenance Building	
Location;	Renovated existing barn maintenance building 3300 Page Mill Road Palo Alto, CA	
Construction Period	Start Date; 6-15-08	Completion Date. 12-15-08
Total Contract Price	\$250,000.00	Total Change Order Amount
Owner Rep Name & Title	Community Services Dept 3300 Page Mill Rd Los Altos Hills, CA	Oreg Betts 650-463-4906
Árchitect	Grossman Design Group 326 Ritch St San Francisco, CA 94107	John Grossman 415 54 3 2798
Project Name, Description of Bidder's Work, Location	Corvallis Aircraft Noise Abatement Replacing 80 doors and 100 windows at Corvallis Element	ary School

Construction Period:	Start Date June 16, 2008	Completion Date. August 15, 2008	
Total Contract Price	51,045,000.00	Total Change Order Amount	
Owner Rep. Name & Title	San Lurenzo Unified School District 1600 Holloway Ave	Prach: Amin Phone (510) 317-4844	
	San Francisco, CA 94132	Fax:	
Architect	Beverley Prior Architects	Adam Murphy	
	222 Sutter Street 9th Floor San Francisco, CA 94108	Phone (415) 777-9422 Fax (415) 777-2755	
Project Name	UCSF Medical Office EEG/ EP Lub Remodel		
Description of Bidder's Work	Medical Office Tenant Improvements for UCSF		
Location.	2233 Post Street 3rd Floor		
	San Francisco, CA 94118		
Construction Period:	Start Date February 1, 2008	Completion Date April 7, 2008	
Total Contract Price	\$195,000.00	Fotal Change Order Amount	
Owner Rep Name & Title:	UCSF Medical Canter	Pat Harkin	
	****	415-885-3519	TBD
	3333 California Street, Suite 115	Fax (415) 885-3572	
	San Francisco, CA 94118	Cell: (650)954-4325	
Architect	Office of Design and Construction	Deepak Dandekar	
	3333 California Street, Suite 115		
	San Francisco, CA 94118		
Project Name	SFSU Burke Hall School Of Nursing		
Description of Bidder's Work	Demolition of existing teaching classrooms and made st	imulation labs and practice bays at Burke Hall	
Location 1600 Holloway Ave			
	San Francisco, CA 94132		
Construction Period:	Start Date December 24, 2007	Completion Date May 15, 2008	
Total Contract Price	\$533,000.00	Total Change Order Amount	
Owner Rep. Name & Title	San Francisco State University	Contact. Dan Gill	\$30,000
	1600 Holloway Ave.	Phone (415) 405-3869	
	San Francisco, CA 94132	Fax: (415) 338-2960	
And Sc.	DAGE A DE	D :10.11	
Architect	DAGA Architects 45 Franklin Street Suite 300	David Golden Phone, (415) 558-7125	
	San Francisco, CA 94102	Fax (415) 558-7126	
	F 4 C 4 C 4 C 4 C 4 C 4 C 4 C 4 C 4 C 4		
Regiset Numa			
Project Name	Santa Clara County Office of Education		
Description of Bidder's Work	Converted a 3,000 sq ft Warehouse to a print Shop		
Description of Bidder's Work	Converted a 3,000 sq ft Warehouse to a print Shop 1290 Ridder Park Drive	Completion Date: April 30, 2008	
Description of Bidder's Work Location	Converted a 3,000 sq ft Warehouse to a print Shop 1290 Ridder Park Drive San Jose, CA 95131	Completion Date: April 30, 2008 Total Change Order Amount	
Description of Bidder's Work Location Construction Period Total Contract Price	Converted a 3,000 sq ft. Warehouse to a print Shop 1290 Ridder Park Drive San Jose, CA 95131 Start Date: November 2, 2008 \$300,000.00		
Description of Bidder's Work Location Construction Period	Converted a 3,000 sq ft. Warehouse to a print Shop 1290 Ridder Park Drive San Jose, CA 95131 Start Date: November 2, 2008	Total Change Order Amount	
Description of Bidder's Work Location Construction Period Total Contract Price	Converted a 3,000 sq ft Warehouse to a print Shop 1290 Ridder Park Drive San Jose, CA 95131 Start Date: November 2, 2008 \$300,000.00 Santa Clara County Office Of Education 1290 Ridder Park Drive	Total Change Order Amount	
Description of Bidder's Work Location Construction Period Total Contract Price Owner Rep. Name & Title	Converted a 3,000 sq ft Warehouse to a print Shop 1290 Ridder Park Drive San Jose, CA 95131 Stan Date: November 2, 2008 \$300,000.00 Santa Clara County Office Of Education 1290 Ridder Park Drive San Jose, CA 95131	Total Change Order Amount Contact Joe Beretta	

Project Name Los Perales Elementary School Library & Camino Publo Elementary School Classroom Building "Site Work" Description of Bidder's Work: Los Perales Elementary School Camino Pablo Elementary School Location 22 Wakefield Drive 1111 Camino Pablo Moraga, CA 94556 Moraga, CA 94556 Construction Period: Start Date: October | 2007 Completion Date TBD Total Contract Price: \$1.217.228 00 Total Change Order Amount Owner Rep Name & Title Moraga School District Contact \$20,000.00 1540 School Street Meraga, CA 94556 Contact CM HTI Architects Contact 1830 Embarcadero Suite 3 Phone: (510) 434-7600 Oakland, CA 94606 Fax: (510) 434-7601 Project Name. College of Alameda Description of Bidder's Work-Sidewalk, Civil work and Landscaping for College of Alameda Location 555 Ralph Appezzatio Memorial Pkwy Alameda, CA 94501 Construction Period: Start Date. 9/14/07 Completion Date November 2, 2007 Total Contract Price: \$1,750,000.00 Total Change Order Amount, Owner Rep Name & Title: Peralta Community College District Contact Enc Walker None 333 East 8th Street Phime (510) 334-1826 Oakland, CA email ewalker72@hotmail.com Architect Tran Systems Contact John S Young Phone: (510) 835-2761 180 Grand Avenue Oakland, CA 94612 Fax. (510) 835-9839 email jsyoung@transystems.com Contact CM 1701 Associates, Inc. PO Box 24071 Phone (510) 238-8584 Oakland, CA 94623 Fax: (510) 238-58589 Project Name Lancy College Building A Refurbishment Description of Bidder's Works Building "A" Refurbishment at Laney College Location 900 Fallon Street Oulcland, CA Construction Period Start Date: Completion Date: June 16, 2008 None Total Contract Price: \$1,647,000.00 Total Change Order Amount: Owner Rep Name & Title: Peralta Community College District Contact Stan Mehlhoff, Sr. Project Manger 333 East 8th Street Phone: (510) 466-7225 Oakland, CA email: stan_1701@sbcglobal net Architect Colland Jang Architecture Contact 211 Tenth Street, Suite 328 Phone (510) 839-2820 Oakland, CA Fax: (510) 839-7828 Contact CM 1701 Associates, Inc. PO Box 24071 Phone: (510) 238-8584 Oaldand, CA 94623 Fax (510) 238-58589 Project Name San Francisco State University Site Accessibility Improvements Description of Bidder's Work: Site Accessibility Improvements Location University Park North San Francisco, CA 94132 Construction Period: Start Date. Completion Date: TBD None Total Contract Price: \$350,000.00 Total Change Order Amount Owner Rep Name & Title: San Francisco State University Contact Rose O. Balancio-Di Maggio 1600 Holloway Avc Phone (415) 405-3654 Fax (415) 405.0431 Sar Francisco, CA 94132 Architect Capital Planning, Design & Construction Contact Paul Haas 1600 Holloway Ave. Phone: (415) 338-6017 San Francisco, CA 94132 Fax: (415) 338-1984 Contact CM None Contact

Projects in Progress

11/10/2009

Fax:

Description of Bidder's Work:

Location

Project Name

Orange Memorial Park Recreation Building

l West Orange Ave

South San Francisco, CA 94080

Construction Period:

Start Date: May 8, 2007

Completion Date: May 20, 2008

Contact Barry M. Nagel - City Manager

Total Contract Price

\$2,141,000.00

Total Change Order Amount.

Owner Rep Name & Title

City of South San Francisco

315 Maple Ave.

South San Francisco, CA 94080

Marcy Wong & Donn Logan AIA

800 Bancroft Way Berkeley, CA 94710 Contact

Phone (510) 843-0916 Fax. (510) 843-0949

Phone (650) 829-6652

Contact CM

Architect

RGM & Associates 3230 Monument Way Concord, CA 94518

Contact: Tom Crites Phone: (925) 671-7717 Fax: (925) 671-7788 email: tom@rgmassociates.com

Construction Jobs Completed

Project Name:

Jensen Runch. Independent, Palomares & Vannoy

Description of Bidder's Work

Security Upgrades and new ventilation system & main controls at 4 school locations

Location 4 Sites in Castro Valley

None

None

Jenses Rancho Elementary School 2001 Carson Lane Castro Valley, CA 94552

Independent Elementary School 21201 Independent School Road Castro Valley, CA 94552

Vannoy Elementary School 5100 Vannoy Ave Castro Valley, CA 94546

Palomares Elementary School 6395 Paloverde Road Castro Valley, CA 94552

Construction Period

Start Date: June 18, 2007

Completion Date August 17, 2007

Total Contract Price:

\$1,458,000.00

Total Change Order Amount

Owner Rep Name & Title

Castro Valley Unified School District 4400 Alma Avenue

Castro Valley, CA 94546

Contact Andrew Mixer Phone: (510) 728-0558 Fax: (510) 728-4712

Architect

Harlan Krusemark Architects 4415 Cowell Road Suite 230

Concord, CA 94518

Contact, Harlan Krusemark Phone: (925) 681-1905 Fax: (925) 681-1906

Contact CM

None

Contact

Project Name

Description of Bidder's Work:

Location

San Mateo Regional Occupational Program Facility

Conversion of Existing Commercial Building into a School Facility

1600 Rolling Road Burlingaine, CA 94010

Construction Penod:

Start Date, June 4, 2007

Completion Date September 3, 2007.

Total Contract Price

\$3,359,000

Total Change Order Amount

Nane

Owner Rep Name & Title

San Mateo County Office of Education 101 Twin Dolphia Drive

Contact Ben Loewy, Ph D Phone (650) 802-5468

Architect

HTI Architects 1830 Embarcadero Suite 3

Redwood City, CA

Oakland, CA 94606

N/A

Fax: (650) N/A Contact John Spahr Phone (510) 434-7600

Fax: (510) 434-7601

Phone.

Contact CM

Construction Jobs Completed Todos Santos Plaza Improvements

Project Name:

Description of Bidder's Work:

Location

Construction Period

Start Date March 12, 2007

Completion Date: May 8, 2007

Total Contract Price

\$292,300.00

Total Change Order Amount

Owner Rep Name & Title

City of Concord 1950 Parkside Drive Concord, CA 94519 Contact Rob Vedovi Phone (925) 671-3356 Fax. (925) 798-9692

Fax: (510) 451-1748

Architect

Robert Mozingo, Architect 403 Martin Luther King Way Contact Robert Mozingo, Architects Phone: (510) 893-2878

Oakland, CA 94607

N/A

Contact

Project Name.

Contact CM

Description of Bidder's Work.

Classrooms at Aptos Middle School & O'Connell High School Ceiling repairs at two schools

Aptos Middle School

O'Connell High School

Rodan Builders Confidential

11/10/2009

Page 4

105 Aptos Ave 2355 Folsom Street San Francisco, CA San Francisco, CA Construction Period Start Date: February 6, 2007 Completion Date. March 4, 2007 None Total Contract Price \$289,000.00 Total Change Order Amount San Francisco Unified School District Owner Rep Name & Title Contact Rod Sias 135 Van Ness Phone. (415) 355-6945 South San Francisco, CA 94080 Fax (415) 522-6711 Architect N/A Contact Phone: Fax: Contact CM None Contact Project Name H.C. Moffit Hospital Charting Facilities Upgrade 8th, 18,& 14th Floors Description of Bidder's Work. Hospital Upgrade Location: H.C. Moffit I ospital Charting Facilities - UCSF - San Francisco 505 Parnassus Ave. San Francisco, CA 94118 Construction Period Start Date February 13, 2007 Completion Date, 6/8/07 Total Contract Price. \$485,460.00 Total Change Order Amount None Owner Rep Name & Title UCSF - San Francisco Contact Pat Harkin Office of Design & Construction Phone (415) 885-3579 3333 California Street Suite 115 Fax: (415) 885-3571 San Francisco, CA 94118 Architect UCSF Medical Center Office of Design & Construction Contact Deepak Dandekar 3333 California Street Suite 115 Phone: (415) 885-7257 San Francisco, CA 94118 Fax: (415) 885-3571 Project Name: Mt. Zion Hellman Building Fire Protection Installation Description of Bidder's Work: Fire Protection Installation Location UCSF Mt. Zion 1600 Divisadero San Francisco, CA 94118 Construction Period Start Date. December 11, 2006 Completion Date April 6, 2007 Total Contract Price \$795,000.00 Total Change Order Amount Owner Rep Name & Title UCSF - San Francisco Contact Pat Harkin Office of Design & Construction Phone: (415) 885-3579 3333 California Street Suite 115 Fax: (415) 885-3571 San Francisco, CA 94118 Architect Smith - Karng Architecture, Inc. 820 Page Street Contact San Francisco, CA 94117 Phone: (415) 552-3600 Fax: (415) 552-1910 Project Name Sixth Floor Corridor Alterations Description of Bidder's Work. Office Renovations Location State Building - Judicial Council of California 6th Floor 455 Go den Gate Ave. San Francisco, CA 94102 Start Date 11/1/2006 Construction Period Completion Date: January 1, 2007 Total Contract Price \$496,000.00 Total Change Order Amount Owner Rep Name & Title State of California DGS Contact: Gloria Teague Real Estate Services Division Phone. (916) 375-4324 707 Third Street, Suite 2-305 Fax: (916) 375-4313 West Sacramento, CA 95605 Cell: (916) 677-9352 Architect State of California DGS Professional Services Branch Phone (916) 376-4323 -Gib Mitchell Contact CM None Project Name Peralta Community College District Description of Bidder's Work: Site Prep & Utilities for Culmary Kitchen Portables Location Laney College 900 Fallon Street Oakland, CA 94607 Construction Period: Start Date November 13, 2006 Completion Date December 28, 2006 Total Contract Price \$365,000.00 Total Change Order Amount Owner Rep. Name & Title: Peralta Community College District Contact Olivia Rocha Nané 333 East 8th Street Phone: (510)529-5409 Oakland CA 94606 Fax: (510) 466-7315 Architect WLC Architects, Inc.

[250 45th Street Suite 150 Emeryville, CA 94608 Contact: Leopold Ray-Lynch Phone: (510) 450-1999 Fax (510) 450.2525

Project Name	Greenbrook Elementary School Playground Renov	ation Project		
Description of Bidder's Work:	Renovation of a school playground			
Location				
	1475 Harlan Drive			
	Danville, CA 94526			
Construction Period	Start Date: October 2, 2006	Completion Date December 16, 2006		
Owner Rep Name & Title	San Ramon Unified School District			
	699 Old Orchard Drive	Contact Person George Kaufer		
	Danville, CA 94526	Phone: (925) 552-5986		
		Fax: (925) 838-3147		
fotal Contract Price	\$319,000.00	Total Change Order Amount		
Architect	Gates & Associates	Contact Person 'odd		
	2671 Crow Canyon Road	Phone. (925) 736-8176		
	San Ramon, CA 94583	Fax (925) 838-8901		
Contact CM	None			
Project Name	Carlmont High School U Wing Modular Classroon	Building & Parking Lot Improvements		
Description of Bidder's Work	Science Classroom and parking lot improvements			
Location	Curlmont High School			
	1400 Alameda De Las Pulgas			
	Belmont, CA 94002			
Construction Period,	Start Date October 2, 2006	Completion Date: January 10, 2006		
Owner Rep Name & Title.	Sequoia Union High School District			
	480James Ave	Contact Person: Charleen M, White		
	Redwood City, CA 94062	Phone. (650) 369-1411 Cell (925) 570-032 Fax (650) 306-1791		
Total Contract Price	\$432,000.00	Total Change Order Amount		
Architect	Spencer Associates AIA	Contact Person Steve Bowers & Usha Narayan		
	2100 Geng Road Suite 100	Phone (650) 855-8850		
	Palo Alto, CA 94303	Fax (510) 625-9801		
Contact CM	Alfatech Cambridge	Contact Person Michael Boyle		
	345 S. California No. 3	Phone: (650) 566-8583 Cell: (650) 269-9186		
	Palo Alto, CA 94306	Fax. (650) 566-1368		
Project Name	Woodside High New Modular Science Wing			
Description of Bidder's Work	New Modular — sence Wing			
Location:	Woodside High School			
	199 Churchill Ave [
	Woodside, CA 94062			
Construction Period.	Start Date: September 11, 2006	Completion Date: January 5, 2007		
Owner Rep. Name & Title	Sequoia Union High School District	cwhite@seq org		
	4803ames Ave	Contact Person, Bruce Rollins - Project Manager		
	Redwood City, CA 94062	Phone (650) 369-1411 Cell (650) 444-3885 Fax (650) 306-1791		
Total Contract Price	\$322,000.00	Total Change Order Amount		
Architect	HKIT Architects	Contact Person Jordan Fong		
	538 Ninth Street Suite 240	Phone (510) 625-9800		
	Oakland, CA 94607	Pauc (510) 625-9801		

	345 S. California No. 3	Phone (650) 543-3030 Cell: (510) 508-8715 Fax: (650) 543-3031	
roject Name.	Palo Alto, CA 94306 Green Valley Elementary School	4 ga. (1974) 373-2703 L	
Description of Bidder's Work	Playground School Upgrade		
ocation:	Green Valley Elementary School		
	1001 Diable Road		
	Danville, CA 94526		
Construction Period	Start Date: July 17, 2006	Completion Date: August 18, 2006	
Total Contract Price	\$610,017.00	Total Change Order Amount	
Architect	HKIT Architects	Contact Person: Jordan Fong	
	538 Ninth Street Suite 240 Oakland, CA 94607	Phone (510) 625-9800 Fax: (510) 625-9801	
Contact CM	N/A	Phone	
Project Name Description of Bidder's Work	High School Kitchen Walk-in Cooler/Freezer Replacement Removal and replacement of freezers and coolers at various school sites		
ocation.	College Park High School	Concord High School	
Acceptance in the second of th	201 Viking Drive	4200 Concord Blvd.	
	Pleasant Hill, CA 94523	Concord, CA 94521	
	Phone. (925) 682-7670 Ext. 3290	Phone (925) 687-2030 Ext. 3390	
	Principal Barbra Qaks	Principal, Dr. Ron Miller	
At. Diable High School	Northgate High School	Ygnacio Valley High School	
2450 Grant Street	425 Castle Rock Road	755 Oak Grove Road	
Concord, CA 94520	Walnut Creek, CA 94598	Concord, CA 94518	
Phone (923) 682-4030 Ext 3490	Phone: (925) 938-0900 Ext. 3590	Phone (925) 685-8414	
rincepal Bev. Hansen	Principal Marth Riley	Principal: (925) 685-8414	
Clayton Valley High School			
101 Alberta Way			
Concord, CA 94521			
Phone (682-7474 Ext 3190			
Principal Gury Swanson			
Construction Period.	Start Date June 15, 2006	Completion Date: August 18, 2006	
Owner Rep Name & Title	Mt. Diablo Unified School District		
	1480 Gasoline Alley	Contact Person: Jeff McDaniels	
	Concord, CA 94520	Phone. (925) 825-7440 Ext 3821 Cell (925) 348-1889	
l'otal Contract Price	2610,000 00	Total Change Order Amount:	
Architect	Harlan Krusemark Architects	Contact Person Harlan Krusemark	
14.000	4415 Cowell Road	Phone: (925) 681-1905	
	Concord, CA 94518-1997	Fax (925) 681-1906	
Contact CM	N/A	Phone:	
Project Name	New Portable Classroom at Lowell High School		
Description of Bidder's Work	Relocate Portables Class work and site work.		
Location:	135 Van Ness Ave		
	San Francisco, CA 94103		
Construction Period	Start Date June 15, 2006	Completion Date: August 15, 2006	
Total Contract Price:	\$203,000.00	Total Change Order Amount:	
Owner Rep. Name & Title	San Prancisco Unified School District	Contact Person: William Chow	
	135 Van Ness Ave San Francisco, CA 94103	Phone (415) 522-6715	
& maketo est	Colland Burgary Andriante	Contact Person:	
Architect	Gelfund Partners Architects 450 Geary Street, #100	COLLEGE E SE OFFIC	
	San Francisco, CA 94102		
0	Atta Tank Cambulan	Phone (650) \$43-2020	
Contact CM	Alfa Tech Cambridge Construction Jobs Completed	Phone (650) 543-3030	
Project Name	Fallon House Improvement Project		
Description of Bidder's Work	Improvement Project		
Location	175 West St. John Street		
	San Jose, CA 95113		
Construction Period	Start Date April 24,2006	Completion Date. October 16, 2006	
"otal Contract Price	\$614,349.90	Total Change Order Amount None	
		Contact David Mosher	
	San Jose Redevelopment Agency 200 Santa Clara, 14th Floor	Phone: (408) 79\$-1873	
	200 Santa Clara, 14th Floor	Phone: (408) 795-1873 Fax: (408) 292 6755	
Owner Rep Name & Title	200 Santa Clara, 14th Floor San Jose, CA 95113	Phone: (408) 795-1873 Fax: (408) 292 6755 Contact:	
Owner Rep Name & Title	200 Santa Clara, 14th Floor	Fax: (408) 292 6755	
Owner Rep Name & Title	200 Santa Clara, 14th Floor San Jose, CA 95113 Mineweaser & Associates	Fax: (408) 292 6755 Contact:	

Project Name Description of Bidder's Work, Location,	Mission Bay Block 18 Child Care Center Deck & Ramp 1400 6th Street San Francisco, CA 94158		
Construction Period.	Start Date: 02/21/06	Completion Date Still in Progress	
Total Contract Price	\$138,000.00	Total Change Order Amount	
Owner Rep. Name & Title:	University of California, S.F Capital Projects & Facilities Magnit 3130 20th Street, 2nd Floor San Francisco, CA 94143	Contact 1.isa Henderson LHenderson@FM UCSF.EDU	None
Project Name Description of Bidder's Work. Location	ReBid Cerone Wash Building Improvement Cerone Wash Building Improvements Cerone Wash Building 3990 Zanker Road San Jose CA, 95134		<u>.</u>
Construction Period	Start Date: 01/15/06	Completion Date April 27, 2006	
Total Contract Price	\$297,000.00 Total Change Order Amount		
Owner Rep Name & Title	Santa Clara Valley Transportation 3331 North Part Street Building A San Jose CA 95134-1927	portation Contact Travis Weeks Building A Phone (408) 952-8979	
Architect	STV incorporated		None
Contact CM	K_Kim	Phone (213) 482-9444	
Project Name: Description of Bidder's Work Location:	San Francisco State University (5) Walk-in Cooler Replacement of Five (5) Walk-in Coolers at the Resi San Francisco State University 1600 Holloway Ave ADM-361 San Francisco, CA 94132		
Construction Period	Start Date: 12/1 ./05	Completion Date: Still in Progress	
Total Contract Price:	\$245,017.00	Total Change Order Amount	
Owner Rep. Name & Title:	San Francisco State University Procurement & Contracts Office 1600 Holloway Ave. San Francisco, CA 94132	Contact:Will Revlock - Architect Phone: (+15) 681-6504	
Architect Contact CM	WSR Architects Will Revilock	Phone (415) 681-6504	
Project Name Description of Bidder's World Location	SF Civic Center T.Ps for 9th & 10th Floors Tenant Improvements SF Civic Center 9th & 10th Floors 455 Golden Gute Ave San Francisco, CA 94102		
Construction Period:	Start Date 11/15/2005	Completion Date: 3/6/2006	
Lotal Contract Price	\$380,000.00	Total Change Order Amount	
Owner Rep Name & Title	State of California DGS Real Estate Services Division 707 Third Stree Suite 3-305 West Sacramento, CA 95605	Contact Jim Chambers Phone (916) 376-1729	
Architect Contact CM	State of Califorma DGS Professional Services Branch	Phone (916) 376-4323 -Gib Mitchell	
Project Name Description of Bidder's Work Location:	Burlingame High School (San Mutea Unified Scho Acoustical Upgrades Burlingame Highs School Music room 400 Carolan Ave. Burlingame, CA 94010	of District)	
Construction Period	Start Date 09/01/2005	Completion Date 9/15/2005	
Total Contract Price:	\$24,000.00	Total Change Order Amount	
Owner Rep Name & Litle	San Mateo Unified School Dist. 991 E. Popular Ave. San Mateo, CA 94401	Contact: Patrick May None Phone: (650) 558-2219	

Project Name Carlmont High School (Sequoia Unified School District) Description of Bidder's Work: Basketball Standard Installation Carlmont High School Basket Ball Courts Location 350 James Ave Redwood City, CA 94062 Construction Period Start Date 09/01/2005 Completion Date 9/15/2005 Total Contract Price \$5,500.00 Total Change Order Amount: Owner Rep. Name & Title: Sequoia Unified School District Contact Bruce Rollins - O & M Director 480 James Ave Phone: (650) 369-1411 Ext. 2241 Redwood City, CA 94062 Owner O&M Director Architect Contact: Bruce Rollins Construction Jobs Completed Project Name Bowditch Relocatables (San Mates Foster City School District) Description of Bidder's Work. Portables Relocation Location: Bowditch Relocatables Knolls Elementary School 1450 Tarpon Street 525 42nd Ave Foster City, CA 94404 San Mateo, CA 94403 Construction Period, Start Date 09/01/2005 Completion Date: 9/30/2005 Total Contract Price: \$224,000.00 Total Change Order Amount Owner Rep. Name & Title. San Mateo Foster City School District Contact Dave Ingham 51 W 41st Ave. Phone (650) 312-6962 None San Mateo, CA 94403 Architect Hardison Komatsu Ivehch & Tucker Contact CM Melinda Young Phone: (\$10) 625-9800 Project Name: Burlingame High School Kitchen (San Mateo Unified School District) Description of Bidder's Work: Freezer Install Location Burlingame High School 400 Carolan Ave or I Mangioi Way, Building B Burlingame, CA 94010 Construction Period: Start Dage: 08/01/2005 Completion Date: 09/15/2005 Total Contract Price \$31,800.00 Total Change Order Amount Owner Rep Name & Title San Mateo Unified School Dist. Contact Patrick May 991 E Popular Ave Phone (650) 558-2219 \$10,000.00 San Mateo, CA 94401 Architect AEDIS Phone: (408) 264-2000 Contact CM KITCHELI Phone: (650) 762-0110 Steven Dewan Project Name Menlo Atherton High School (Sequoia Unified School District) Description of Bidder's Work. Lockers Install Location: Menla Atherton High School 555 Middlefteld Road Atherton, CA 94007 Construction Period Start Date 8/1/2005 Completion Date 9/15/2005 Total Contract Price \$23,900.00 Total Change Order Amount Owner Rep Name & Title Sequoia Unified School District Contact Bruce Rollins - O & M Director 480 James Ave Phone (650) 369-1411 Ext 2241 55,000.00 Redwood City, CA 94062 Architect Owner O&M Director Contact Bruce Rollins Jefferson Partables (Jefferson School District, Daly City, CA) Description of Bidder's Work Portables Installation Rivera Jr. High School Pollicita Jr High School 1255 Southgate Ave 550 E Market St Daly City, CA 94015 Daly City, CA 94014 Kennedy Elementary School 785 Price St Daly City, CA 94014 Construction Period Start Date: 06/12/2005 Completion Date: 09/01/2005 Total Contract Price \$540,000.00 Total Change Order Amount None Owner Rep Name & Title Jefferson School District Contact Tom Paulson-Owners Rep 19 Hill Street Phone (650) 991-1346 Daly City, CA 94014

(415) 255-1811

Deems Lewis McKinley

Ali Samgiss

Architect

Contact

Location

Project Name Description of Bidder's Work

Gunderson High School (Sun Jose Unified School District)

Classroom Remodel Gunderson High School 622 Gaundahert Lane

San Jose, CA 95136

Construction Period

Start Date: 06/01/2005

Completion Date 10/10/2005

Total Contract Price:

\$495,000.00

Total Change Order Amount:

\$15,000.00

Owner Rep Name & Title

San Jose Unified School Dist

855 Lenzen Ave. San Jose, CA 95126 Phone: (408) 278-9181

Contact Jonathan Lewis

Architect Contact

BFGC Architects

Bill Holl

Phone: (408) 924-0811