BID OPENING CITY OF SAN JOSE OFFICE OF THE CITY CLERK

RECEIVED
San Jose Colty:Clerk
Time Stamp
2001 DEC 10 P 2:55

•		
	TOTAL BASE B	BID 5,280,000
	ALT NO. 1	51,000
	ALT NO. 2	127,500
	ALT NO. 3	19,000
	Alt No. 4	15,000
	Alt No. 5	
BID DATE: Thursday, December 10,	2009	
Project Manager: Agatha Ng – 535-83	50	
	·	•
CALABAZAS	S BRANCH LIBI	RARY
BIDDER NAME: ZOVI	h	
Bond Cashier's Check	MARKATON MA	•
Addendums Included ()		YESNO
NonCollusion Affidavit		YESNO

PROPOSAL TO CITY OF SAN JOSE

FOR CALABAZAS BRANCH LIBRARY

Name of Bidder:	Zond	a Sons	Inc	
+		*******		

The representations herein are made under penalty of perjury.

To: The City of San Jose, State of California

The undersigned, as bidder, declares that the only person or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm or corporation; that the bidder has thoroughly read and examined and has full knowledge of and understands all the provisions and contents of this proposal and the documents which must be attached hereto, the Plans approved by the Director of Public Works on October 27, 2009 entitled CALABAZAS BRANCH LIBRARY and the Specifications approved by the Director of Public Works on October 27, 2009 entitled CALABAZAS BRANCH LIBRARY on file in the office of the Director of Public Works of the City of San Jose in City Hall, San Jose, California; that the bidder has thoroughly examined said Plans and Specifications which are on file in the office of the Director of Public Works, and that the bidder has full knowledge of and understands said Plans and Specifications and the requirements thereof; and that the bidder has further read and understands, and has knowledge of the contents of any and all addenda to said Plans and Specifications on file; and that the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the City of San Jose, in the form of the copy of the contract on file in the office of the Director of Public Works, to do all the work and furnish all materials specified or referred to in the contract, in the manner and time therein prescribed, and according to the requirements of the City or Director of Public Works as therein set forth, to furnish the contract, bonds and insurance specified in the Specifications, and to do all other things required of the Contractor by the contract; and will take in full payment therefor the following price or unit prices as shown in the Schedule of Quantities on the next page(s).

If the bidder or other interested persons is a corporation, state legal name of corporation, also names of the President, Secretary, Treasurer, and the Manager thereof; if a partnership, state the name of the partnership, if one exists, also the names of all the partners comprising the partnership; if any of the partners are individuals, state the first and last name of every individual in full, if any of the partners are corporations, state for each such corporation, the information required above of corporations; if any of the partners are partnerships, state for each such partnership the information required above of partners; if the bidder or other interested person is a joint-venture, state the name of the joint venture, also names of all joint venturers comprising the joint venture; if any of the joint venturers are individuals, state the first and last name of every individual comprising the joint venture; if any of the joint venturers are corporations, state for each corporation the information required above of corporations; if any of the joint venturers are partnerships, state for each such partnership, the information required above of partners; if bidder or other interested persons is an individual, state first and last names in full.

If bidder is an <u>individual</u>, the bidder's signature shall be placed below; if bidder is an individual, doing business under a fictitious name, the name of the individual followed by the words "doing business under (insert the fictitious name)" shall be set forth above, together with the signature of the individual; if bidder is a corporation, the legal name of the corporation shall be set forth above, together with the signature of the officer or officers of the corporation, authorized to sign contracts on behalf of the corporation, the corporate title; that is Vice-President, Secretary, etc., should be placed below the name of the officer and the corporate seal affixed; if bidder is a partnership, the legal name of the partnership, if one exists, shall be set forth above, together with the signature of the partner or partners authorize to sign contracts on behalf of the partnership; if any of the partners are corporations, execution for such partners shall be accomplished (cont. on page 2 of 3)

Page 1 of 3

DESCRIPTION OF WORK:

Furnish all necessary labor, materials, equipment, and incidentals to complete the work, as described in the plans and Specifications for this project.

BID ITEM:

For the CALABAZAS BRANCH LIBRARY (1-4)

		TOTAL BID PRICE FOR EACH ITEM (in figures):
<u>Project Description</u> : All work described for the construction of a 10,500si facility known as the Calabazas Branch Library Project as noted in the project and drawings, including allowances described below:	f One Story ect manual	
Allowance 1: Utility connections fees.	\$150,000	
Allowance 2: SWPPP/Erosion Control requirements.	30,000	
Allowance 3: CEQA Mitigation Monitoring and reporting.	30,000	
Allowance 4: Third Party Special Inspection for Structural and Soil certification.	150,000	
Allowance 5: Third Party Hazardous Materials Monitoring Agency.	25,000	
Total Allowances:	\$385,000	
TOTAL BASE BID The amount of the Total Base bid set forth here includes each of the above Allowances (no exceptions):	Base Bid:	5,280,00D
BID ADD ALTERNATES: (1)(2)		
1. Alternate 1: Exterior Metal Panel Siding MP2 (Ribbed Panel)	Add #1: 8 Z	51,000
2. Alternate 2: Exterior Metal Panel Siding MP1 (Zinc Panels)	Add #2: ^{\$}	27,500
3. Alternate 3: Exterior Concrete Benches with color coating and Anti- graffiti coating; and yellow exterior Pavers	Add #3: 4	19,000
4. Alternate 4: Interior - Add Glazing and Frame at Group Study Room	Add #4: 1	5,000
		r

NOTES:

- (1) Bid Alternates prices are to include the Contractor General Conditions, Project and Overhead, bonding and related costs specified to the scopes of work for each individual Alternate.
- (2) Refer to Specification Section 01230 for additional information for each "Alternate" alternate work.
- (3) See the Special Provisions Section in this project manual for descriptions of "Award of Contract".
- (4) Base bid value amount is to include the Allowance value as indicated in Specification Section 01210, "Allowances".

(cont. from page 1 of 3) in accordance with the requirements set forth above for corporations; if any of the partners are partnerships, execution for such partners shall be accomplished in accordance with the requirements set forth above for partnership; if bidder is a joint-venture, the legal name of the joint venture, if one exists, shall be set forth above for partnerships. If signature is by an agent other than an officer of a corporation, or member of a partnership or a joint venture, a Power of Attorney must be on file with the City Clerk prior to opening bids or submitted with the bid; otherwise, the bid may, at the City's option, be disregarded as non-responsive.

If this proposal shall be accepted and the undersigned shall fail to contract, and to give the Contractor's Bond For Faithful Performance and the Contractor's Payment Bond required by the specifications and contract and by law, and to provide all insurance as required by said contract, within eight (8) days after the bidder has received notice from the City of San Jose, the City may, at its option, determine that the bidder has abandoned his/her contract, and thereupon this proposal and the acceptance thereof shall be null and void, and the forfeiture of such security accompanying this proposal shall operate and the same shall be the property of the City of San Jose.

In accordance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding on contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board. Signing this Proposal on the signature portion thereof shall constitute signature of this Statement.

Accompanying this proposal are the following documents completely filled in by the bidder and the same are incorporated herein by reference;

- Cash, a cashier's check or a certified check made payable to City, or a bidder's bond executed by an admitted surety insurer naming the City as beneficiary, in an amount equal to at least ten percent (10%) of the total amount bid including all alternatives.
- 2. A "List of Subcontractors".
- 3. A "Statement of Bidder's Experience".

City may at its option, request additional supplemental information after bid opening.

Bidder understands that the City reserves the right to reject any or all bids and to waive any informalities in the bidding.

The undersigned, as bidder, declares that in listing subcontractors in this bid, I have not discriminated or given any preference to any firm based on race, sex, color, age, religion, sexual orientation, actual or perceived gender identity, disability, ethnicity, or national origin. I understand that any such discrimination or preference is in violation of Chapter 4.08 of the Municipal Code.

Execution of the Non-Collusion Affidavit constitutes execution of this Bid Proposal including the above statement of nondiscrimination and, with the exception of the Bidder's Bond or Addenda, if any, no other signatures will be required

LIST OF SUBCONTRACTORS

Designation of Subcontractors as required in Section 2-1.15A of the City of San Jose Standard Specifications, July 1992.

BIDDER (GENERAL CONTRACTOR): (page 1

NAMEROE : STEREGNERACTOR	EARTAITONOES PEARE GEBUSINESS	ROBERTON (DESCRIPTION) (DE WORK
Kille	Sandose	demo
kirile	San dose	grading
Prend	Cherry	site utilities
Tréé bolreen	Brankwa O	landscape
Kit Carell	Sandose	site concrete
noralsteel	UnianCily	rebour
mineaventab	Borkerefuld	Struc Steel
skmil	nework.	Casework
aliseasans	sanfose	built up root
PacificErutars	Roddin	milwall prils
RocklinDax	Kochlin	difin
Omax	Singupale	alum windus
DVD	Benica	Inth studs arrupall
Svava	Hayward	plaster
acastic Spicialties	San Jose	ocast celling panels
Ortoga Flor	Sacranto	Haring
Slater Paint	San Francisco	paintins
Vosi Mc Danald	Lucermore	Illbrary Stack syst

LIST OF SUBCONTRACTORS (Cont.)

BIDDER (GENERAL CONTRACTOR): Zavida SMS

_(page 2)

NAME OF SUBCONTRACTOR	LOCATION OF PLACE OF BUSINESS	PORTION (DESCRIPTION) OF WORK
BAR	San Francisco	fixe sprinkler
undewater	anhoch worson Hill	plumbling
advanud air	worson Hill	hvac
1/Can	Brisbane	ellebrical
Thanas & Sum		Signage
Direct Digital	Rancho Cardara	carrols
3	·	
		·

LIST OF SUBCONTRACTORS (Cont.)

BIDDER (GENERAL CONTRACTOR): 2001 Sous (page 3)

NAME OF SUBCONTRACTOR	LOCATION OF PLACE OF BUSINESS	PORTION (DESCRIPTION) OF WORK
		,
,		

STATEMENT OF BIDDER'S EXPERIENCE

BIDDER (GENERAL CONTRACTOR):

The bidder is required to state below what work of similar magnitude or character the bidder has done, and to give reference that will enable the City Council to judge the bidder's experience, skill and business standing and of the bidder's ability to conduct the bidder's work as completely and as rapidly as required under the terms of the contract. (Contractor may Include Company own Bidders' Experience sheet instead). PROJECT NAME AGENCY/ENTITY **CONTRACTAMOUNT** See

STATEMENT OF BIDDER'S EXPERIENCE (Cont.) BIDDER (GENERAL CONTRACTOR): 2016 SONS The bidder is required to state below what work of similar magnitude or character the bidder has

BIDDER (GENERAL CONTRACTOR):

done, and to give reference that will enable the City Council to judge the bidder's experience, skill and business standing and of the bidder's ability to conduct the bidder's work as completely and as rapidly as required under the terms of the contract. (Contractor may Include Company own Bidders' Experience sheet instead).				
PROJECT		AGENCY/E		CONTRACT AMOUNT
P/S	Çel	attached	"Projec	I History"
,				
	·····			
				-

ZOVICH & SONS, INC.

2485 Technology Dr Hayward, CA 94545 p(510)784-1273 f(510)784-0173

PROJECT HISTORY

	West Valley-Mission Community College District
Contact Person:	Javier Castruita
Contact Ph. No. & Fax:	
Architect:	Steinberg Architects 408-295-5446
	West Valley College Fox Technology Cntr
Project Address:	14000 Fruitvale Saratoga Ca
	new construction
	Construction/Modernization- NO
Contract Amount:	
Total C/O Amt	
Contract Time:	380 cal days
Scheduled Comp Date:	
# of Days Extension:	
Current Status:	
Stop Notices:	
Lawsuits:	
Liquidates Penalties:	
Superintendent:	
Project Manager:	
LEED:	No
Client:	City of Fremont
Contact Person:	Keith Anderson - Harris & Associates
Contact Ph. No. & Fax:	510-494-9602/ 510-494-9861
Architect:	WLC Architects - Jefferson Yu 916-355-9922
	Fremont Fire Station #2
Project Address:	37299 Niles Blvd Fremont Ca
Type of Work:	new construction 5k(sqft) fire station
Earthquake Resistant:	Construction/Modernization- NO
Contract Amount:	\$3,799,000
Total C/O Amt	
Contract Time:	365 cal days
Scheduled Comp Date:	10/30/2009
# of Days Extension:	
Current Status:	98% complete
Stop Notices:	none
Lawsuits:	none
Liquidates Penalties:	
Superintendent:	
Project Manager:	Tammy Zovich
LEED:	Silver
	West Valley-Mission Community College District
Contact Person:	Javier Castruita
Contact Ph. No. & Fax:	
	Steinberg Architects 408-295-5446
	West Valley College Aquatic Cntr
	14000 Fruitvale Saratoga Ca
	new construction
	Construction/Modernization- NO
Final Contract Amount:	
Total C/O Amt	: \$10,000

AND 1 1 1991	400 days
Contract Time:	
Scheduled Comp Date:	
# of Days Extension:	
	actual completion 3/20/2008
Stop Notices:	
Lawsuits:	
Liquidates Penalties:	
Superintendent:	
•	Ante Zovich Jr/Tammy Zovich (assistant)
LEED:	NO
O11 4-	O I Olive Maller Michael District
	Santa Clara Valley Water District
	Christopher Hakes
	408-265-2607 x3796/408-979-5691
	Havdison Komatsu Ivelich & Tucker 510-625-9800
	Almaden New Water Quality Laboratory
	1020 Blossom Hill Rd, San Jose CA
	Construction of new laboratory bld
	Construction/Modernization- NO
Final Contract Amount:	
Total C/O Amt	
	425 calandar days
Scheduled Comp Date:	
# of Days Extension:	
Current Status:	actual completion 4/25/2008
Stop Notices:	none
Lawsuits:	none
Liquidates Penalties:	none
Superintendent:	
Project Manager:	Ante Zovich Jr/Tammy Zovich (assistant)
LEED:	No
Client:	Contra Costa Community College District
Client: Contact Person:	
Contact Person: Contact Ph. No. & Fax:	Jeff Kingston p-925-229-1000
Contact Person: Contact Ph. No. & Fax:	Jeff Kingston
Contact Person: Contact Ph. No. & Fax: Architect: Project Name:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt Contract Time: Scheduled Comp Date: # of Days Extension:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt Contract Time: Scheduled Comp Date: # of Days Extension:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007 60 days actual completion 1/17/2007
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt Contract Time: Scheduled Comp Date: # of Days Extension: Current Status:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007 60 days actual completion 1/17/2007 none
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt Contract Time: Scheduled Comp Date: # of Days Extension: Current Status: Stop Notices:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007 60 days actual completion 1/17/2007 none none
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt Contract Time: Scheduled Comp Date: # of Days Extension: Current Status: Stop Notices: Lawsuits: Liquidates Penalties:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007 60 days actual completion 1/17/2007 none none
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt Contract Time: Scheduled Comp Date: # of Days Extension: Current Status: Stop Notices: Lawsuits: Liquidates Penalties:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007 60 days actual completion 1/17/2007 none none none Marco Zovich/Ante Zovich
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt Contract Time: Scheduled Comp Date: # of Days Extension: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: Superintendent:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007 60 days actual completion 1/17/2007 none none Marco Zovich/Ante Zovich Ante Zovich Jr
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt Contract Time: Scheduled Comp Date: # of Days Extension: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: Superintendent: Project Manager:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007 60 days actual completion 1/17/2007 none none Marco Zovich/Ante Zovich Ante Zovich Jr
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt Contract Time: Scheduled Comp Date: # of Days Extension: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: Superintendent: Project Manager: LEED:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007 60 days actual completion 1/17/2007 none none Marco Zovich/Ante Zovich Ante Zovich Jr
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt Contract Time: Scheduled Comp Date: # of Days Extension: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: Superintendent: Project Manager: LEED: Client:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007 60 days actual completion 1/17/2007 none none Marco Zovich/Ante Zovich Ante Zovich Jr No Loma Prietta Unified School District
Contact Person: Contact Ph. No. & Fax:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007 60 days actual completion 1/17/2007 none none Marco Zovich/Ante Zovich Ante Zovich Jr No Loma Prietta Unified School District Tom Levenhagen
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt Contract Time: Scheduled Comp Date: # of Days Extension: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: Superintendent: Project Manager: LEED: Client: Contact Person: Contact Ph. No. & Fax:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007 60 days actual completion 1/17/2007 none none Marco Zovich/Ante Zovich Ante Zovich Jr No Loma Prietta Unified School District Tom Levenhagen p-408-353-8632/ f-408-8792
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt Contract Time: Scheduled Comp Date: # of Days Extension: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: Superintendent: Project Manager: LEED: Client: Contact Person: Contact Ph. No. & Fax: Architect:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007 60 days actual completion 1/17/2007 none none Marco Zovich/Ante Zovich Ante Zovich Jr No Loma Prietta Unified School District Tom Levenhagen p-408-353-8632/ f-408-8792 BCA 210 Hammond Ave Fremont Ca p-510-445-1000
Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Earthquake Resistant: Final Contract Amount: Total C/O Amt Contract Time: Scheduled Comp Date: # of Days Extension: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: Superintendent: Project Manager: LEED: Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name:	Jeff Kingston p-925-229-1000 tBP Architects 925-246-6419 Tom Beckett Los Medanos College Info Resource Center 2700 E Leland Rd, Pittsburg, CA New construction of library & offices, 34k sqft Construction/Modernization- NO \$11,042,000 \$340,000 450 days 9/26/2007 60 days actual completion 1/17/2007 none none Marco Zovich/Ante Zovich Ante Zovich Jr No Loma Prietta Unified School District Tom Levenhagen p-408-353-8632/ f-408-8792

	the first the first bldg 10k acti
Type of Work:	new construction 4 1 story blds, 19k sqft
	Construction/Modernization- NO
Contract Amount:	
Contract Time:	
	completed 10/11/2006
Stop Notices:	
Lawsuits:	
Liquidates Penalties:	
Superintendent:	Ante Zovich
Project Manager:	
LEED:	No
	Pleasanton Unified School District
Contact Person:	
Contact Ph. No. & Fax:	P-925-426-4404 F-925-426-0564
	ATI Architects-3860 Blackhawk Rd Danville CA 925-648-8800
Project Name:	Harvest Park Middle School Special Ed Preschool
Project Address:	4900 Valley Ave, Pleasanton, CA 94566
	portable classrooms
Contract Amount:	
Contract Time:	4 months
	Completed 4/05
Stop Notices:	None
Lawsuits:	None
Liquidates Penalties:	Part of Contract, none assessed
LEED:	No
Client:	San Ramon Valley Unified School District
	Steve Bautista-School District Project Manager
Contact Ph. No. & Fax:	p(925)552-5986 f(925)552-0598
Architect:	Anderson & Doig Structural Engineers
	Monte Vista HS Gymnasium
	3131 Stone Valley Rd, Danville, CA 94526
	Structural Repairs
Contract Amount	
Contract Time:	
	: Completed Aug 2004
Stop Notices:	
Lawsuits	
Liquidates Penalties	: Part of Contract, none assessed
LEED	
Client	: Fremont Union High School District
Contact Person	: Sharon Serrano-3DI Construction Management, Project Manager
	p(408)522-2203 f(408)522-2234
Architect	: The Steingberg Group-60 Pierce Ave San Jose, CA 408-295-5446
Project Name	: Lynbrook High School-New Field House & Gym and Cove Remodel
	: 1280 Johnson Ave, San Jose, CA
Type of Work	: New Building Construction and Remodel of 2 Existing Buildings
Contract Amount	
Contract Time	
	: Completed October 15, 2003
Stop Notices	
Lawsuits	
	: Part of Contract, None Assessed
LEED	
ton tow few land	

Client	Eastern Contra Costa Transit Authority/Tri Delta Transit
	Steve Ponte, Owner's Vice President
	p(925)754-6622 f(925)754-2530
Architact	Carter & Burges, Inc-300 Frank H Ogawa Plz #10 Oakland, CA 510-465-8400
	Maintenance Facility Expansion Project
	801 Wilbur Ave, Antioch, CA
Type of Work:	Construction of new maintenance bld & new headquarters district bld, 25k sqft
Contract Amount:	\$5,000,000
Contract Time:	
	Completed April, 2004
Stop Notices:	
Lawsuits:	
	Part of Contract, None Assessed
LEED:	
	·
Client:	Fremont Union High School District
Contact Person:	Sharon Serrano-3DI Construction Management, Project Manager
Contact Ph. No. & Fax:	p(408)522-2203 f(408)522-2234
	The Steingberg Group-60 Pierce Ave San Jose, CA 408-295-5446
	Lynbrook High School- New Library
	1280 Johnson Ave, San Jose, CA
	New Building Construction
Contract Amount:	\$2,500,000
Contract Time:	
	Completed July 2002
Stop Notices:	
Lawsuits:	
	Part of Contract, None Assessed
LEED:	NO.
Client:	San Ramon Valley Unified School District
Client: Contact Person:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager
Client: Contact Person: Contact Ph. No. & Fax:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598
Client: Contact Person: Contact Ph. No. & Fax: Architect:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: LEED:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: LEED: Client:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed No City of Concord
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: LEED: Client: Contact Person:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed No City of Concord Behjat Zanjnai, Project Manager
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: LEED: Client: Contact Person: Contact Ph. No. & Fax: Architect:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed No City of Concord Behjat Zanjnai, Project Manager p(925)671-3402
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: LEED: Client: Contact Person: Contact Ph. No. & Fax: Architect:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed No City of Concord Behjat Zanjnai, Project Manager p(925)671-3402
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: LEED: Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed No City of Concord Behjat Zanjnai, Project Manager p(925)671-3402 Concord Child Care Center 1380 Detroit Ave, Concord, CA
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: LEED: Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed No City of Concord Behjat Zanjnai, Project Manager p(925)671-3402 Concord Child Care Center
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: LEED: Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed No City of Concord Behjat Zanjnai, Project Manager p(925)671-3402 Concord Child Care Center 1380 Detroit Ave, Concord, CA New Building Construction
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: LEED: Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed No City of Concord Behjat Zanjnai, Project Manager p(925)671-3402 Concord Child Care Center 1380 Detroit Ave, Concord, CA New Building Construction \$500,000
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: LEED: Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Time: Contract Time: Contract Time: Contract Time: Current Status:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed No City of Concord Behjat Zanjnai, Project Manager p(925)671-3402 Concord Child Care Center 1380 Detroit Ave, Concord, CA New Building Construction \$500,000 6 Months Completed July 2001
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: LEED: Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed No City of Concord Behjat Zanjnai, Project Manager p(925)671-3402 Concord Child Care Center 1380 Detroit Ave, Concord, CA New Building Construction \$500,000 6 Months Completed July 2001 None
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: LEED: Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed No City of Concord Behjat Zanjnai, Project Manager p(925)671-3402 Concord Child Care Center 1380 Detroit Ave, Concord, CA New Building Construction \$500,000 6 Months Completed July 2001 None None
Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits: Liquidates Penalties: LEED: Client: Contact Person: Contact Ph. No. & Fax: Architect: Project Name: Project Address: Type of Work: Contract Amount: Contract Time: Current Status: Stop Notices: Lawsuits:	San Ramon Valley Unified School District Steve Bautista-School District Project Manager p(925)552-5986 f(925)552-0598 Akol & Yoshii-1407 Oakland Blvd Walnut Creek CA 925-934-5522 Alamo Elementary School-New Multi Purpose Building 100 Wilson Rd, Alamo, CA New Building Construction \$1,500,000 9 Months Completed December 2002 None None Part of Contract, None Assessed No City of Concord Behjat Zanjnai, Project Manager p(925)671-3402 Concord Child Care Center 1380 Detroit Ave, Concord, CA New Building Construction \$500,000 6 Months Completed July 2001 None

Client:	San Mateo Union High School District
	John Holm-Vanir Construction Management Project Manager
Contact Ph. No. & Fax:	
Architect:	
Project Name:	ADA Upgrades
	(Various High School Sites)
Type of Work:	
Contract Amount:	
Contract Time:	9 Months
Current Status:	Completed June 2000
Stop Notices:	None
Lawsuits:	
Liquidates Penalties:	Part of Contract, None Assessed
Client:	San Leandro Unified School District
Contact Person:	Jean Moore-Vanir Construction Management Project Manager
Contact Ph. No. & Fax:	p(510)895-7931
Architect:	
	Portable Classrooms
	1279 San Leandro Blvd, CA
	Consruction of Temporary Classrooms inlc associated site utilites
Contract Amount:	
Contract Time:	
	Completed December 1999
Stop Notices:	
Lawsuits:	
Linusidataa Danaltiaa	Part of Contract, None Assessed

ATTACHMENT 1

NONDISCRIMINATION / NONPREFERENTIAL TREATMENT APPLICABLE TO CONTRACTS FOR PUBLIC WORKS CONSTRUCTION PROJECTS

Statement of Purposes

It is the Policy of the City of San Jose that no discrimination or preferences shall be permitted in the subcontracting of the City of San Jose construction contracts. Studies have demonstrated that there has been a pattern of discrimination against certain minority groups and women by contractors in the subcontracting of public works contracts. All contractors shall fully comply with Chapter 4.08 of the San Jose Municipal Code and shall not discriminate against or grant preferential treatment to any subcontractor on the basis of race, sex, color, age, religion, sexual orientation, actual or perceived gender identity, disability, ethnicity, or national origin in the performance of the City of San Jose contracts. Any contractor who so discriminates or gives preferences shall be deemed not to be a responsible bidder in accordance with City of San Jose Charter Section 1217.

SECTION I - REQUIREMENT

These provisions, entitled, "NONDISCRIMINATION / NONPREFERENTIAL TREATMENT APPLICABLE TO CONTRACTS FOR PUBLIC WORKS CONSTRUCTION PROJECTS are incorporated in and made part of the Special Provisions.

In addition, each bidder must - as part its "PROPOSAL TO CITY OF SAN JOSE" for this project - declare under penalty of perjury that in listing subcontractors in its bid it has not discriminated or given any preference to any firm based on race, sex, color, age, religion, sexual orientation, disability, ethnicity, or national origin. See, PROPOSAL TO CITY OF SAN JOSE.

SECTION II - CONFLICT WITH APPLICABLE FEDERAL OR STATE LAW

In the event that a particular City public works contract is funded or required to be approved in whole or in part by the State or Federal government and any provision contained herein is inconsistent with any applicable state or federal statutes, rules or regulations, orders or controlling policies pertaining to such funding or approval, to the extent that any such provision is inconsistent, it shall not apply to the contract. To the extent a Federal project requires an MBE/WBE Program, the Program set forth in Resolution #67001 shall be applicable.

SECTION III - VIOLATION OF SECTION

Be aware that any Prime Contractor who discriminates or gives preferences is in violation of Chapter 4.08 of the San Jose Municipal Code. Any such violation, in addition to all other remedies set forth in the Municipal Code, is further subject to the provisions of the San Jose Municipal Code, Chapter 4.10 of Title 4, Debarment of Contractors From City Contracts



Department of Public Works

CITY FACILITIES ARCHITECTURAL SERVICES

December 2, 2009

ADDENDUM NO. 1 FOR THE CALABAZAS BRANCH LIBRARY

Notice is hereby given that the following revisions, additions and/or deletions are hereby made of, and incorporated into plans and specifications for the CALABAZAS BRANCH LIBRARY PROJECT.

GENERAL:

Please find attached Addenda No. 1 with modified Project Manual and Drawings. Drawings are issued in sketch form, 8 1/2" x 11". A complete listing of all modified Project Manual and Drawings sheets is included in the attached documentation.

INSTRUCTIONS TO BIDDER:

The bidder must sign this addendum in the space provided below and return one signed copy of THIS SHEET with the bid. Failure to return this signed copy with the bid documents shall not relieve the bidder of the obligation to include this addendum with the bid proposal.

APPROVED BY:

Division Manager

Signature & Title of Bidder



Department of Public Works

CITY FACILITIES ARCHITECTURAL SERVICES

December 4, 2009

ADDENDUM NO. 2 FOR THE CALABAZAS BRANCH LIBRARY

Notice is hereby given that the following revisions, additions and/or deletions are hereby made of, and incorporated into plans and specifications for the CALABAZAS BRANCH LIBRARY PROJECT.

GENERAL:

Please find attached Addenda No. 1 with modified Project Manual and Drawings. Drawings are issued in sketch form, 8 1/2" x 11". A complete listing of all modified Project Manual and Drawings sheets is included in the attached documentation.

INSTRUCTIONS TO BIDDER:

The bidder must sign this addendum in the space provided below and return one signed copy of THIS SHEET with the bid. Failure to return this signed copy with the bid documents shall not relieve the bidder of the obligation to include this addendum with the bid proposal.

APPROVED BY:

Division Manager

NONCOLLUSION AFFIDAVIT

Project Title: CALABAZAS BRANCH LIBRARY	being first duly sworn, deposes and says that he/she is			
(print name)				
the party making the foregoing bid that the bid is not mad	le in the interest of, or on behalf of, any undisclosed			
person, partnership, company, association, organization, or				
sham; that the bidder has not directly or indirectly induced				
bid, and has not directly or indirectly colluded, conspired,	connived, or agreed with any bidder or anyone else to			
put in a sham bid, or that anyone shall refrain from biddin				
indirectly, sought by agreement, communication or conference with anyone to fix the bid price of the bidder or any				
other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to				
secure any advantage against the public body awarding the contract of anyone interested in the proposed contract;				
that all statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted				
his or her bid price or any breakdown thereof, or the cont				
thereto, or paid, and will not pay, any fee to any corporation				
depository, or to any member or agent thereof the effectuat				
In accordance with Title 23, United States Code, Section 1	12, the bidder hereby states, under penalty of perjury,			
that he/she has not, either directly or indirectly, entered i				
otherwise taken any action in restraint of free competitive	* **			
cautioned that making a false certification may subject cert				
The undersigned declares under penalty of perjury that				
accompanying documents are true and correct.	* * * * * * * * * * * * * * * * * * * *			
Executed on 121007	. :			
Zorich & Sons Inc	City Business Lic. No.:			
Legal Company Name	Expiration Date:			
	State Contractor Lic. No.: 257113			
Corporation	Classification: Y5			
Indicate Type of Entity: Sole Proprietorship,	Expiration Date: 7/31/11			
Partnership (General/Limited Partners),	Federal I. D. No.: 역사-3329기원6			
Corporation, Joint Venture, etc.	Address: 2485 Technology Dr			
	Hayward Ca 94545			
1 10 1				
By: ATMORE SOMOY	Telephone: 気o つら4 1273			
Title: President				
NOTARY	,			
on 12-10-09 before me. KENNE	th Vu			
appeared whe Zovich (nam	ne and title of officer) who proved to me on the basis of satisfactory			
evidence to be the person(s) whose name(s) is/are subscribe	d to the within instrument and acknowledged to me that			
he/she/they executed the same in his/her/their authorized ca	pacity(ies), and that by his/her/their signature(s) on the			
instrument the person(s), or the entity upon behalf of which				
I certify under the PENALTY OF PERJURY under the law is true and correct.	s of the State of California that the foregoing paragraph			
WITNESS my hand and official seal.	in the contraction of the contra			
	KENNETH MING XU			
Signature				
Notary Public	ALAMEDA COUNTY			
Page 3 of 3				
	A same and was the same the same of the sa			

BIDDER'S BOND

Bond No. 975ZC202

KNOW ALL PERSONS BY THESE PRESENTS:

That we, Zovich and Sons Inc. dba Zo	vich Construction as PRINCIPAL,
and Fidelity and Deposit Company of Maryland	a corporation duly organized under the
laws of the State of Maryland	and duly licensed to become sole surety on bonds
required or authorized by the State of Califor	nia, as SURETY, are held and firmly bound unto the
City of San Jose (hereinafter called the "City"), in the penal sum of TEN PERCENT (10%) OF THE
TOTAL AMOUNT OF THE BID of the Prin	cipal above named, submitted by said Principal to the
City of San Jose, for the work described belo	w; for the payment of which sum in lawful money of
the United States, well and truly to be made, v	ve bind ourselves, our beirs, executors, administrators
and successors, jointly and severally, firmly	by these presents. In no case shall the liability of the
Surety hereunder exceed the sum of Ten Per	cent of the Total Bid Amount
	DOLLARS
(\$ 10%	

THE CONDITION OF THIS OBLIGATION IS SUCH,

That whereas the Principal has submitted the above mentioned bid to the City of San Jose, for certain construction specifically described as follows, for which bids are to be opened in the Office of the City Clerk Office, CITY OF SAN JOSE, City Hall, 200 E. Santa Clara St., Wing, 2nd floor. San Jose, CA 95113 on December 10, 2009 for CALABAZAS BRANCH LIBRARY.

NOW, THEREFORE, if the aforesaid Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to Principal for signature, enters into a written contract, in the prescribed forms, in accordance with the bid, and files a Faithful Performance Bond and a Contractor's Payment Bond, and files the required insurance policies with the City, all as required by the specifications and the contract or by law, then the obligation shall be null and void; otherwise it shall be and remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligation of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Owner may accept such Bid; and said Surety does hereby waive notice of any such extension.

In the event suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Page 1 of 2

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this 10th day of November , 20 09 . PRINCIPAL SURETY Zovich and Sons Inc. dba Zovich Construction Fidelity and Deposit Company of Maryland Legal Company Name Legal Company Name Corporation Indicate Type of Entity Вy Ву Title: Stanley J. Matranga Attorney-in-Fact By Title: (Affix Corporate Seals) (Attach Acknowledgments of both Principal and Surety signatures)

CZ Bid Specs 111009(30 PROPSE)

Power of Attorney FIDELITY AND DEPOSIT COMPANY OF MARYLAND

The said Assistant Secretary does parely Earthy that the extract set forth on the reverse side hereof is a true copy of Article VI, Section 2, of the By-Large of haid Company, and is now in force.

IN WITNESS WHEREOF, the said Vice-President and Assistant Secretary have hereunto subscribed their names and affixed the Corporate Seal of the said FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 9th day of October, A.D. 2003.

ATTEST:

FIDELITY AND DEPOSIT COMPANY OF MARYLAND



T. E. Smith

Assistant Secretary

Paul C. Rogers

Vice President

State of Maryland Baltimore County }ss:

On this 9th day of October, A.D. 2003, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, came PAUL C. ROGERS, Vice President, and T. E. SMITH, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and they each acknowledged the execution of the same, and being by me duly sworn, severally and each for himself deposeth and saith, that they are the said officers of the Company aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and that the said Corporate Seal and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporation.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

OF COM

Dennis R. Hayden

Notary Public

My Commission Expires: February 15, 2013

EXTRACT FROM BY-LAWS OF FIDELITY AND DEPOSIT COMPANY OF MARYLAND

"Article VI, Section 2. The Chairman of the Board, or the President, or any Executive Vice-President, or any of the Senior Vice-Presidents or Vice-Presidents specially authorized so to do by the Board of Directors or by the Executive Committee, shall have power, by and with the concurrence of the Secretary or any one of the Assistant Secretaries, to appoint Resident Vice-Presidents, Assistant Vice-Presidents and Attorneys-in-Fact as the business of the Company may require, or to authorize any person or persons to execute on behalf of the Company any bonds, undertaking, recognizances, stipulations, policies, contracts, agreements, deeds, and releases and assignments of judgements, decrees, mortgages and instruments in the nature of mortgages,...and to affix the seal of the Company thereto."

CERTIFICATE

I, the undersigned, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that the Vice-President who executed the said Power of Attorney was one of the additional Vice-Presidents specially authorized by the Board of Directors to appoint any Attorney-in-Fact as provided in Article VI, Section 2, of the By-Laws of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed."

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the said Company,

his _	1044	_day of _ N >>> < <u>C</u>	
			Ad Soncher
			Assistant Secretary

ACKNOWLEDGMENT

State of California County of Sacramento	
On November 10, 2009 before me,	S. Matranga, Notary Public (insert name and title of the officer)
personally appeared Stanley J. Matranga	a,
subscribed to the within instrument and acknow	evidence to be the person(s) whose name(s) is/are already ledged to me that he/she/they executed the same in by his/her/their signature(s) on the instrument the person(s) acted, executed the instrument.
I certify under PENALTY OF PERJURY under to paragraph is true and correct.	the laws of the State of California that the foregoing
WITNESS my hand and official seal.	S. MATRANGA E COMM. #1648824 III Notary Public California E SACRAMENTO COUNTY My Comm. Exp. March 30, 2010 E
Signature	My Comm. Exp. Merch 30, 2010 (Seal)