

January 10, 2007

**ADDENDUM NO. 2
TO
THE PLANS AND SPECIFICATIONS
FOR
SENTER ROAD WIDENING PROJECT – PHASE II
(TULLY ROAD TO SINGLETON ROAD)**

Notice is hereby given that the following revisions, additions and/or deletions are hereby made part of, and incorporated into the Plans and Specifications for the Senter Road Widening Project – Phase II (Tully Road to Singleton Road).

IMPORTANT

THIS ADDENDUM SHOULD BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF THE BID.

INSTRUCTIONS:

The bidder must sign this addendum in the space provided below and return one signed copy with the bid. Failure to return the signed copy with the bid document shall not relieve the bidder of his/her obligation to include this addendum in the bid proposal.

Bidder's Name

Signature and Title of Bidder

Date

Approved By:



TIMM BORDEN
Deputy Director of Public Works Department

THIS ADDENDUM CONTAINS 3 PAGES

Bidders

January 10, 2007

ADDENDUM NO. 2 TO THE SENTER ROAD WIDENING PROJECT – PHASE II (TULLY ROAD TO SINGLETON ROAD)

Page 2

Changes in the Specifications:

- Item 1 **REPLACE** “Schedule of Quantities for the Senter Road Widening Project Phase II (Tully Road to Singleton Road)” page 2 of 4 in BID DOCUMENTS and CONTRACT DOCUMENTS with Attachment No. 1.
- Item 2 **DELETE** Section 17-3 of TECHNICAL SPECIFICATIONS.
- Item 3 **REVISE** paragraph 5 of Section 20-1.10 WATERING on Page 36 of TECHNICAL SPECIFICATIONS to read as follows:

The following estimates for the installation of water service have been provided by San Jose Water Company. The amount listed below shall be included by the Contractor as part of the bid proposal under line:

Line Item : Install Water Meters

Meter Service from San Jose Water Company

1. Senter Road (1) 1 ½” meter	\$7,000.00	200’ North of Umbarger Rd.
-------------------------------	-------------------	----------------------------

**Schedule of Quantities
for the
Senter Road Widening Project Phase II
(Tully Road to Singleton Road)**

ATTACHMENT NO. 1

Item	Spec. Section	Description	Unit	Quantity	Unit Price	Extension
18	15-12	Utility Conflict Work (Revocable)	LS	1	\$ 10,000.00	\$ 10,000.00
19	16-1	Clearing, Grubbing and Removal of Obstructions	LS	1		
20	16-2	Remove & Dispose Metal Pole Siren	EA	1		
21	19-2	Roadway Excavation (Final Pay Quantity)	CY	6,500		
22	19-2	Additional Excavation (Revocable)	CY	500		
23	19-2	Remove Contaminated Soil (Revocable)	CY	900		
24	20-18	Tree - 24" Box	EA	23		
25	20-18	Groundcover - Flats	SF	2,800		
26	20-18	Soil Preparation	SF	4,560		
27	20-18	Decorative Gravel	SF	1,400		
28	20-18	Mulch	SF	2,800		
29	20-18	Moisture Barrier	LF	630		
30	20-18	Imported Topsoil	CY	155		
31	20-18	Decomposed Granite	SF	400		
32	20-18	180 Calendar Day Maintenance Period and Payment of Water Bills	LS	1		
33	20-18	Irrigation System (Including Electrical Work)	LS	1		
34	20-18	Install Water Meter	EA	1		