

CITY FACILITIES ARCHITECTURAL SERVICES DIVISION

May 22, 2009

### ADDENDUM NO. 1 FOR LOWER SILVER CREEK TRAIL REACH 7 – SILVERSTONE PLACE

Notice is hereby given that the following revisions, additions, and/or deletions are hereby made a part of and incorporated into the plans and specifications for the Lower Silver Creek Trail Reach 7 – Silverstone Place.

## **BID DOCUMENTS**

#### PROPOSAL TO CITY OF SAN JOSE

#### SCHEDULE OF QUANTITIES:

**DELETE**: The Schedule of Quantities

**REPLACE**: with the Attached Schedule of Ouantities

#### CONTRACT

#### SCHEDULE OF QUANTITIES:

**DELETE**: The Schedule of Quantities

**REPLACE**: with the Attached Schedule of Quantities

### **SPECIFICATIONS**

#### SECTION 10-2.4.4 PAYMENT FOR STORM WATER POLLUTION PREVENTION

**DELETE** paragraph 2: The contract lump sum price paid for Storm Water Pollution Prevention .....

**REPLACE** with the following: Payment for Storm Water Pollution Prevention shall comply with the Storm Water Pollution Prevention Plan (SWPPP) Appendix and shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in Storm Water Pollution Prevention as specified herein, including compensation for Temporary Erosion and Sediment Control to the satisfaction of the Engineer in accordance to the Plans and Specifications for the contract fixed lump sum price.

#### SECTION 10-9 ASPHALT CONCRETE – TRAIL IMPROVEMENTS

**ADD** the following: 10-9.3.10 TRAFFIC STRIPING: shall be in accordance with SECTION 84-1.05 Striping Pattern for Single Traffic Striping and SECTION 84-3 Painted Traffic Strips and Pavement Markings of the City of San Jose Standard Specifications July 1992...

Subject: Lower Silver Creek Trail Reach 7 - Silverstone Place \_ Addendum No. 1 May 22, 2009 Page 2 **SECTION 10-18 PAY ITEMS DELETE**: Item 3) Payment for WATER POLLUTION PREVENTION PLAN ..... REPLACE with the following: Item 3) Payment for STORM WATER POLLUTION PREVENTION ..... **INSTRUCTIONS** The bidder must sign this addendum in the space provided below and return one signed copy with the bid. Failure to return the signed copy with bid documents shall not relieve the bidder of the obligation to include this addendum to the bid proposal. APPROVED BY: Division Manager City Facilities Architectural Services Division Department of Public Works Bidder's Name Signature and Title of Bidder Date KJ:jp:an Addendum No. 1\_Lower Silver Creek Trail Reach 7 - Silverstone Place

# SCHEDULE OF QUANTITIES FOR

# LOWER SILVER CREEK TRAIL REACH 7 – SILVERSTONE PLACE

ITE M	SPECIFICATION SECTION	DESCRIPTION OF ITEM	TOTAL
1	10-2	MOBILIZATION	
1.	10-2	UTILITY CONFLICT WORK	\$23,500
2.	10 2	(Revocable)	(Fixed Lump Sum)
	10-2	STORM WATER	\$19,500
3.	102	POLLUTION PREVENTION	(Fixed Lump Sum)
	10-2	EMERGENCY EROSION &	\$1,700
4.	102	SEDIMENT CONTROL	(Fixed Lump Sum)
		(Revocable)	(Timed Ballip Salli)
	10-2, 10-3	SITE PREPARATION	
5.			
	10-3	EARTHWORK AND	
6.		GRADING	
7.	10-4	TRAFFIC CONTROL	
8.	10-6	COMPACTED BASE	
		ROCK PAVING	
9.	10-7	IRRIGATION SYSTEM	
10.	10-6, 10-8, 10-12	CONCRETE WORK	
	10-6, 10-9	ASPHALT CONCRETE	
11.		WORK	
	10-11	ELECTRICAL WORK	
12.			
	10-14	PLANTING	-
13.			
	10-6, 10-8, 10-12,	MISCELLANEOUS ITEMS	
14.	10-13		
	10-17	60 CALENDAR DAY	
15.		MAINTENANCE PERIOD	
		TOTAL DAGE DID AMOUNT	
		TOTAL BASE BID AMOUNT	
		(ITEMS 1 THROUGH 15, INCLUSIVE) FOR THE LUMP	
		SUM TOTAL OF:>>>>>>	
		>	

NOTE TO BIDDERS:

The Bidder's Bond shall be at least 10% of the TOTAL BID AMOUNT.

Addendum 1 Rev. 5/22/09

# SCHEDULE OF QUANTITIES FOR

# LOWER SILVER CREEK TRAIL REACH 7 – SILVERSTONE PLACE

1	DESCRIPTION OF ITEM	TOTAL
10-2	MOBILIZATION	
10-2	UTILITY CONFLICT WORK	\$23,500
	(Revocable)	(Fixed Lump Sum)
10-2	STORM WATER	\$19,500
	POLLUTION PREVENTION	(Fixed Lump Sum)
10-2	EMERGENCY EROSION &	\$1,700
	SEDIMENT CONTROL	(Fixed Lump Sum)
	(Revocable)	
10-2, 10-3	SITE PREPARATION	
	T. DEVINION IN AND	
10-3		
10-4	TRAFFIC CONTROL	
10-6	COMPACTED BASE	
	ROCK PAVING	
10-7	IRRIGATION SYSTEM	
10-6, 10-8, 10-12	CONCRETE WORK	
10-6, 10-9	ASPHALT CONCRETE WORK	
10-11	ELECTRICAL WORK	
10-14	PLANTING	
10-6, 10-8, 10-12,	MISCELLANEOUS ITEMS	
10-13		
10-17	60 CALENDAR DAY	
	MAINTENANCE PERIOD	
	TOTAL BASE BID AMOUNT (ITEMS 1 THROUGH 15, INCLUSIVE) FOR THE LUMP SUM TOTAL OF:>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>	
	\$ECTION 10-2 10-2 10-2 10-2 10-2, 10-3 10-3 10-4 10-6 10-7 10-6, 10-8, 10-12 10-6, 10-9 10-11 10-14 10-6, 10-8, 10-12, 10-13	10-2   MOBILIZATION     10-2   UTILITY CONFLICT WORK (Revocable)     10-2   STORM WATER POLLUTION PREVENTION     10-2   EMERGENCY EROSION & SEDIMENT CONTROL (Revocable)     10-2   STEPPEPARATION     10-3   EARTHWORK AND GRADING     10-4   TRAFFIC CONTROL     10-6   COMPACTED BASE ROCK PAVING     10-7   IRRIGATION SYSTEM     10-6, 10-8, 10-12   CONCRETE WORK     10-11   ELECTRICAL WORK     10-14   PLANTING     10-6, 10-8, 10-12, MISCELLANEOUS ITEMS     10-13   60 CALENDAR DAY MAINTENANCE PERIOD     TOTAL BASE BID AMOUNT (ITEMS 1 THROUGH 15 NCLUSIVE) FOR THE LUMP



1**A**