

Department of Public Works
AIRPORT CONSTRUCTION DIVISION

April 28, 2010

ADDENDUM NO. 1 TO THE

PLANS AND SPECIFICATIONS

FOR THE NORMAN Y. MINETA SAN JOSE INTERNATIONAL AIRPORT

TAXIWAY W RECONSTRUCTION (B TO C) PROJECT

Notice is hereby given that the revisions, additions, and/or deletions attached are hereby made a part of and incorporated into the plans and specifications for the Norman Y. Mineta San Jose International Airport – Taxiway W Reconstruction (B to C) Project.

Approved by:

Approved by:

Harry Freitas
Deputy Director
Department of Public Works

ADDENDUM MUST BE SIGNED AND MUST BE RETURNED WITH THE BID
PROPOSAL TO ACKNOWLEDGE RECEIPT. FAILURE TO SIGN AND RETURN THE
ADDENDUM WITH THE BID SHALL BE CAUSE FOR REJECTION OF THE BID

Signature

Date

ADDENDUM #1 CONTAINS A TOTAL OF 2 PAGES (INCLUDING COVER SHEET).

Taxiway W Reconstruction (B to C) Bid Date: May 13, 2010

The following changes are hereby incorporated into and made part of the Contract Documents of the Norman Y. Mineta San José International Airport Taxiway W Reconstruction (B to C) Project.

SPECIFICATIONS

- 1. Notice to Contractors, <u>FILING OF BIDS</u>: Change bid opening date from May 6, 2010 to May 13, 2010.
- 2. **Proposal to City of San Jose:** The approval date of the Plans and Specifications by the Director of Public Works is **April 8, 2010.**