

BID OPENING

CITY OF SAN JOSE
OFFICE OF THE CITY CLERK

City Clerk
Time Stamp

RECEIVED
San Jose City Clerk
2010 MAR 30 P 2:53

TOTAL BASE BID

\$777,747.15

ALT NO. 1 _____

ALT NO. 2 _____

ALT NO. 3 _____

Alt No. 4 _____

Alt No. 5 _____

BID DATE: Tuesday, March 30, 2010

Project Manager: Jess Tanciangco ~ 793.4145

South Bay Advanced Recycled Water Treatment
Facility Project – Early Earthwork

BIDDER NAME:

Granite Construction Company

Bond _____ Cashier's Check _____

Addendums Included (☒)

YES _____ NO _____

Non-Collusion Affidavit ☒

YES _____ NO _____

2131

San Jose/Santa Clara Water Pollution Control Plant

SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT – EARLY EARTHWORK

Bid Documents

Bid Opening

3:00 PM

Thursday,

~~February 25, 2010~~

March 30, 2010 PJ

Bidder: GRANITE CONSTRUCTION COMPANY

PROPOSAL TO CITY OF SAN JOSE

FOR

South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork

Name of Bidder: **GRANITE CONSTRUCTION COMPANY**

The representations herein are made under penalty of perjury.

To: The City of San Jose, State of California

The undersigned, as bidder, declares that the only person or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm or corporation; that the bidder has thoroughly read and examined and has full knowledge of and understands all the provisions and contents of this proposal and the documents which must be attached hereto, the Plans approved by the Director of Environmental Services Department on 1/19/10, entitled South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork and the Specifications approved by the Director of Environmental Services Department on 1/27/10, entitled South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork on file in the office of CIP Engineering, San Jose/Santa Clara Water Pollution Control Plant, Environmental Services Department, San Jose, California; that the bidder has thoroughly examined said Plans and Specifications which are on file in the office of CIP Engineering, San Jose/Santa Clara Water Pollution Control Plant, Environmental Services Department, and that the bidder has full knowledge of and understands said Plans and Specifications and the requirements thereof; and that the bidder has further read and understands, and has knowledge of the contents of any and all addenda to said Plans and Specifications on file; and that the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the City of San Jose, in the form of the copy of the contract on file in the office of CIP Engineering, San Jose/Santa Clara Water Pollution Control Plant, Environmental Services Department, to do all the work and furnish all materials specified or referred to in the contract, in the manner and time therein prescribed, and according to the requirements of the City or Director of Environmental Services Department as therein set forth, to furnish the contract, bonds and insurance specified in the Specifications, and to do all other things required of the Contractor by the contract; and will take in full payment therefor the following price or unit prices as shown in the Schedule of Quantities on Page 2.

If the bidder or other interested persons is a corporation, state legal name of corporation, also names of the President, Secretary, Treasurer, and the Manager thereof; if a partnership, state the name of the partnership, if one exists, also the names of all the partners comprising the partnership; if any of the partners are individuals, state the first and last name of every individual in full, if any of the partners are corporations, state for each such corporation, the information required above of corporations; if any of the partners are partnerships, state for each such partnership the information required above of partners; if the bidder or other interested person is a joint-venture, state the name of the joint venture, also names of all joint venturers comprising the joint venture; if any of the joint venturers are individuals, state the first and last name of every individual comprising the joint venture; if any of the joint venturers are corporations, state for each corporation the information required above of corporations; if any of the joint venturers are partnerships, state for each such partnership, the information required above of partners; if bidder or other interested persons is an individual, state first and last names in full.

If bidder is an individual, the bidder's signature shall be placed below; if bidder is an individual, doing business under a fictitious name, the name of the individual followed by the words "doing business under (insert the fictitious name)" shall be set forth above, together with the signature of the individual; if bidder is a corporation, the legal name of the corporation shall be set forth above, together with the signature of the officer or officers of the corporation, authorized to sign contracts on behalf of the corporation, the corporate title; that is Vice-President, Secretary, etc., should be placed below the name

SEE APPENDIX A1

NONCOLLUSION AFFIDAVIT

Project Title: South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork

Patrick J. Traverso, Regional Mngr., being first duly sworn, deposes and says that he/she is
(print name)

the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof the effectuate a collusive or sham bid.

In accordance with Title 23, United States Code, Section 112, the bidder hereby states, under penalty of perjury, that he/she has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this contract. Bidders are cautioned that making a false certification may subject certifier to criminal prosecution.

The undersigned declares under penalty of perjury that the information contained in this proposal and all accompanying documents are true and correct.

Executed on February 25, 2010

GRANITE CONSTRUCTION COMPANY
Legal Company Name

A California Corporation
Indicate Type of Entity: Sole Proprietorship,
Partnership (General/Limited Partners),
Corporation, Joint Venture, etc.

City Business Lic. No.: 2423131210
Expiration Date: 5/2010
State Contractor Lic. No.: 89
Classification: A,B,C2,8,10,12,21,27,29,31,35, 36,39,42,45,50,51,57, HAZ
Expiration Date: May 31, 2011
Federal I. D. No.: 94-0519552
Address: 585 W. Beach Street
Watsonville, CA 95076
Telephone: 831-724-1011

By: Patrick Traverso
Title: Patrick J. Traverso, Regional Manager

NOTARY

On _____ before me, _____, personally appeared
(name and title of officer)

_____ who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under the PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature _____
Notary Public

(Seal)

CALIFORNIA JURAT WITH AFFIANT STATEMENT


- ☒ See Attached Document (Notary to cross out lines 1-6 below)
☐ See Statement Below (Lines 1-5 to be completed only by document signer[s], *not* Notary)

1 _____
2 _____
3 _____
4 _____
5 _____
6 _____

Signature of Document Signer No. 1 _____ Signature of Document Signer No. 2 (if any) _____

State of California

County of Santa Clara



Subscribed and sworn to (or affirmed) before me on this

11th day of March, 2010, by
Date Month Year

(1) Patrick J. Traverso,
Name of Signer

proved to me on the basis of satisfactory evidence
to be the person who appeared before me (.) (.)

(and

(2) _____,
Name of Signer

proved to me on the basis of satisfactory evidence
to be the person who appeared before me.)

Signature Amy Matteis
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

*Though the information below is not required by law, it may prove
valuable to persons relying on the document and could prevent
fraudulent removal and reattachment of this form to another document.*

Further Description of Any Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

RIGHT THUMBPRINT
OF SIGNER #1

Top of thumb here

RIGHT THUMBPRINT
OF SIGNER #2

Top of thumb here

ADDENDUM NO. 3

BREAKDOWN OF QUANTITIES / PRICE BREAKDOWNS

FOR

South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork

PART A. BID ITEMS

Bid Item	Item	Estimated Quantity	Unit Price (In Figures)	Total Price (In Figures)
1	Mobilization	Lump Sum	N/A	\$ 35000.00
2	Demobilization	Lump Sum	N/A	\$ 3887.00
3A	Off-site disposal of excess excavated soil at the City's Residual Solids Management (RSM) facility	Lump Sum	N/A	\$ 50860.00
4	Compacted earthfill for surcharge fill (above El. 12.5 - 13.4)	Lump Sum	N/A	\$ 100000.00
5	Compacted earthfill, other than surcharge fill	Lump Sum	N/A	\$ 290000.00
6	Balance of Work Items	Lump Sum	N/A	\$ 123,000.00
TOTAL OF BID ITEMS (PART A)		Lump Sum	N/A	\$ 702747.00

PART B. SUPPLEMENTAL BID ITEM

This bid item may or may not be required, and may be deleted entirely, by deductive change order, at the sole discretion of the City.

Bid Item	Item	Estimated Quantity	Unit Price (In Figures)	Total Price (In Figures)
3B	Additional cost of off-site disposal of excess excavated soil at a disposal site provided by the Contractor	Lump Sum	N/A	\$ 75000.00
TOTAL SUPPLEMENTAL BID ITEM (PART B)		Lump Sum	N/A	\$ 75000.00

TOTAL BID AMOUNT (PART A + PART B) IN FIGURES: 777747.00

TOTAL BID AMOUNT (PART A + PART B) IN WORDS: Seven hundred seventy seven thousand seven hundred forty seven dollars.

The total bid amount shall be the sum of Total of Bid Items (Part A) and the Total Supplemental Bid (Part B) and will be used to determine the lowest bid price. The bid shall include all State, Federal, and other taxes applicable to the project and shall be firm offer for a period of 120 days after bid opening.

BIDDER:

GRANITE CONSTRUCTION COMPANY

Company

Patrick J. Travere

Patrick J. Travere Regional Manager

of the officer and the corporate seal affixed; if bidder is a partnership, the legal name of the partnership, if one exists, shall be set forth above, together with the signature of the partner or partners authorize to sign contracts on behalf of the partnership; if any of the partners are corporations, execution for such partners shall be accomplished in accordance with the requirements set forth above for corporations; if any of the partners are partnerships, execution for such partners shall be accomplished in accordance with the requirements set forth above for partnerships; if bidder is a joint-venture, the legal name of the joint venture, if one exists, shall be set forth above for partnerships. If signature is by an agent other than an officer of a corporation, or member of a partnership or a joint venture, a Power of Attorney must be on file with the City Clerk prior to opening bids or submitted with the bid; otherwise, the bid may, at the City's option, be disregarded as non-responsive.

If this proposal shall be accepted and the undersigned shall fail to contract, and to give the Contractor's Bond For Faithful Performance and the Contractor's Payment Bond required by the specifications and contract and by law, and to provide all insurance as required by said contract, within eight (8) days after the bidder has received notice from the City of San Jose, the City may, at its option, determine that the bidder has abandoned his/her contract, and thereupon this proposal and the acceptance thereof shall be null and void, and the forfeiture of such security accompanying this proposal shall operate and the same shall be the property of the City of San Jose.

In accordance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding on contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board. Signing this Proposal on the signature portion thereof shall constitute signature of this Statement.

Accompanying this proposal are the following documents completely filled in by the bidder and the same are incorporated herein by reference;

1. Cash, a cashier's check or a certified check made payable to City, or a bidder's bond executed by an admitted surety insurer naming the City as beneficiary, in an amount equal to at least ten percent (10%) of the total amount bid including all alternatives.
2. A list of subcontractors for work over one half of one percent, if any, the address of each subcontractor and the description of work to be done by each subcontractor.
3. A statement of financial responsibility, technical ability, and experience if such information is not already on file with the City.

City may at its option, request additional supplemental information after bid opening.

Bidder understands that the City reserves the right to reject any or all bids and to waive any informalities in the bidding.

The undersigned, as bidder, declares that in listing subcontractors in this bid, I have not discriminated or given any preference to any firm based on race, sex, color, age, religion, sexual orientation, actual or perceived gender identity, disability, ethnicity, or national origin. I understand that any such discrimination or preference is in violation of Chapter 4.08 of the Municipal Code.

Execution of the Non-Collusion Affidavit constitutes execution of this Bid Proposal including the above statement of nondiscrimination and, with the exception of the Bidder's Bond or Addenda, if any, no other signatures will be required

BIDDER'S BOND

KNOW ALL PERSONS BY THESE PRESENTS:

That we, GRANITE CONSTRUCTION COMPANY as PRINCIPAL,

and FEDERAL INSURANCE COMPANY, a corporation duly organized

under the laws of the State of INDIANA and duly licensed to become sole surety on bonds required or authorized by the State of California, as SURETY, are held and firmly bound unto the City of San Jose (hereinafter called the "City"), in the penal sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE BID of the Principal above named, submitted by said Principal to the City of San Jose, for the work described below; for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. In no case shall the liability

of the Surety hereunder exceed the sum of Ten Percent (10%) of Bid Amount

----- DOLLARS (\$ 10% of Bid Amount-----).

THE CONDITION OF THIS OBLIGATION IS SUCH,

That whereas the Principal has submitted the above mentioned bid to the City of San Jose, for certain construction specifically described as follows, for which bids are to be submitted in the Office of the City Clerk, Wing 2nd Floor, New City Hall, San Jose, California on March 30, 2010 for the South Bay Advanced Recycled Water Treatment Facility Project - Early Earthwork.

NOW, THEREFORE, if the aforesaid Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to Principal for signature, enters into a written contract, in the prescribed forms, in accordance with the bid, and files a Faithful Performance Bond and a Contractor's Payment Bond, and files the required insurance policies with the City, all as required by the specifications and the contract or by law, then the obligation shall be null and void; otherwise it shall be and remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligation of said Surety and its bond shall be in no way impaired or affected by any extension of the time within which the Owner may accept such Bid; and said Surety does hereby waive notice of any such extension.

In the event suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this 25th

--- day of March, 20 10.

PRINCIPAL

SURETY

GRANITE CONSTRUCTION COMPANY

FEDERAL INSURANCE COMPANY

Legal Company Name

Legal Company Name

a California corporation

Indicate Type of Entity

By: 

Frank J. DeBraso,
Regional Business Manager

By: 

Cynthia P. Johnson
Attorney-in-Fact

By: 

Pennington Shortes,
Chief Estimator

By: 

Kathleen Schreckengost
Attorney-in-Fact

*SEE ATTACHED NOTORIAL ACKNOWLEDGEMENTS
#4244 & 4255, and POWER-OF-ATTORNEY
FOR SURETY.....
(Affix Corporate Seals)

(Attach Acknowledgments of both Principal and Surety signatures)

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Santa Clara

On 3/30/10

Date


before me, Amy Matteis, Notary Public

Here Insert Name and Title of the Officer

personally appeared Frank J. Debiase

Regional Business Manager

Name(s) of Signer(s)



who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Amy Matteis

Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here

Signer's Name: _____

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of

Santa Clara

On

3/30/10

Date

before me,


Amy Matteis, Notary Public

Here Insert Name and Title of the Officer

personally appeared

Pennington B. Shortes, Chief Estimator

Name(s) of Signer(s)



who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

Amy Matteis

Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document:

Bid docs

Document Date:

Number of Pages:

Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name:

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here

Signer's Name:

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Santa Cruz

On 03/25/2010
Date

before me, Renee P. Ursino, Notary Public

Here Insert Name and Title of the Officer

personally appeared

Cynthia P. Johnson, Attorney-in-Fact

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.


WITNESS my hand and official seal.

Signature

Signature of Notary Public

Renee P. Ursino, Notary Public

Place Notary Seal Above



OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

- ☐ Individual
- ☐ Corporate Officer — Title(s): _____
- ☐ Partner — ☐ Limited ☐ General
- ☐ Attorney in Fact
- ☐ Trustee
- ☐ Guardian or Conservator
- ☐ Other: _____

Signer is Representing: _____

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here

Signer's Name: _____

- ☐ Individual
- ☐ Corporate Officer — Title(s): _____
- ☐ Partner — ☐ Limited ☐ General
- ☐ Attorney in Fact
- ☐ Trustee
- ☐ Guardian or Conservator
- ☐ Other: _____

Signer is Representing: _____

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Santa Cruz

On 03/25/2010
Date

before me, Renee P. Ursino, Notary Public

Here Insert Name and Title of the Officer

personally appeared

Kathleen Schreckengost, Attorney-in-Fact

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.


WITNESS my hand and official seal.

Signature

Signature of Notary Public

Renee P. Ursino, Notary Public

Place Notary Seal Above



OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here

Signer's Name: _____

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here



**Chubb
Surety**

**POWER
OF
ATTORNEY**

**Federal Insurance Company
Vigilant Insurance Company
Pacific Indemnity Company**

**Attn: Surety Department
15 Mountain View Road
Warren, NJ 07059**

Know All by These Presents, That FEDERAL INSURANCE COMPANY, an Indiana corporation, VIGILANT INSURANCE COMPANY, a New York corporation, and PACIFIC INDEMNITY COMPANY, a Wisconsin corporation, do each hereby constitute and appoint **Jigisha Desai, John Gilliland, Cynthia P. Johnson, Kathleen Schreckengost, Ananya Mukherjee and Eve Perez of Watsonville, California**


each as their true and lawful Attorney-in-Fact to execute under such designation in their names and to affix their corporate seals to and deliver for and on their behalf as surety thereon or otherwise, bonds and undertakings and other writings obligatory in the nature thereof (other than bail bonds) given or executed in the course of business on behalf

in connection with bids, proposals or contracts to or with the United States of America, any State or political subdivision thereof or any person, firm or corporation. And the execution of such bond or obligation by such Attorney-in-Fact in the Company's name and on its behalf as surety thereon or otherwise, under its corporate seal, in pursuance of the authority hereby conferred shall, upon delivery thereof, be valid and binding upon the Company.

In Witness Whereof, said FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY have each executed and attested these presents and affixed their corporate seals on this **17th day of December, 2009**


Kenneth C. Wendel, Assistant Secretary

STATE OF NEW JERSEY



David B. Norris, Jr., Vice President

ss.


County of Somerset

On this, **17th** day of **December, 2009** before me, a Notary Public of New Jersey, personally came Kenneth C. Wendel, to me known to be Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY, the companies which executed the foregoing Power of Attorney, and the said Kenneth C. Wendel, being by me duly sworn, did depose and say that he is Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY and knows the corporate seals thereof, that the seals affixed to the foregoing Power of Attorney are such corporate seals and were thereto affixed by authority of the By-Laws of said Companies; and that he signed said Power of Attorney as Assistant Secretary of said Companies by like authority; and that he is acquainted with David B. Norris, Jr., and knows him to be Vice President of said Companies; and that the signature of David B. Norris, Jr., subscribed to said Power of Attorney is in the genuine handwriting of David B. Norris, Jr., and was thereto subscribed by authority of said By-Laws and in deponent's presence.

Notarial Seal



STEPHEN B. BRADT
Notary Public, State of New Jersey
No. 2321097
Commission Expires Oct. 25, 2014


Notary Public

CERTIFICATION

Extract from the By-Laws of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY:

"All powers of attorney for and on behalf of the Company may and shall be executed in the name and on behalf of the Company, either by the Chairman or the President or a Vice President or an Assistant Vice President, jointly with the Secretary or an Assistant Secretary, under their respective designations. The signature of such officers may be engraved, printed or lithographed. The signature of each of the following officers: Chairman, President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary and the seal of the Company may be affixed by facsimile to any power of attorney or to any certificate relating thereto appointing Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such power of attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached."


I, Kenneth C. Wendel, Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY (the "Companies") do hereby certify that

- (i) the foregoing extract of the By-Laws of the Companies is true and correct,
- (ii) the Companies are duly licensed and authorized to transact surety business in all 50 of the United States of America and the District of Columbia and are authorized by the U.S. Treasury Department; further, Federal and Vigilant are licensed in Puerto Rico and the U.S. Virgin Islands, and Federal is licensed in American Samoa, Guam, and each of the Provinces of Canada except Prince Edward Island; and
- (iii) the foregoing Power of Attorney is true, correct and in full force and effect.

Given under my hand and seals of said Companies at Warren, NJ this

03/25/2010




Kenneth C. Wendel, Assistant Secretary

IN THE EVENT YOU WISH TO NOTIFY US OF A CLAIM, VERIFY THE AUTHENTICITY OF THIS BOND OR NOTIFY US OF ANY OTHER MATTER, PLEASE CONTACT US AT ADDRESS LISTED ABOVE, OR BY Telephone (908) 903- 3493 Fax (908) 903- 3656 e-mail: surety@chubb.com



**Chubb
Surety**

**POWER
OF
ATTORNEY**

**Federal Insurance Company
Vigilant Insurance Company
Pacific Indemnity Company**

**Attn: Surety Department
15 Mountain View Road
Warren, NJ 07059**


Know All by These Presents, That FEDERAL INSURANCE COMPANY, an Indiana corporation, VIGILANT INSURANCE COMPANY, a New York corporation, and PACIFIC INDEMNITY COMPANY, a Wisconsin corporation, do each hereby constitute and appoint **Jigisha Desai, John Gilliland, Cynthia P. Johnson, Kathleen Schreckengost, Ananya Mukherjee and Eve Perez of Watsonville, California**-----

each as their true and lawful Attorney-in-Fact to execute under such designation in their names and to affix their corporate seals to and deliver for and on their behalf as surety thereon or otherwise, bonds and undertakings and other writings obligatory in the nature thereof (other than bail bonds) given or executed in the course of business on behalf

in connection with bids, proposals or contracts to or with the United States of America, any State or political subdivision thereof or any person, firm or corporation. And the execution of such bond or obligation by such Attorney-in-Fact in the Company's name and on its behalf as surety thereon or otherwise, under its corporate seal, in pursuance of the authority hereby conferred shall, upon delivery thereof, be valid and binding upon the Company.

In Witness Whereof, said FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY have each executed and attested these presents and affixed their corporate seals on this **17th day of December, 2009**


Kenneth C. Wendel, Assistant Secretary


David B. Norris, Jr., Vice President

STATE OF NEW JERSEY

ss.


County of Somerset

On this, **17th** day of **December, 2009**, before me, a Notary Public of New Jersey, personally came Kenneth C. Wendel, to me known to be Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY, the companies which executed the foregoing Power of Attorney, and the said Kenneth C. Wendel, being by me duly sworn, did depose and say that he is Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY and knows the corporate seals thereof, that the seals affixed to the foregoing Power of Attorney are such corporate seals and were thereto affixed by authority of the By-Laws of said Companies; and that he signed said Power of Attorney as Assistant Secretary of said Companies by like authority; and that he is acquainted with David B. Norris, Jr., and knows him to be Vice President of said Companies; and that the signature of David B. Norris, Jr., subscribed to said Power of Attorney is in the genuine handwriting of David B. Norris, Jr., and was thereto subscribed by authority of said By-Laws and in deponent's presence.

Notarial Seal



STEPHEN B. BRADT
Notary Public, State of New Jersey
No. 2321097
Commission Expires Oct. 25, 2014


Notary Public

CERTIFICATION

Extract from the By-Laws of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY:

"All powers of attorney for and on behalf of the Company may and shall be executed in the name and on behalf of the Company, either by the Chairman or the President or a Vice President or an Assistant Vice President, jointly with the Secretary or an Assistant Secretary, under their respective designations. The signature of such officers may be engraved, printed or lithographed. The signature of each of the following officers: Chairman, President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary and the seal of the Company may be affixed by facsimile to any power of attorney or to any certificate relating thereto appointing Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such power of attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached."


I, Kenneth C. Wendel, Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY (the "Companies") do hereby certify that

- (i) the foregoing extract of the By-Laws of the Companies is true and correct,
- (ii) the Companies are duly licensed and authorized to transact surety business in all 50 of the United States of America and the District of Columbia and are authorized by the U.S. Treasury Department; further, Federal and Vigilant are licensed in Puerto Rico and the U.S. Virgin Islands, and Federal is licensed in American Samoa, Guam, and each of the Provinces of Canada except Prince Edward Island; and
- (iii) the foregoing Power of Attorney is true, correct and in full force and effect.

Given under my hand and seals of said Companies at Warren, NJ this

03/10/2010




Kenneth C. Wendel, Assistant Secretary

IN THE EVENT YOU WISH TO NOTIFY US OF A CLAIM, VERIFY THE AUTHENTICITY OF THIS BOND OR NOTIFY US OF ANY OTHER MATTER, PLEASE CONTACT US AT ADDRESS LISTED ABOVE, OR BY Telephone (908) 903- 3493 Fax (908) 903- 3656 e-mail: surety@ chubb.com

GRANITE CONSTRUCTION COMPANY

CERTIFICATE OF SECRETARY

RESOLVED, that, effective January 1, 2010 through December 31, 2010, the individuals named on the attached Exhibit 1 are authorized to negotiate, execute and attest electronic and paper documents necessary for the conduct of the Company's affairs with respect to the submission and execution of construction project bids, bid proposals, bid addenda and all other bid-related documents prepared and submitted on behalf of the Company not to exceed \$25 million, relating to any and all domestic construction projects arising out of the Company's operations.

I, Michael Futch, do hereby certify that I am duly qualified as Secretary of GRANITE CONSTRUCTION COMPANY, a California corporation (the "Company"); that the foregoing is a true and correct copy of a resolution duly adopted effective January 1, 2010 by unanimous written consent of the Executive Committee of the Board of Directors, held without a meeting in accordance with the provisions of Article III, Sections 9 and 15 of the Bylaws of the Company; that the Directors acting were duly and regularly elected; and that the resolution adopted has not been modified or repealed and is still in full force and effect.

Dated: January 15, 2010



Michael Futch

EXHIBIT 1

Authorized Signers
Granite Construction Company
Region 3
Bay Area Office
Monterey Bay Area Office
North Coast Offices

Designated Signers

Patrick J. Traverso, Regional Manager
Frank J. DeBiaso, Regional Business Manager
Pennington B. Shortes, Chief Estimator
Corey A. Dunstan, Office Manager
Kurt D. Kniffin, Area Manager
Randall L. Bonino, Chief Estimator
Leo Brett Heckel, Asst. Office Manager
Steven C. Kaesler, Area Manager
Terry D. Richards, Chief Estimator
Laura L. Barber, Asst. Office Manager
Gerald B. Hughes, Estimator/Project Manager
Walter D. Hurst, Estimator/Project Manager
Yolynn St. John, Office Administrator
John G. Boies, Operations Manager
Wanda S. Gemini, Office Administrator
Rodrick A. Berg, Estimator/Project Manager

Attesters

Patrick J. Traverso, Regional Manager
Frank J. DeBiaso, Regional Business Manager
Pennington B. Shortes, Chief Estimator
Corey A. Dunstan, Office Manager
Kurt D. Kniffin, Area Manager
Randall L. Bonino, Chief Estimator
Leo Brett Heckel, Assistant Office Manager
Steven C. Kaesler, Area Manager
Terry D. Richards, Chief Estimator
Laura L. Barber, Asst. Office Manager
Gerald B. Hughes, Estimator/Project Manager
Walter D. Hurst, Estimator/Project Manager
Yolynn St. John, Office Administrator
John G. Boies, Operations Manager
Wanda S. Gemini, Office Administrator
Rodrick A. Berg, Estimator/Project Manager
Barbara L. Jacob, Estimating Assistant
Melinda Y. Luong, Contracts Administrator
Patrick K. Amaris, Senior Estimator
Patricia A. Arnett, Estimating Assistant
Jean M. O'Donnell, Contracts Administrator
Scott Horton, Plants Manager
Jenni McKenzie, Estimating Assistant
Jeffery A. Ringwald, Safety Manager
Cassie R. Wood, Project Engineer
Jason S. Picard, Estimator/Project Manager
DeWayne White, Estimator/Project Manager
Chad E. Hoople, Safety Coordinator

List of Subcontractors

Designation of Subcontractors shall be as required in Section 2-1.15A of the City of San Jose Standard Specifications, July 1992.

Bidder: GRANITE CONSTRUCTION COMPANY

Name of Subcontractor	Location of Business	Portion of Work
W.C. Maloney, Inc.	Stockton, Ca	TREE REMOVAL
Oliveira Fence, Inc.	Santa Clara, Ca	FENCING + GATES
Selby's Soil	Loomis, Ca	EROSION CONTROL
Central Fence	San Jose, Ca	Fencing & Gates

South Bay Advanced
Recycled Water Treatment
Facility Project - Early Earthwork

List of Subcontractors - 1

B&V Project No. 146071
January 2010
Issued For Bid

List of Subcontractors

Designation of Subcontractors shall be as required in Section 2-1.15A of the City of San Jose Standard Specifications, July 1992.

Bidder: GRANITE CONSTRUCTION COMPANY

Name of Subcontractor	Location of Business	Portion of Work

South Bay Advanced
Recycled Water Treatment
Facility Project – Early Earthwork

List of Subcontractors - 1

B&V Project No. 146071
January 2010
Issued For Bid

Mandatory Submittals Requirement & Acknowledgement

San Jose/Santa Clara Water Pollution Control Plant

South Bay Advanced Recycled Water Treatment Facility Project - Early Earthwork

Required Submittal:

1. Safety Records

A. Copy of completed OSHA Form 300A, "Summary of Work-Related Injuries and Illnesses" for most recent calendar year. SEE APPENDIX B1

B. Copy of communication from contractor's workers' compensation insurance carrier indicating the contractor's "Experience Modifier" (or "ex. Mod").

SEE APPENDEX C1

2. Applicable Certificates

Confined space training certificates for rescuer & crew members and previous experience pertinent to Confined Space work.

N/A

Statement of Qualifications

The bidder has been engaged in the CONSTRUCTION BUSINESS
under the present business name for 88 years.

The experience of the principles in work of a nature similar to that covered in the proposal
extends over a period of 88 years.

The bidder has never failed to satisfactorily complete a contract awarded to him except as
follows: (Name any and all exceptions and reasons thereof.)

NON APPLICABLE

The following contracts have been satisfactorily completed in the last three years for the
person, firm or authority indicated, and to whom reference is made: (Name five contracts)

<u>Years</u>	<u>Type of Work</u>	<u>Contract Amount</u>	<u>Location and Whom Performed</u>
	SEE APPENDIX D1		

Following is a list of specialized vehicles and equipment owned by the bidder, which is definitely available for use on the proposed work as required:

[illegible]

ACKNOWLEDGEMENT OF ADDENDA
For
San Jose/Santa Clara Water Pollution Control Plant

South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork


The undersigned Bidder acknowledges the receipt and acceptance of the following addenda:

Addendum No. <u> 1 </u>	Date Issued <u> 2/22/2010 </u>
Addendum No. <u> 2 </u>	Date Issued <u> 3/1/2010 </u>
Addendum No. <u> 3 </u>	Date Issued <u> 3/4/2010 </u>
Addendum No. <u> 4 </u>	Date Issued <u> 3/10/2010 </u>
Addendum No. <u> 5 </u>	Date Issued <u> 3/22/2010 </u>
Addendum No. <u> 6 </u>	Date Issued <u> 3/24/2010 </u>
Addendum No. <u> </u>	Date Issued <u> </u>
Addendum No. <u> </u>	Date Issued <u> </u>
Addendum No. <u> </u>	Date Issued <u> </u>
Addendum No. <u> </u>	Date Issued <u> </u>
Addendum No. <u> </u>	Date Issued <u> </u>
Addendum No. <u> </u>	Date Issued <u> </u>



SIGNATURE

Patrick J. Traverso, Regional Manager
GRANITE CONSTRUCTION COMPANY
COMPANY



Environmental Services Department
 SAN JOSE/SANTA CLARA WATER POLLUTION CONTROL PLANT

February 22, 2010

**ADDENDUM NO. 1
 TO THE PLANS AND SPECIFICATIONS FOR
 SOUTH BAY ADVANCED RECYCLED WATER
 TREATMENT FACILITY PROJECT – EARLY EARTHWORK**

Notice is hereby given that the following revisions, additions and/or deletions are hereby made part of, and incorporated into the Plans and Specifications for South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork.

REVISION TO THE PROJECT PLANS AND SPECIFICATIONS:

The bid opening date has been moved to Thursday, March 4, 2010.

IMPORTANT

THIS ADDENDUM SHOULD BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF BID.

Submit this Addendum #1 package with your bid proposal.

The bidder must sign this addendum in the space provided below and return one signed copy of THIS SHEET with the bid. Failure to return the signed copy with the bid documents shall not relieve the bidder of the obligation to include this addendum in the bid proposal.

GRANITE CONSTRUCTION COMPNAV

Bidder's Name

Patrick J. Traverso

Signature and Title of Bidder

Patrick J. Traverso,
 Regional Manager

3/4/10

Date

Approved by:

Bhavan Yerrapotu

Bhavan Yerrapotu
 Division Manager, Technical Support Services
 SJ/SC Water Pollution Control Plant

THIS ADDENDUM CONTAINS 1 PAGE(S),
 INCLUDING THIS COVER PAGE

March 1, 2010

ADDENDUM NO. 2
TO THE PLANS AND SPECIFICATIONS FOR
SOUTH BAY ADVANCED RECYCLED WATER
TREATMENT FACILITY PROJECT – EARLY EARTHWORK

Notice is hereby given that the following revisions, additions and/or deletions are hereby made part of, and incorporated into the Plans and Specifications for South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork.

REVISION TO THE PROJECT PLANS AND SPECIFICATIONS:

The bid opening date has been moved to Thursday, March 11, 2010.

IMPORTANT


THIS ADDENDUM SHOULD BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF BID.

Submit this Addendum #2 package with your bid proposal.

The bidder must sign this addendum in the space provided below and return one signed copy of THIS SHEET with the bid. Failure to return the signed copy with the bid documents shall not relieve the bidder of the obligation to include this addendum in the bid proposal.

GRANITE CONSTRUCTION COMPANY


Bidder's Name


Signature and Title of Bidder
Patrick J. Traverso,
Regional Manager

3/11/10

Date

Approved by:



Bhavani Yerrapotu
Division Manager, Technical Support Services
SJ/SC Water Pollution Control Plant

THIS ADDENDUM CONTAINS 1 PAGE(S),
INCLUDING THIS COVER PAGE.

March 4, 2010

**ADDENDUM NO. 3
TO**

**THE PLANS AND SPECIFICATIONS
FOR
SOUTH BAY ADVANCED RECYCLED WATER TREATMENT
FACILITY PROJECT – EARLY EARTHWORK**

Notice is hereby given that the following revisions, additions and/or deletions are hereby made of, and incorporated into the Plans and Specifications for the **SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT – EARLY EARTHWORK**

IMPORTANT

**THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED.
FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS
FOR REJECTION OF THE BID.**

INSTRUCTIONS:

This Addendum No. 3, pages 1 through 42 including attachments, modifies the Bidding Documents for the **SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT – EARLY EARTHWORK**, and shall become part of the Contract Documents for this Project.


The Contract Time is not changed.

Submit this Addendum #3 package with your bid proposal.

The bidder must sign this addendum in the space provided below and return one signed copy with the bid. Failure to return the signed copy with the bid document shall not relieve the bidder of the obligation to include this addendum in the bid proposal.

GRANITE CONSTRUCTION COMPANY Approved by:

Bidder's Name



Signature and Title of Bidder
Patrick J. Traverso,
Regional Manager

3/11/10

Date



Bhavani Yerrapotu, P.E.
Division Manager, Technical Support Services
SJ/SC Water Pollution Control Plant

THIS ADDENDUM CONTAINS FORTY-TWO (42) PAGES

March 10, 2010

**ADDENDUM NO. 4
TO THE PLANS AND SPECIFICATIONS FOR
SOUTH BAY ADVANCED RECYCLED WATER
TREATMENT FACILITY PROJECT – EARLY EARTHWORK**

Notice is hereby given that the following revisions, additions and/or deletions are hereby made part of, and incorporated into the Plans and Specifications for South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork.

REVISION TO THE PROJECT PLANS AND SPECIFICATIONS:

The bid opening date has been moved to Thursday, March 25, 2010.

IMPORTANT

THIS ADDENDUM SHOULD BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF BID.

Submit this Addendum #4 package with your bid proposal.

The bidder must sign this addendum in the space provided below and return one signed copy of THIS SHEET with the bid. Failure to return the signed copy with the bid documents shall not relieve the bidder of the obligation to include this addendum in the bid proposal.

GRANITE CONSTRUCTION COMPANY

Bidder's Name


Signature and Title of Bidder
Patrick J. Traverso,

Regional Manager


3/11/10

Date

Approved by:


Bhavani Yerrapotu
Division Manager, Technical Support Services
SJ/SC Water Pollution Control Plant

THIS ADDENDUM CONTAINS 1 PAGE(S),
INCLUDING THIS COVER PAGE.



Environmental Services Department

SAN JOSE/SANTA CLARA WATER POLLUTION CONTROL PLANT

March 22, 2010

**ADDENDUM NO. 5
TO
THE PLANS AND SPECIFICATIONS
FOR
SOUTH BAY ADVANCED RECYCLED WATER TREATMENT
FACILITY PROJECT – EARLY EARTHWORK**

Notice is hereby given that the following revisions, additions and/or deletions are hereby made of, and incorporated into the Plans and Specifications for the **SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT – EARLY EARTHWORK**

IMPORTANT

THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF THE BID.

INSTRUCTIONS:

This Addendum No. 5, pages 1 through 6, and attachments modifies the Bidding Documents for the SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT – EARLY EARTHWORK, and shall become part of the Contract Documents for this Project.

The Contract Time is not changed

Submit this Addendum #5 package with your bid proposal.

The bidder must sign this addendum in the space provided below and return one signed copy with the bid. Failure to return the signed copy with the bid document shall not relieve the bidder of the obligation to include this addendum in the bid proposal.

GRANITE CONSTRUCTION COMPANY

Bidder's Name



Signature and Title of Bidder
Patrick J. Traverso

Regional Manager

3/22/10

Date

Approved by:



Bhavani Yerrapotu, P.E.
Division Manager, Technical Support Services
SJ/SC Water Pollution Control Plant

THIS ADDENDUM CONTAINS SIX (6) PAGES
PLUS ATTACHMENTS TWO (2) PAGES



Environmental Services Department
SAN JOSE/SANTA CLARA WATER POLLUTION CONTROL PLANT

March 24, 2010
ADDENDUM NO. 6
TO
THE PLANS AND SPECIFICATIONS
FOR
SOUTH BAY ADVANCED RECYCLED WATER TREATMENT
FACILITY PROJECT - EARLY EARTHWORK

Notice is hereby given that the following revisions, additions and/or deletions are hereby made of, and incorporated into the Plans and Specifications for the SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT - EARLY EARTHWORK

IMPORTANT

THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF THE BID.

INSTRUCTIONS:

This Addendum No. 6, pages 1 through 4, and attachments modifies the Bidding Documents for the SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT - EARLY EARTHWORK, and shall become part of the Contract Documents for this Project.


The Bid Opening Date has been changed to 3:00 p.m., March 30, 2010.
The Contract Time is not changed.

Submit this Addendum #6 package with your bid proposal.
The bidder must sign this addendum in the space provided below and return one signed copy with the bid. Failure to return the signed copy with the bid document shall not relieve the bidder of the obligation to include this addendum in the bid proposal.

GRANITE CONSTRUCTION COMPANY

Approved by:

Bidder's Name


Signature and Title of Bidder
Pennington B. Shortes,
Chief Estimator


Bhavanl Yerrapotu, P.E.
Division Manager, Technical Support Services
SJ/SC Water Pollution Control Plant

3/30/10
Date
3/30/10

THIS ADDENDUM CONTAINS FOUR (4) PAGES PLUS
ATTACHMENTS TWO (2) PAGES

GRANITE CONSTRUCTION COMPANY
List of Officers with Years of Service and Ownership

Name	Present Office Position	Years with Organization	% Ownership
Dorey, William G.	President Chief Executive Officer	41	0%
Boitano, Mark E.	Executive Vice President	31	0%
Stewart, LeAnne M.	Senior Vice President Chief Financial Officer Corporate Compliance Officer Assistant Secretary	1	0%
Donnino, Michael F.	Senior Vice President Assistant Secretary	31	0%
Roberts, James H.	Executive Vice President Chief Operation Officer	27	0%
Desai, Jigisha (NMN)	Vice President Treasurer Assistant Financial Officer Assistant Secretary	16	0%
Franich, John A.	Vice President Assistant Secretary	14	0%
Futch, Michael (NMN)	Vice President Secretary General Counsel	14	0%
Kremer, Randy J.	Vice President Assistant Secretary	35	0%
Krzeminski, Laurel J.	Vice President Controller Assistant Financial Officer Assistant Secretary	1	0%
Marshall, Kent H.	Vice President Director of Large Projects Development Assistant Secretary	12	0%
Roberts, Gary L.	Vice President Chief Information Officer	<1	0%
Wynn, Margaret B.	Vice President Director of Human Resources Assistant Secretary	1	0%
Bodeman, Thomas	Director of Corporate Taxation Assistant Secretary	3	0%
Cady, James M.	Assistant General Counsel Assistant Secretary	9	0%
Smith, Kenneth M.	Granite East Counsel Assistant Secretary	21	0%
Watts, Richard A.	Granite West Counsel Assistant Secretary	5	0%

(NMN) = No Middle Name



Form Approved OMB no. 1218-0176

All establishments covered by part 1904 must complete this Summary page, even if no work related injuries or illnesses occurred during the year. Remember to view the Log to verify that the entries are complete and accurate before completing this summary.

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the Log. If you had no cases, write "0".

Employees, former employees, and their representatives have the right to review the OSHA Form 300 in its entirety. They also have limited access to the OSHA Form 301 or its equivalent. See 29 CFR Part 1904.35, in OSHA's recordkeeping rule, for further details on the access provisions for these forms.

Number of Cases

Total deaths	Total cases with days away from work	Total cases with job transfer/restriction	Total other recordable cases
0	23	30	29
(G)	(H)	(I)	(J)

Number of Days

Total days away from work	Total days of job transfer/restriction
2311	1892
(K)	(L)

Injury and Illness Types

Total number of...	(1) Injuries	(2) Skin Disorders	(3) Respiratory Conditions	(4) Poisonings	(5) Hearing Loss	(5) All Other Illnesses
(M)	82	0	0	0	0	0

Post this summary page from February 1 to April 30 of the year following the year covered by the form.

Reporting burden for collection of information is estimated 50 minutes per form. Persons are not required to collect the information unless the form has a valid OMB control number. For comments about the process or this form, contact US Department of Labor, OSHA Office of Statistics, Room N-3644, 200 Constitution Avenue, NW, Washington, DC 20210. Do not send form to this office.

Establishment information

Your Establishment Name GRANITE CONSTRUCTION COMPANY - 2

Address: PO Box 50085 Watsonville, CA 95077

Industry description (e.g., Manufacture of motor truck trailers)

Highway and Street Construction, Except Elevated Highways

Standard Industrial Classification (SIC), if known (e.g., SIC 3715) 1611

Employment information (If you don't have these figures, see the worksheet on the back of this page to estimate)

Annual average number of employees: 3,274

Total hours worked by all employees last year: 6,547,851

Sign Here

Knowingly falsifying this document may result in a fine

I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and complete.

X


Manager

Company Executive

Title

Phone: (831) 724-1011

Date: 2/3/2010



**MCSherry
& HUDSON**

Since 1913
Commercial Insurance

February 1, 2010

Granite Construction Company
P O Box 50085
Watsonville, CA 95077

**Re: Workers' Compensation
California Experience Modification**

To Whom It May Concern:

The following are the current and past four years 'California Workers' Compensation Experience Modifications.

The modifications are currently effective October 1st for the period of one year.

2005	.76
2006	.61
2007	.76
2008	.68
2009	.67

If you have any questions, or need anything further, please do not hesitate to call.

Sincerely,
McSherry & Hudson

Matthew Reade

MR/jm

APPENDIX C1

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available)	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
201079	CA Department of Transportation Accounting Service Center PO Box 168043, Suite PETS Sacramento, CA 95816	Hwy 17 Viaduct/Widen Shoulder Contract #: 05-OG4104 Scotts Valley, CA The project is dominantly a roadway and shoulder widening by use of a side hill bridge on highway 17. The bridge is nearly 1,300 FT long and 9.5 FT wide. It is supported by a cutoff wall on the roadway side and 36 bents on the slope side. The bents are CIDH at approx. 60 foot depth. The bridge has 6 hinge points and a Type 736 Barrier on the outside edge. The project includes slope protection at the base of the shotcrete and the fill of an erosion "scar". Three existing drainage systems were removed and replaced. The adjacent pavement is cold planed and paved back with one lift of dense AC mix and one lift of open. A unique component of this project is the traffic control requirements. Two specialized systems made by Barrier Systems were spec'd out. One is a safeguard link system (SLS) that we used as a temporary center barrier at two locations. The SLS is near the shape of K-Rail. It is made of metal and can be lifted onto wheels and rolled. We used the SLS like a "gate" to move all the southbound traffic to the northbound side. The other item from Barrier Systems is a Quick Change Moveable Barrier (QCM) which also has a cross section similar to K-Rail. The QCM is 1 meter concrete barrier linked together, which can be moved 12' to 15' horizontally with a transfer machine. We moved it to have rigid protection from the live lane of traffic and out work instead of simply traffic cones.	Jennifer Wilson (831) 663-9900 (831) 663-8904 (F) jennifer-wilson@dot.ca.gov	None	None	3,991,573	12/31/08
201191	US Army Corps of Engineers Southern Area Office 1342 Tularosa Road, Bldg 841, Rm 157 Hollman AFB, NM 88330-0401	Border Fence J2 Contract #: W912BV-07-D-2028 Santa Teresa, NM Design Build of 3.49 miles of personal & vehicular style Border Fence. Fence was 20' tall and constructed of 6"x6" steel tubing for posts and bollards. Double layer of mesh was welded to 3"x3" rails. Installed 2-20' wide slide gates. The footing for the fence and gates were 6' deep and 1.5' wide poured in place 6 sack concrete.	Ray Macias (505) 235-3476 Ray.Macias@usace.army.mil Richard Lambly (505) 342-4826 Richard.A.Lambly@usace.army.mil	Payne Fence Designs/Engineering 3309 S. Interstate 45 Emis, TX 75119 Psonas Design/Engineering 800 E. Wetmore Road, Suite 110 Tucson, AZ 85719	Donnie Keilers (972) 878-7000 (972) 878-4703 (F) dkeilers@paynefence.com Gerald Edwards (520) 292-2300 (520) 292-1290 (F) www.psomas.com	9,944,682	12/31/08
202515	State of California Department of Transportation 1120 N Street, Room 0200 Sacramento, CA 95814	Big Sur Emergency Work Contract #: 05-A1224 (05-OR0304) Installation of Debris Flow Barriers to prevent damage to structures and Hwy. facilities that may result due to erosion caused by the lack of vegetation after the fires along the Big Sur Coast.	R.E. Jennifer Wilson (831) 761-7615 (831) 724-4465 (F) jennifer-wilson@dot.ca.gov	None	None	3,100,000	12/31/08

Granite Construction Company
2008 Completed Jobs Greater than \$3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
203093	CA Department of Transportation 1120 N Street Sacramento, CA 95814	Rubberized AC 01-297704 Contract #: 01-297704 Mendocino County, CA Reconstruct 5,000 LF of drainage systems; Replace 2,000 TN of Asphalt surfacing; Place 3,500 TN Type AC; Place 21,720 TN Rubberized AC; 17,990 CY Roadway Excavation; 5050 SY Geogrid Embankment, replace guard railings, striping and widen	Susan Tappan, RE (707) 441-3944 (707) 445-6652 (F)	None	None	12,589,000	12/31/08
203114	CA Department of Transportation 1120 N Street Sacramento, CA 95814	HWY 29PM 20.4-34.4 Contract #: 01-398504 Lake County, CA Rubberized asphalt; 4,040 cubic yards Asphalt concrete removal and replacement 4,060 tons of hot applied screenings sand coat chip seal 26,700 RHMA-Gap & 10,300 Tons RHMA-O asphalt concrete overlay.	Omgkar Nartine (707) 279-2468 / 2492 (office) (707) 279-2573 (F) (707) 496-1086 (C) omgkar_nartine@dot.ca.gov	None	None	9,709,000	12/31/08
205531 /206162	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	Highway 20 Widening - Yuba/NVD Contract #: 03-1A5304 Grass Valley, CA Multi-stage project with 80% of the roadwork consisting of widening the existing traveled way next to public traffic. The topography is rocky, hilly terrain with almost all of the excavation requiring some blasting. Road widening with AC pavement and overlays and a RAC open grade top course. 2 Cast in place post-tensioned box girder bridges, a single span 165 FT and three span 210 FT long. Moderate drainage work with on short box culvert, 30' - 54" irrigation water line (low pressure siphons) to relocate an existing irrigation canal to accommodate the new road alignment.	Phil Zink (530) 346-7996 Fax # not available	None	None	28,991,000	12/31/08
205534	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	Rt. 80 Widening Riverside/Douglas Contract #: 03-367814 Roseville, CA Grading, paving, utilities, concrete, electrical and landscaping, curb and gutter, AC textured pavement, open grade AC, rubberized type G AC, type A AC, aggregate base, excavation and sign structures, striping and MB guardrail.	Brahim Oulad-Daoud (916) 624-2791 (916) 624-2791 (F)	None	None	5,190,653	12/31/08

Granite Construction Company
2008 Completed Jobs Greater than \$3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
206158	Dry Creek Band of Pomo Indians 190 Foss Creek Circle, Suite A Healdsburg, CA 95448	River Rock Road Contract #: 3533-4002 Geyserville, CA Design/Build project to provide access road to community center for Dry Creek Rancheria. Project involves construction of soil nail walls, verduera MSE walls, CIP box girder bridge, soldier pile retaining walls.	Frank Devling (707) 857-1935 (707) 857-3402 (F)	Nolte Associates 2495 Natomas Park Drive, 4th Floor Sacramento, CA 95833	Jose Silva (916) 641-9144 (916) 641-9222 (F)	16,896,000	03/31/08
206165	Pacific Gas and Electric 5555 Florin Perkins Road Sacramento, CA 95826	Contra Costa Unit 8 Contract #: PG&E #065108.71.0402.2 Antioch, CA Large structural concrete component 6,500 CY of concrete and 60,000 CY of excavation, backfill and grading. The main structure is called a steam turbine generator pedestal which is elevated concrete deck 8Dx44Wx92L 27 FT in the air supported by eight concrete columns. The STG pedestal is the mounting platform for the steam turbine generator which weights 550 TN. Set the anchor bolts in the deck that the generator is mounted to.	Robert Frenett (734) 522-9541 (916) 458-2934 (F)	None	None	29,226,666	03/21/08
211581	CA Department of Transportation District 7 - Los Angeles Glendale District Field Office 2090 Fern Lane Glendale, CA 91208	Hwy 138 & Bridge @ Big Rock Contract #: 07-127264 LA County, California Highway widening from 2 to 4 lanes plus bridge work, road widening, subgrade, subbase and base, asphalt paving, box girder bridge, channel excavation approx. 400,000 CY, subgrade, subbase and base.	Raj Homzoi (661) 726-0148 (213) 792-9662 (C) (661) 726-9565 (F) raj_homzoi@ca.dot.gov	None	None	16,143,324	12/31/08
211648	Army Corps of Engineers P.O. Box 326 Edwards, CA 93523	Edwards AFB Temporary AC Runway Contract #: 750188 Edwards AFB, CA 60,000 tons of Asphalt Paving on a Temporary Runway Temp Runway is 200' x 12,000 long Keel section is 75' wide x 4" thick AC Wing section is 62.5' on each side x 3" thick AC	Matt McKenna (661) 277-7581 (661) 258-4856 Matthew.G.McKenna@sp01.usace.army.mil	None	None	5,582,764	12/31/08
212290	Bakersfield, City of 1501 Truxtun Avenue Bakersfield, CA 93301	White Lane at State Route 99 Overcrossing - Interchange Imp. Contract #: T8K002 Bakersfield, CA Widening of existing overcrossing. Reconstruction and relocation of on/off ramps, lighting, signals and landscaping, AC paving on ramps, widening of bridge. 350 M3 structural concrete for bridge. 115 M3 structural concrete for bridge footing. 400 MM cast-in-drilled-hole concrete piling 1,047 M3. Ongoing landscape maintenance till 08/18/08.	Nick Fidler (661) 326-3724 (661) 852-2120 (F) nfidler@ci.bakersfield.ca.us	URS Corporation 2020 E. First Street, Ste 400 Santa Ana, CA 92705	No Contact Person (714) 835-6886 (714) 687-7147 (F)	6,866,460	12/31/08

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available)	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
2121054 /207794	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	ODOT #05-0A4904/HWY 166 Cuyama Contract #: 05-0A4904 Santa Barbara & San Luis Obispo Counties, CA Construct headwalls and widen a small three-span concrete flat slab bridge and a double barrel concrete box culver. Supply asphalt concrete.	Mike Lew (ODOT) (805) 348-3105 (805) 922-2511 (Fax) mike.lew@dot.ca.gov	None	None	5,369,627	12/31/08
2121064	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	HWY 395 Near Little Lake Contract #: 09-332104 Inyo County, CA Applied rubberized HMA overlay from 1.3 miles south of Cinder road to 0.3 miles north of Haiwee Power House road.	Kurt Wielermann (760) 872-0781 (760) 872-0717 (Fax)	None	None	4,144,659	12/31/08
2121066	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	HWY 58 Tehachapi Contract #: 06-048404 Kern County, CA 1.7 Miles east of Route 223 to Cache Creek Bridge. Place rubberized HMA bonded wearing course over existing AC with one lane of traffic closed during the project duration & working next to live traffic.	Anarjit Dhallwal (661) 720-0872 anarjit_dhallwal@dot.ca.gov	None	None	8,353,649	12/31/08
214571	CA Department of Transportation 505 N Street Fresno, CA 93721	I-5, Kamm Ave to Panoche Contract #: #06-0E0504 Fresno County, CA Rubberized Overlay - Mendota. Remove 1,250 CY of damaged concrete and replace with 14" hot mix asphalt. Grind out 44,000 SY of asphalt on ramps and shoulders. Replace ground sections of shoulders with hot mix asphalt. Overlay ramps, shoulders and mix asphalt. Overlay ramps, shoulders and mainline with 66,000 TN of Type G Rubberized asphalt. Place 45 lane miles of shoulder backing.	Kris Kuhl (916) 227-6300 (916) 227-6282 (F)	None	None	9,021,528	12/31/08

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available)	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
214572	Erinis Construction Group, Inc. 643 North Westwood Street Porterville, CA 93257	Riverwalk Marketplace Contract #: 89-9133-88 Porterville, CA Off-site improvements for the Riverwalk Commercial Center. This project includes the signalization of 3 major intersections, widening two major arterial streets as well. Constructing .5 mile of new roadway through the development. Project includes 18,000 CY of earthwork, 12,000 LF of new wet utilities, dry utility improvements, 2,200 CY of concrete work, 19,000 TNs of aggregate base and 10,000 TNs of asphalt concrete. Pipe work included: Storm: 36" RGRCP Class III 230 LF, 30" RGRCP Class III 1,970 LF, 24" RGRCP Class III 2,080 LF, 18" RGRCP Class III 1,216 LF; Sewer: 8" SDR 35 2,680 LF, 6" SDR 35 484 LF, 4" SDR 35 460 LF; Water: 12" C900 PVC 2,840 LF, 10" C900 PVC 600 LF, 8" C900 PVC 40 LF, 6" C900 PVC 1,035 LF, 4" C900 PVC 1,340 LF.	Forest Brown (559) 782-6040 (559) 782-6041 (F)	None	None	6,722,390	12/31/08
215644	SJCO Board of Supervisors 222 E. Weber Avenue Room 707 Stockton, CA 95202	SJCO AG Center Ph., 1 Arch Road and B Street Contract #: A 5576.01 Stockton, CA Site work & Loop Rd for Industrial Building. Excavation, sewer: 5,500 LF 6", 8", 18", 27", 30" PVC, Manhole - 14 EA, drainage inlet 38 EA; storm: 4895 LF 8", 12", 18" PVC, manhole-11 EA; water: 6,965 LF 2", 2.5", 3", 4", 6", 8", 12" C900 PVC, Fire Hydrant-12 EA; gas: 650 FT 2" HDPE; electrical joint trench, site lighting, 28,870 TN aggregate base, 10,645 TN AC, 1,546 CY concrete.	Steve Keeter (209) 468-4540 (209) 983-1622 (F)	A. Conti Engineering 7746 Lorraine Ave #212 Stockton, CA 95210	Antonio Conti (209) 476-0970 (209) 476-0977 (F)	6,178,402	12/31/08
215681	Burlington Northern Santa Fe Railway 1776 West March Lane Stockton, CA 95207	BNSF Strip Track 4 TRS Contract #: 45374 Stockton, CA Mariposa Intermodal Facility, Strip Track 4 Expansion. Excavation 74,000 CY, aggregate base 9,000 TN, Storm drain 12" HDPE, 12" CMP, 18" RCP, PCC Pavement 19'-0" Center aisle 12'-0" reinforced new edge strip. 15,000 LF total pipe laid.	John Fleming (209) 601-8544 Teresa Ferguson (510) 832-5606 (510) 832-2436 (F)	Kleinfelder 2635 Myrtle Street Stockton, CA 95205	Steven Wiesner (209) 948-1345 (209) 948-0621 (F)	7,555,430	12/31/08
216780	Regional Transportation Commission 1105 Terminal Way, Suite 108 Reno, NV 89502	Clear Acres Interchange - US 295 at Mc Carren Airport Contract #: 5212 Reno, NV Project includes the reconstruction of an existing interchange including all earthwork, underground, structures, and surfacing. Interchange includes six on and off ramps. Approximate quantities of work include 30,000 TN of AC, 100,000 TN of base, 11,000 CY of PCCP, 250,000 CY of embankment and 500,000 CY of roadway excavation. Project also includes about 5,000 LF of storm drain pipe ranging in size from 6" to 42" PVC & RCP.	Brenda Lee (775) 348-0171 (775) 348-0170 (F) blee@rtwashoe.com	CH2M Hill (Architect & CM) 2155 Green Vista Drive, Suite #203 Sparks, NV 89431-8542	Mostafa Mostafa, RE (775) 673-7765 (775) 673-7769 (F) mostafa.mostafa@ch2m.com	27,196,281	12/31/08

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
2161038	LG Constructors, Inc. 303 Perimeter Center North, Ste. 800 Atlanta, CA 303462402	Tracy CC Power Plant Expansion Contract #: No contract number Tracy, Nevada Grading, structural excavation, cast-in-place concrete foundations for new power plant footings, and site paving.	Phil Schoenecke (775) 343-0300 (775) 343-0301 (F) pschoenecke@g.com	None	None	12,380,114	12/31/08
2161048	U S Army Corps of Engineers 1325 J Street Sacramento, CA 95814-2922	2006 - Sierra Army Depot Contract #: W91238-06-C-0036 Hefong, CA Armeded airfield reconstruction. Extend existing concrete runway 2,800 FT, 19,000 CY of PCC paving, 38,000 TN aggregate base, 55,000CY of import sub base material.	Floyd Bolton, R.E. (916) 648-0133 ext 3033 Billy Kiar, Onsite Engineer (930) 827-4379 billy.kiar@usace.army.mil Fax numbers not available	None	None	15,195,069	12/31/08
2161051	MGM MIRAGE Design Group 4882 Frank Sinatra Drive Las Vegas, NV 89109	Doppelmayr - People Mover Contract #: None Las Vegas, NV 18 ea. Structural concrete columns. Columns are approximately 85 FT tall to support a steel truss superstructure for an automated people mover system. 3,900 CY of structural concrete. Footing for the columns were 60-90 CY per each. Project included excavation and backfill.	Gary Graff, PE (702) 736-6632 (702) 736-0704 (F) gary.graff@abam.com	Berger/Abam 500 East Amigo Court Las Vegas, NV 89119	Gary Graff, PE (702) 736-6632 (702) 736-0704 (F) gary.graff@abam.com	6,530,068	12/31/07
2161064	Reno/Tahoe Airport Authority 2001 E. Plumb Lane Reno, NV 89502	Rita Apron Stage 9 Contract #: FWP # WA2007-476 Reno, NV - Reno Tahoe Intl Airport 18,000 SY Replacement of Concrete Apron 12' to 18' thick including 10,000 CY of excavation, 14,000 TN of aggregate base, 15,600 SY of 6" ATPB and 4,400 LF of storm drain and underground piping. Also, installed 17' deep sanitary sewer lift station.	Allen Eckle (775) 328-6462 (775) 328-6463 (F)	Wood Rodgers 5774 S. McCarran Blvd Reno, NV 89503	Mark Casey (775) 823-4068 (775) 823-4066 (F)	6,069,553	12/31/08
2161089	The Nevada Commission For The Reconstruction Of The V&T Railway 3476 Executive Point Wy, #12 Carson City, NV	V & T Railroad 2A / 2B Contract #: None Goldhill, NV Reconstruction Of The V&T Railroad Phase 2A/2B - 4.5 miles of excavation, scaling, drainage, ballast, railroad, and 200 FT of tunnel extension work using steel shell.	Ken Dorr - Sr. Project Manager Manhard Consulting Ltd (775) 882-5630 (775) 885-7282 (F) (775) 721-2020 (C)	Manhard Consulting LTD 3476 Executive Point Wy, #12 Carson City, NV	Ken Dorr - Sr. Project Manager Manhard Consulting Ltd (775) 882-5630 (775) 885-7282 (F) (775) 721-2020 (C)	5,645,864	12/31/08
217414	Stone Canyon LLC 1121 W. Warner Road Ste. 109 Tempe, AZ 85284	Stone Canyon Tontolita Mtn-Ritz South Sewer Contract #: None Oro Valley, AZ Subdivision site improvement: blasting, mainline water, mainline sewer, dry utilities, curb, base and AC paving, excavation, grading road base, concrete curbs. Sewer: 1,100 LF 8" PVC, Water: 1,000 LF PVC, dry utility conduit.	Dick Mees (480) 831-2000 (480) 833-1604 (F) richardm@visbo.net	The WLB Group 4444 E. Broadway Blvd Tucson, AZ 85711	Lee Ryan (520) 881-7480 (520) 881-7432 (F)	8,997,000	12/31/08

Granite Construction Company
2008 Completed Jobs Greater than \$3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
217469	Town of Marana 11555 West Civic Center Drive Marana, Arizona 85653	Saguaro Springs Main Infrastructure Contract #: ENG 0603-019, 0411-007, 0410-013 Marana, AZ Sewer, water, dry utility, and storm drain installation. Drainage, box culverts, and utility jack and bores. Paving and concrete. Sewer: 500 LF 16", 2,285 LF 15", 4,500 LF 12" PVC/DIP; Water: 12,500 LF 12", 9,500 LF 8" PVC; Storm drain: 2,260 LF 24" - 42" RCP; paving 5,500 TN of 2" of PAG 2 asphalt.	Dusty Hare (928) 214-9683 (928) 214-9682 (F)	Slantec Consulting 201 North Bonita Avenue Suite 101 Tucson, AZ 85745	Bryan Hosak (520) 750-7474 (520) 750-7470 (F)	8,947,000	12/31/08
217481	Vail Valley Joint Venture 1010 N. Finance Center Drive Suite 200 Tucson, AZ 85710	Old Vail & Colossal Cave Road Contract #: 101043-B-002 Tucson, AZ Road reconstruction project that has mass grading, export, MSE walls, soil cement, and storm drain, AC paving 3,600 LF. Sewer sleeve: 80 LF 24" steel; Water: 480 LF 8", 1,950 LF 12" PVC; soil cement is a foundation MSE walls. Storm drain: 400 LF 42" & 48" RCP, 440 LF of 30" & 42" CMP, 133 LF 42" SRP. Export 134,121 CY. Excavation 463,065 CY and Asphalt paving 16,979 SY.	Kirk Larson (520) 480-5479 (520) 571-1961 (F)	The WLB Group 4444 East Broadway Tucson, AZ 85711	Michael Smith, P.E. (520) 881-7480 (520) 318-6170 (F)	7,549,000	12/31/08
217499	City of Tucson P. O. Box 27210 Tucson, AZ 85726	Columbus Wash Phase II Contract #: 062088 Tucson, AZ Drainage improvements. Precast box culverts 3,100 LF; Sewer: 5,398 LF 8" PVC, 363 LF 8" DIP; Water: 3,112 LF 4" - 12" PVC, 1,241 LF 4" - 12" DIP. AC paving 3,870 LF.	Fred Felix (520) 791-5100 (520) 791-4239 (F) fred.felix@tucsonaz.gov	None	None	9,787,000	12/31/08
217516	Pima County 130 W. Congress Street, 3rd Floor Tucson, AZ 85701	Valencia Road: Mark Road to Camino De La Tierra Contract #: 0701255 Tucson, AZ Approximately 2.5 miles of road widening from 2 lane to 4 lanes, 3,000 FT of new sewer line, new storm drain and extending existing, sidewalk and 300 FT artistic noise wall. Storm Drain: 5,247 LF 24" to 48" RCP; Sewer: 3,208 LF 8" PVC; Water: 3,401 LF 4" to 12" DIP. 52,363 CY of grading, 89,000 TN asphalt paving. Storm drain: 422 LF 60" CMP.	Tom Kiliagis (520) 740-2814 (520) 243-2915 (F) tom.kiliagis@dot.pima.gov	Engineering and Environmental Consultants, Inc. 4625 E. Fort Lowell Rd. Tucson AZ 85712	Joseph Antonio (520) 321-4625 (520) 321-0333 (F)	13,534,000	12/31/08

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
217525	U S Army Corp of Engineers P O Box 532711 Los Angeles, CA 90053	USCOE-Tuc Area Drainage Park Contract #: W912PL-07-C-0014 Tucson, AZ Detention Basin Complex and Channel Improvements. 430,000 CY export, sewer relocation (DIP) 1,200 LF 21" . 50X180' locker room building, 30X80' storage and maintenance building, 11,600 LF 4" to 6" perforated pipe, 500 CY concrete slope paving at 2:1 or greater. Concrete structures 4,500 CY, 2 baseball and 2 softball fields, 1 combination football/soccer field made of grass turf.	Julie Martinez (520) 384-1669 (520) 584-1690(F)	Tetra Tech, Inc. 17770 Cartwright Rd, Suite 500 Irvine, CA 92614	Thomas H. Sage (949) 250-6788 (949) 250-6776 (F)	20,325,000	12/31/08
217534	AZ Department of Transportation 1651 W. Jackson Street Room 121F Phoenix, AZ 85007	Nog-Tuc Hwy (I-19) Palo Parado Contract #: 019 SC 006 H4803 01C Nogales-Tucson, AZ Remove bituminous pavement milling 390,762 SYD, asphaltic Rubber 11,388 TN, 3/4" AC mix, EP special mix 106,118 TN. Bridge deck spall repair 500 SFT, replace bridge deck joint seal 122 LF.	Sadar Chalabe (520) 838-2985 (520) 838-2998 (F)	None	None	11,204,000	12/31/08
219473	ConocoPhillips Company 1380 San Pablo Ave. Rodeo, CA 94572	ConocoPhillips Rodeo Refinery Contract #: K003-FLR-GCC-001L Contra Costa County, CA Site Preparations including excavating 60,000 CY and importing 120,000 CY of material. Underground storm system, retaining walls, "V" gutters, flatwork, base rock, and paving. Storm system 1,050 LF of 36" 18" 15" RCP, 280 LF of 36" 18" CMP, 500 LF 12"CSP.	Uwe Duvenneack Fluor Enterprises, Inc. 949-349-8625 949-349-5770 (F)	None	None	11,850,000	12/31/08
226433	County of San Diego 10080 Willow Creek Rd, Suite 150 San Diego, CA 92131	JGN San Diego Fire Debris Cleanup Contract #: 42000.99-SG0001, SD CO #522210 San Diego County, CA Debris Cleanup and hauling. Coordination of cleaning up sites from San Diego fires including demolition, excavating, segregating, loading and trucking to appropriate dump site for the type of debris.	Michelle Smith RORE-PRI JV (858) 404-7393 (858) 404-7395 (F) Winston McCall (858) 537-2500	None	None	8,950,549	12/31/08
227137	LA County Sanitation District No. 2 P O Box 4998 Whittier, CA 90607	JGN Mesquite Operations Facility Contract #: 4314 Brawley, CA Build facility for the Landfill consisting of 5 prefab buildings and 2 pre-engineered steel structures cleaning 2 M gal tank, install chlorination system, paving roads and building site consisting of 5,000 CY of earthwork, 2,600 TN base and 2,700 TN AC also 1,700 LF of 4" HDPE and 500 FT of 8" HDPE, electrical, fence, communications system, scale and weigh house. Surveying, biology plan QA/QC subcontractor. Fuel Storage tank and distribution system.	James Kahle (626) 962-8605 (626) 322-6710 (C)	KFM 28872 Towne Centre Dr, Suite 300 Foothill Ranch, CA 92610	Rick Kreuzer (949) 580-3838 (949) 580-3837 (F)	5,855,826	12/31/08

Granite Construction Company
2008 Completed Jobs Greater than \$3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
227147	U S Army Corps of Engineers P O Box 532711 Los Angeles, CA 90053	JEC Flood Fence Imp Sand Dunes Contract #: W912BV-07-D-2020 CQ02 Winterhaven, CA Project consisted of design and construction of 2.7 miles of PV-4 pedestrian primary border fence. Grading and 40 Acres of clearing.	Pat Bonilla (213) 452-3255 (213) 452-4187 (F)	Fence Designer: Benham Companies 9400 North Broadway, Suite 300 Oklahoma City, OK 73114	Ron Weltzheimer (405) 478-5353 ronald.weltzheimer@benham.com	17,435,274	12/31/08
227148	U S Army Corps of Engineers P O Box 532711 Los Angeles, CA 90053	JDB Border Fence Calexico East Contract #: W912BV-07-D-2020 CQ01 Calexico, CA Design and construction of 8.6 miles of 18' tall primary border fence. Project included 100,000 CY of excavation, grading 16,000 CY of structural concrete and 82 Acres of clearing.	Julie Ayala 213-452-3241 (213) 452-4187 (F)	Fence Designer: Benham Companies 9400 North Broadway, Suite 300 Oklahoma City, OK 73114	Ron Weltzheimer (405) 478-5353 ronald.weltzheimer@benham.com	32,714,048	12/31/08
227149	U S Army Corps of Engineers P O Box 532711 Los Angeles, CA 90053	JEC Border Fence Andrade Poe Contract #: W912BV-07-D-2033 CQ02 Andrade, CA Construction of primary border fence from 1 mile east of border monument 210 to the existing fence near Andrade Point of Entry.	Julie Ayala 213-452-3241 (213) 452-4187 (F)	Fence Designer: Benham Companies 9400 North Broadway, Suite 300 Oklahoma City, OK 73114	Ron Weltzheimer (405) 478-5353 ronald.weltzheimer@benham.com	50,306,192	12/31/08
228159	CA Department of Transportation 464 West Fourth Street, 6th Floor San Bernardino, CA 92401	GRS RT 15 MEDIANS Contract #: 08-0C0404 Barstow, CA to CA/NV state line. Median grading and drainage. 31 miles of median grading improvements at 6 different locations throughout 100 miles on the I-15 between Barstow, CA and the CA/NV state line. Quantities: roadway excavation 87,275.5 M3; import is 508,839 M3 Storm: 131.5 M of 450mm pipe, 151.4M of 600mm pipe, 305.2 M of 750mm pipe, 105.6M of 900mm pipe, 26.4M of 1200mm pipe. Sub work consisted of MBGR, Permanent Seeding.	John Santos, R.E. (951) 538-5315 (760) 256-3408 (F)	None	None	27,851,479	12/31/08
232340	US Army of Engineer District Utah Resident Office, Mr Tim Willard, RE 7227 6th Street Bldg 366 Hill Air Force Base, UT 84056-5214	Dugway Phase 2 Contract #: W91238-06-C-0007 Michael Army Airfield, Utah Runway and Taxiway construction including demolition, grading, draining, subbase, base, asphalt and concrete pavement, grooving, striping, runway lighting & navigation aids, vault building and water well.	Tim Willard, P.E. (801) 777-2206	None	None	24,665,944	12/31/08

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
234364	UT Department of Transportation 166 West Southwell St. Region 1 Ogden, UT 84412	I-15; SR 232 to SR26 (Davis & Weber Counties) Contract #: IM-15-7(236)332 Davis and Weber County, UT Auxiliary Lanes and Ramp Improvements, shoulder reconstruction, roadway excavation, granular borrow, UTB, asphalt pavement, lighting, highway signage, storm drainage, bridge widening, box culvert widening and barrier	Kelly Barrett (801) 782-0814 (801) 782-0818 (F)	None	None	8,721,812	12/31/08
241104 (A1086)	AK Department of Transportation PO Box 196900 Anchorage, AK 99519	Ship Creek Trail Ph 3 & 4 Contract #: CM-0001(297)51233 & TSA-001(336)57363 Anchorage, Alaska AC Pathway, Retaining Wall, Sd. Construct pathway, paving drainage enhancements, retaining walls, bridges, tunnel, landscaping and illumination.	Harold Henderson (907) 269-0668 (907) 243-5092 (F) harold.henderson@alaska.gov	USKH 2815 A Street Anchorage, Alaska	Tim Vig (907) 276-4245 (907) 268-4653 (F) vig@ushk.com	7,762,000	12/31/08
241106 (A1087)	AK Department of Transportation PO Box 196900 Anchorage, AK 99519	Arctic Blvd. 36Th To Fireweed Contract #: IM-0001(340)57623 & HHE-0001(283)55951 Anchorage, Alaska Pavement planning, new pavement surface with revised traffic markings, widening turn lanes, medians and misc. improvements to sidewalk, curb ramps, drainages, signing, lighting, signals and landscaping.	Pat Wittrock (907) 269-0450 (907) 243-5092 (F) pat.wittrock@alaska.gov	None	None	6,990,000	12/31/08
241115 (A3114)	USArmy Space Missile Defense Command P O Box 1500 Huntsville, AL 35807-3801 Mr. William Mull	Allen Army Airfield RW- Contract #: DASG60-03-C-0081 FL Greely, Alaska Project consisted of rehabilitation 3 main runways and a hanger. Runway 18/36 is a 7,500 FT runway, 150 FT wide with edge lighting. Full dept reconstruction of pavement with a asphalt keel. The runway will be extended by 500 FT South & 1,000 FT North. Runway 9/27 will be overlain as part of this scope and work, include spot full depth repair of a limited number of soft spots. An asphaltic concrete leveling course will be applied to the existing, prepared surface and then an additional two AC lifts, striping is required.	Jonathan Widdis (907) 751-8410 (907) 561-2052 (F)	EarthTech P O Box 1052 Delta Junction, AK 99737	Steve Eaton (515) 244-1470 (515) 244-4803 (F) steve.eaton@alecom.com	10,890,000	12/31/08
241130	AK Department of Transportation P O Box 196900 Anchorage, AK 99519	Seward HWY. MP 104-115 Paving Contract #: HHE-OA3-1(42)51218 Anchorage, Alaska Resurface Seward Hwy from Indian Valley Rd to Potter, includes planning shoulders, adjacent to existing guardrail, pre-level paving, striping, and replacement of guardrail end terminals.	Tom Dougherty (907) 269-0450 (907) 243-5092 (F) tom.dougherty@alaska.gov	None	None	5,180,000	12/31/08

Granite Construction Company
2008 Completed Jobs Greater than \$3 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Name of Firm	Contact Person, Phone, Fax & E-mail	Contract Amount	Completed Date
242104 (A1095)	AK Department of Transportation PO Box 196900 Anchorage, AK 99519	Parks 42.1-44 Cussey To Lucas Contract #. IM-044-1(20)53297/ACHHE-0001 Wasilla, Alaska Pavement rehabilitation of Parks Hwy from Cussey to Lucas. Improvements to drainage system, pedestrian facilities, landscaping, signal and pedestrian curb ramps at intersections, reconstruction of Cussey Rd to accommodate 4 lanes and center turn lane, landscaping and lighting improvements.	Todd Smith (907) 244-3698 (907) 243-5092 (F) todd.smith@alaska.gov	None	None	10,475,000	12/31/08
310016	TX Department of Transportation 125 E 11th St Austin, TX 78701	Lubbock Co US 82 Flyover Contract #. 09043203 Lubbock, TX Conversion of non-freeway facility to freeway, construction of interchange flyover bridges. Work includes 228,000 ECU of embankment, 44,000 SF of MSE retaining walls, 20,000 SY of CRCP (concrete paving) and 348,000 SF of reinforced bridge decks, MOT, striping, erosion control, landscape, structure and pavement demo, flatwork, piling and ground anchors, excavation/ embankment, concrete and steel structures, pavement base, AC paving, signage. Pipe work included: 1,300 LF 24" CMP, 597 LF 24" RCP.	Bryan Wilson, PE (806) 748-4496 Fax number not available bwilson1@dot.state.tx.us	Dannenbaum Engineering 6421 Camp Bowie Blvd., Suite 400 Ft. Worth, TX 76116	Marcy Newmann, PE (817) 570-1300 Fax # Not Available mnewman@dannenbaum.com	36,719,232	12/31/08

GRANITE CONSTRUCTION COMPANY CONSOLIDATED
SUMMARY EQUIPMENT LIST
As of December 31, 2008

Description	# of Units	Cost	Accumulated Depreciation	Net Book Value
Autos	234	\$ 5,137,997	\$ 4,496,259	\$ 641,738
Trucks - Light	1,842	41,995,439	36,470,575	5,524,864
Truck - Heavy	958	65,005,858	55,893,693	9,112,165
Truck/Tractor	146	12,007,729	11,529,655	478,074
Trailers	622	11,847,642	10,241,280	1,606,362
Construction Equip	842	104,894,817	90,865,436	14,029,381
Plants - Fixed	170	175,275,882	115,115,037	60,160,845
Plants - Portable	83	60,745,458	46,518,039	14,227,419
Capitalized Work Orders		15,500,738	-	15,500,738
Consolidated Joint Ventures (Majority Owned Joint Ventures - Consolidated - Fin 46)		15,124,533	6,153,817	8,970,716
	4,897	\$ 507,536,093	\$ 377,283,791	\$ 130,252,302