

BID OPENING

CITY OF SAN JOSE
OFFICE OF THE CITY CLERK

City Clerk
Time Stamp

TOTAL BASE BID

\$ 944,985.00

ALT NO. 1 _____

ALT NO. 2 _____

ALT NO. 3 _____

Alt No. 4 _____

Alt No. 5 _____

RECEIVED
San Jose City Clerk

2010 MAR 30 P 2:53

BID DATE: Tuesday, March 30, 2010

Project Manager: Jess Tanciangco ~ 793.4145

South Bay Advanced Recycled Water Treatment
Facility Project – Early Earthwork

BIDDER NAME:

Granite Rock Company dba
Pavex Construction Division

Bond _____ Cashier's Check _____

Addendums Included (☒)

YES _____ NO _____

Non-Collusion Affidavit ☒

YES _____ NO _____

San Jose/Santa Clara Water Pollution Control Plant

SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT – EARLY EARTHWORK

Bid Documents

Bid Opening

3:00 PM

Thursday,

February 25, 2010

Bidder: Granite Rock Company DBA
Pavex Construction Division

PROPOSAL TO CITY OF SAN JOSE

FOR

South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork

Name of Bidder: Granite Rock Company DBA
Pavex Construction Division

The representations herein are made under penalty of perjury.

To: The City of San Jose, State of California

The undersigned, as bidder, declares that the only person or parties interested in this proposal as principals are those named herein; that this proposal is made without collusion with any other person, firm or corporation; that the bidder has thoroughly read and examined and has full knowledge of and understands all the provisions and contents of this proposal and the documents which must be attached hereto, the Plans approved by the Director of Environmental Services Department on 11/29/10, entitled South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork and the Specifications approved by the Director of Environmental Services Department on 11/29/10, entitled South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork on file in the office of CIP Engineering, San Jose/Santa Clara Water Pollution Control Plant, Environmental Services Department, San Jose, California; that the bidder has thoroughly examined said Plans and Specifications which are on file in the office of CIP Engineering, San Jose/Santa Clara Water Pollution Control Plant, Environmental Services Department, and that the bidder has full knowledge of and understands said Plans and Specifications and the requirements thereof; and that the bidder has further read and understands, and has knowledge of the contents of any and all addenda to said Plans and Specifications on file; and that the bidder proposes and agrees, if this proposal is accepted, that the bidder will contract with the City of San Jose, in the form of the copy of the contract on file in the office of CIP Engineering, San Jose/Santa Clara Water Pollution Control Plant, Environmental Services Department, to do all the work and furnish all materials specified or referred to in the contract, in the manner and time therein prescribed, and according to the requirements of the City or Director of Environmental Services Department as therein set forth, to furnish the contract, bonds and insurance specified in the Specifications, and to do all other things required of the Contractor by the contract; and will take in full payment therefor the following price or unit prices as shown in the Schedule of Quantities on Page 2.

If the bidder or other interested persons is a corporation, state legal name of corporation, also names of the President, Secretary, Treasurer, and the Manager thereof; if a partnership, state the name of the partnership, if one exists, also the names of all the partners comprising the partnership; if any of the partners are individuals, state the first and last name of every individual in full, if any of the partners are corporations, state for each such corporation, the information required above of corporations; if any of the partners are partnerships, state for each such partnership the information required above of partners; if the bidder or other interested person is a joint-venture, state the name of the joint venture, also names of all joint venturers comprising the joint venture; if any of the joint venturers are individuals, state the first and last name of every individual comprising the joint venture; if any of the joint venturers are corporations, state for each corporation the information required above of corporations; if any of the joint venturers are partnerships, state for each such partnership, the information required above of partners; if bidder or other interested persons is an individual, state first and last names in full.

If bidder is an individual, the bidder's signature shall be placed below; if bidder is an individual, doing business under a fictitious name, the name of the individual followed by the words "doing business under (insert the fictitious name)" shall be set forth above, together with the signature of the individual; if bidder is a corporation, the legal name of the corporation shall be set forth above, together with the signature of the officer or officers of the corporation, authorized to sign contracts on behalf of the corporation, the corporate title; that is Vice-President, Secretary, etc., should be placed below the name

BREAKDOWN OF QUANTITIES / PRICE BREAKDOWNS FOR

South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork

PART A. BID ITEMS

Bid Item	Item	Estimated Quantity	Unit Price (In Figures)	Total Price (In Figures)
1	Mobilization	Lump Sum	N/A	\$ 40,000.00
2	Demobilization	Lump Sum	N/A	\$ 1,000.00
3A	Off-site disposal of excess excavated soil at the City's Residual Solids Management (RSM) facility	Lump Sum	N/A	\$ 100,000.00
4	Compacted earthfill for surcharge fill (above El. 12.5 - 13.4)	Lump Sum	N/A	\$ 177,000.00
5	Compacted earthfill, other than surcharge fill	Lump Sum	N/A	\$ 346,985.00
6	Balance of Work Items	Lump Sum	N/A	\$ 132,000.00
TOTAL OF BID ITEMS (PART A)		Lump Sum	N/A	\$ 846,985.00

PART B. SUPPLEMENTAL BID ITEM

This bid item may or may not be required, and may be deleted entirely, by deductive change order, at the sole discretion of the City.

Bid Item	Item	Estimated Quantity	Unit Price (In Figures)	Total Price (In Figures)
3B	Additional cost of off-site disposal of excess excavated soil at a disposal site provided by the Contractor	Lump Sum	N/A	\$ 98,000.00
TOTAL SUPPLEMENTAL BID ITEM (PART B)		Lump Sum	N/A	\$ 98,000.00

\$944,985.00

TOTAL BID AMOUNT (PART A + PART B) IN FIGURES: Nine hundred and forty four thousand, nine hundred and eighty five ^{Lump} ~~thousand~~ ~~and eighty five~~ ~~dollars~~

TOTAL BID AMOUNT (PART A + PART B) IN WORDS: NINE hundred and forty four thousand, NINE hundred and eighty five ~~dollars~~

The total bid amount shall be the sum of Total of Bid Items (Part A) and the Total Supplemental Bid (Part B) and will be used to determine the lowest bid price. The bid shall include all State, Federal, and other taxes applicable to the project and shall be firm offer for a period of 120 days after bid opening.

BIDDER: Granite Rock Company DBA
Pavex Construction Division

Company

Signature

RODNEY JENNY, VICE PRESIDENT

of the officer and the corporate seal affixed; if bidder is a partnership, the legal name of the partnership, if one exists, shall be set forth above, together with the signature of the partner or partners authorize to sign contracts on behalf of the partnership; if any of the partners are corporations, execution for such partners shall be accomplished in accordance with the requirements set forth above for corporations; if any of the partners are partnerships, execution for such partners shall be accomplished in accordance with the requirements set forth above for partnership; if bidder is a joint-venture, the legal name of the joint venture, if one exists, shall be set forth above for partnerships. If signature is by an agent other than an officer of a corporation, or member of a partnership or a joint venture, a Power of Attorney must be on file with the City Clerk prior to opening bids or submitted with the bid; otherwise, the bid may, at the City's option, be disregarded as non-responsive.

If this proposal shall be accepted and the undersigned shall fail to contract, and to give the Contractor's Bond For Faithful Performance and the Contractor's Payment Bond required by the specifications and contract and by law, and to provide all insurance as required by said contract, within eight (8) days after the bidder has received notice from the City of San Jose, the City may, at its option, determine that the bidder has abandoned his/her contract, and thereupon this proposal and the acceptance thereof shall be null and void, and the forfeiture of such security accompanying this proposal shall operate and the same shall be the property of the City of San Jose.

In accordance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding on contempt of court by a federal court has been issued against the Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board. Signing this Proposal on the signature portion thereof shall constitute signature of this Statement.

Accompanying this proposal are the following documents completely filled in by the bidder and the same are incorporated herein by reference;

1. Cash, a cashier's check or a certified check made payable to City, or a bidder's bond executed by an admitted surety insurer naming the City as beneficiary, in an amount equal to at least ten percent (10%) of the total amount bid including all alternatives.
2. A list of subcontractors for work over one half of one percent, if any, the address of each subcontractor and the description of work to be done by each subcontractor.
3. A statement of financial responsibility, technical ability, and experience if such information is not already on file with the City.

City may at its option, request additional supplemental information after bid opening.

Bidder understands that the City reserves the right to reject any or all bids and to waive any informalities in the bidding.

The undersigned, as bidder, declares that in listing subcontractors in this bid, I have not discriminated or given any preference to any firm based on race, sex, color, age, religion, sexual orientation, actual or perceived gender identity, disability, ethnicity, or national origin. I understand that any such discrimination or preference is in violation of Chapter 4.08 of the Municipal Code.

Execution of the Non-Collusion Affidavit constitutes execution of this Bid Proposal including the above statement of nondiscrimination and, with the exception of the Bidder's Bond or Addenda, if any, no other signatures will be required

NONCOLLUSION AFFIDAVIT

Project Title: **South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork**

Granite Rock Company DBA
Pavex Construction Division / Rodney Jenny, being first duly sworn, deposes and says that he/she is
(print name)

the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof the effectuate a collusive or sham bid.

In accordance with Title 23, United States Code, Section 112, the bidder hereby states, under penalty of perjury, that he/she has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this contract. Bidders are cautioned that making a false certification may subject certifier to criminal prosecution.

The undersigned declares under penalty of perjury that the information contained in this proposal and all accompanying documents are true and correct.

Executed on 2/26/10

Granite Rock Company DBA
Pavex Construction Division

Legal Company Name

Corporation

Indicate Type of Entity: Sole Proprietorship,
Partnership (General/Limited Partners),
Corporation, Joint Venture, etc.

City Business Lic. No.: 0991011210
Expiration Date: 8/15/10
State Contractor Lic. No.: 22
Classification: A.B.HAZ
Expiration Date: 4/30/11
Federal I. D. No.: 94-0519560
Address: 120 GRANITE ROCK WAY
SAN JOSE, CA 95136

By: Rodney Jenny
Title: RODNEY JENNY, VICE PRESIDENT

Telephone: (408) 574-1400

NOTARY

On 2/26/10 before me, Amy Furman, Notary Public, personally appeared
(name and title of officer)


Rodney Jenny who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under the PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Amy Furman
Notary Public

(Seal)





GENERAL ENGINEERING CONTRACTOR • LICENSE # 22
PAVEX CONSTRUCTION DIVISION

Granite Rock Company dba Pavex Construction Division

Incorporated in the State of California

OFFICERS OF THE COMPANY

President & CEO

Bruce Woolpert
350 Technology Drive
Watsonville, CA 95076

**Vice President &
CFO**

Stephen Snodgrass
350 Technology Drive
Watsonville, CA 95076

**Vice President,
General Counsel
Secretary**

Thomas H. Squeri
350 Technology Drive
Watsonville, CA 95076

**Vice President &
Division Manager of
Pavex Construction Division**

Rodney Jenny
120 Granite Rock Way
San Jose, CA 95136

**Vice President
Concrete &
Building Materials**

Greg Diehl
350 Technology Drive
Watsonville, CA 95076



San Jose Office
120 Granite Rock Way
San Jose, CA 95136
Phone 408 574 1400
Fax 408 365 8349

SFO Office
San Francisco, CA 94128
Phone 650.615.0306
Fax 650.615.0338

Oakland Office
7700 Edgewater Drive, Bldg. B, Suite 332B
Oakland, CA 94621
Phone 510 729 5075
Fax 510 729 5079

Monterey Bay Region
P.O. Box 50001, Watsonville, CA 95077
411 Walker Street, Watsonville, CA 95076
Phone 831 768 2700
Fax 831 768 2701



GENERAL ENGINEERING CONTRACTOR • LICENSE # 22
PAVEX CONSTRUCTION DIVISION

CERTIFICATION OF CORPORATE RESOLUTION


At the meeting of the Directors of Granite Rock Company, a corporation organized and existing under the laws of the State of California, duly called and held in accordance with the Articles of Incorporation and Bylaws of the corporation at its office on June 25, 2005, at which a quorum of the directors were present, the directors resolved that:

Each of the following persons is fully authorized to sign bid and contract documents on behalf of Granite Rock Company, doing business as Pavex Construction Division, and to bind the corporation with respect to such documents: Bruce W. Woolpert, Thomas Squeri, Stephen Snodgrass, Rodney Jenny, and Greg Diehl.

I, Thomas H. Squeri, Vice President and Secretary of Granite Rock Company, do hereby certify that I am the Vice President and Secretary of said corporation, and that the above resolutions of the Board of Directors of said corporation were duly adopted at the meetings held on those dates, and that said resolutions have not been revoked or rescinded.

In witness whereof, I have hereunto subscribed my name and affixed the seal of said corporation.

Dated: 2/25/10



Thomas H. Squeri
Vice President and Secretary



San Jose Office
120 Granite Rock Way
San Jose, CA 95136
Phone 408 574 1400
Fax 408 365 8349

SFO Office
San Francisco, CA 94128
Phone 650.615.0306
Fax 650.615.0338

Oakland Office
7700 Edgewater Drive, Bldg. B, Suite 332B
Oakland, CA 94621
Phone 510 729 5075
Fax 510 729 5079

Monterey Bay Region
P.O. Box 50001, Watsonville, CA95077
411 Walker Street, Watsonville, CA95076
Phone 831 768 2700
Fax 831 768 2701

ADDENDUM NO. 6

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this 25th

 day of March, 20 10.

PRINCIPAL

SURETY

Granite Rock Company, d.b.a.
Pavex Construction Division

Legal Company Name

Continental Casualty Company

Legal Company Name

Corporation

Indicate Type of Entity

By: Bruce W. Woolpert
Title: President & CEO

By: John R. Ullmer
John R. Ullmer, Attorney-In-Fact

By: _____
Title: _____

By: _____
Title: _____

(Affix Corporate Seals)

(Attach Acknowledgments of both Principal and Surety signatures)

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Catherine Gustavson, F R Hudson III, Dennis M Carney, David J Bachan, Deborah L Tablak, Jeanette M Mazzarino, Matthew Reade, John R Ullmer, Individually

of Watsonville, CA, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Senior Vice President and their corporate seals to be hereto affixed on this 19th day of August, 2008.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Robert M. Mann

Senior Vice President

State of Illinois, County of Cook, ss:

On this 19th day of August, 2008, before me personally came Robert M. Mann to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Chicago, State of Illinois; that he is a Senior Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires September 17, 2009

Eliza Price

Notary Public

CERTIFICATE

I, Mary A. Ribikawskis, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 25th day of March, 2010.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Mary A. Ribikawskis

Assistant Secretary

CALIFORNIA ALL PURPOSE ACKNOWLEDGMENT


State of California


County of Santa Cruz

On **March 25, 2010** before me, **Deborah L. Tablak, Notary Public**, personally appeared **John R. Ullmer**, who proved to me on the basis of satisfactory evidence to be the person~~(s)~~ whose name~~(s)~~ is/~~are~~ subscribed to the within instrument and acknowledged to me that he/~~she/they~~ executed the same in his/~~her/their~~ authorized capacity~~(ies)~~, and that by his/~~her/their~~ signature~~(s)~~ on the instrument the person~~(s)~~, or the entity upon behalf of which the person~~(s)~~ acted, executed the instrument

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.




Deborah L. Tablak

-----OPTIONAL-----

DOCUMENT AND SIGNER

Type: **Bid Bond**

Principal: **Granite Rock Company, d.b.a. Pavex Construction Division**

Obligee: **City of San Jose**

Description: **South Bay Advanced Recycled Water Treatment Facility Project – Early Work**

John R. Ullmer is Attorney-in-Fact for Continental Casualty Company


California All-Purpose Acknowledgment

State of California

County of Santa Cruz

On March 25, 2010 before me, Cynthia Kinney, Notary Public,
personally appeared Bruce W. Woolpert,

who proved to me on the basis of satisfactory evidence to
be the person(s) whose name(s) is/are subscribed to the
within instrument and acknowledged to me that
he/she/they executed the same in his/her/their authorized
capacity(ies), and that by his/her/their signature(s) on the
instrument the person(s), or the entity upon behalf of
which the person(s) acted, executed the instrument.



I certify under PENALTY OF PERJURY under the laws of
The State of California that the foregoing paragraph is
True and correct.

WITNESS my hand and office seal.

Signature

A handwritten signature in cursive script, appearing to read 'C. Kinney', written over a horizontal line.

-----OPTIONAL-----

*Though the information below is not required by law, it may prove valuable to persons relying on the document and
could prevent fraudulent removal and reattachment of this form to another document.*

Description of Attached Document

Title of Type of Document: Bidder's Bond

Document Date: 03/25/10 Number of Pages: 2

Signer(s) Other Than Named Above: John R. Ullmer

List of Subcontractors

Designation of Subcontractors shall be as required in Section 2-1.15A of the City of San Jose Standard Specifications, July 1992.

Granite Rock Company DBA
Pavex Construction Division

Bidder:

Name of Subcontractor	Location of Business	Portion of Work
Steel Fence Systems	San Jose	Fence
Nitta Erosion Control	Loomis, CA	Hydroseed
De Kay Demolition + Clearing	Oakland	Remove Trees

South Bay Advanced
Recycled Water Treatment
Facility Project – Early Earthwork

List of Subcontractors - 1

B&V Project No. 146071
January 2010
Issued For Bid

Mandatory Submittals Requirement & Acknowledgement

San Jose/Santa Clara Water Pollution Control Plant

South Bay Advanced Recycled Water Treatment Facility Project - Early Earthwork

Required Submittal:

1. Safety Records

- A. Copy of completed OSHA Form 300A, "Summary of Work-Related Injuries and Illnesses" for most recent calendar year.
- B. Copy of communication from contractor's workers' compensation insurance carrier indicating the contractor's "Experience Modifier" (or "ex. Mod").

2. Applicable Certificates

Confined space training certificates for rescuer & crew members and previous experience pertinent to Confined Space work.

*delete - per
addendum #3*

OSHA's Form 300A (Rev. 01/2004)

Summary of Work-Related Injuries and Illnesses

Report created: 1/22/2010 10:47:32 AM

All establishments covered by Part 1904 must complete this Summary page, even if no work-related injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete and accurate before completing this summary.

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the Log. If you had no cases, write "0."

Employees, former employees, and their representatives have the right to review the OSHA Form 300 in its entirety. They also have limited access to the OSHA Form 301 or its equivalent. See 29 CFR Part 1904.35, in OSHA's recordkeeping rule, for further details on the access provisions for these forms.

Number of Cases

Total number of deaths	Total number of cases with days away from work	Total number of cases with job transfer or restriction	Total number of other recordable cases
(G) 0	(H) 1	(I) 6	(J) 2

Number of Days

Total number of days away from work	Total number of days of job transfer or restriction
(K) 5	(L) 281

Injury and Illness Types

Total number of ...	(1) Injuries	(2) Skin disorders	(3) Respiratory conditions	(4) Poisonings	(5) Hearing loss	(6) All other illnesses
(M)	9	0	0	0	0	0

Post this Summary page from February 1 to April 30 of the year following the year covered by the form.

Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time to review the instructions, search and gather the data needed, and complete and review the collection of information. Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. If you have any comments about this burden estimate or any other aspect of this data collection, contact US Department of Labor, OSHA Office of Statistical Analysis, Room N-3641, 200 Constitution Avenue, NW, Washington, DC 20210. Do not send the completed forms to this office.



Year 20 09

U.S. Department of Labor
Occupational Safety and Health Administration

Form approved OSHA No. 1218-0176

Facility: 420, 120 GRANITEROCK WAY, SAN JOSE, CA 95135 SANTA CLARA

File ID: NO FILTER

Establishment information

Your establishment name GRANITE ROCK COMPANY/PAVEY CONSTR.

Street 120 GRANITEROCK WAY
City SAN JOSE State CA ZIP 95136

Industry description (e.g., Manufacturer of motor truck trailers)
CONSTRUCTION MATERIAL SUPPLIER/ENG CONTRACTOR

Standard Industrial Classification (SIC), if known (e.g., 3715)

OR

North American Industrial Classification (NAICS), if known (e.g., 336212)

Employment information (If you don't have these figures, see the instructions on the back of this page to estimate.)

Annual average number of employees 279
Total hours worked by all employees last year 360,972

Sign here

Knowingly falsifying this document may result in a fine.

I certify that I have examined this document and that to the best of my knowledge the figures are true, accurate, and complete.

Company executive [Signature] Title CEO
Date 8/31/09 Time 7:18



ZURICH

Zurich North America
560 Mission St., Ste 2400
San Francisco, CA 94105

Brian M. Smith
Vice President of
Strategic Accounts
Ph.#415-538-7304
Fax#415-538-7317

March 15, 2010

San Jose/Santa Clara Water Pollution Control Plant
700 Los Esteros Road
San Jose, CA 95134

Re: Granite Rock Company dba: Pavex Construction Division
Three-Year Workers' Compensation Experience Modification
South Bay Advanced Recycles Water Treatment Facility Project-Early
Earthwork

To Whom It May Concern:

The following are the current and past two years' California Workers Compensation
Experience Modifications.

The current modification is effective September 30 for the period of one year:

2009	.86
2008	.91
2007	.74

Please do not hesitate to contact us if you need further information in regard to this Insured.

Sincerely yours,

Catherine Gustavson
Partner, McSherry & Hudson
Authorized Representative as respects this Confirmation, Per
Brian Smith
Vice-President of Strategic Accounts
Zurich North American Construction

Statement of Qualifications

The bidder has been engaged in the Granite Rock Company DBA
Pavex Construction Division
under the present business name for 110 years.

The experience of the principles in work of a nature similar to that covered in the proposal extends over a period of 21 years.

The bidder has never failed to satisfactorily complete a contract awarded to him except as follows: (Name any and all exceptions and reasons thereof.)

correct

The following contracts have been satisfactorily completed in the last three years for the person, firm or authority indicated, and to whom reference is made: (Name five contracts)

<u>Years</u>	<u>Type of Work</u>	<u>Contract Amount</u>	<u>Location and Whom Performed</u>
<u>See attached Project Experience Listing.</u>			
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

Job No.	Description	Owner	Planned End	County	Address	Phone	fax	Final Contract	Contact	Resident Engineer /
6781	Water System Improvement	Santa Cruz City Purch Dept*PO Req*	11/21/2002	SCR	Attn: Accounts Payable - Santa Cruz - CA - 95060	(831) 420- 6158_Meta_	(831) 420-5061	179,665.00		
3237	Salinas Airport	Salinas City of - Pavex	9/2/2008	MON	Attn: Kathy, Finance - Salinas - CA - 93901	(831) 758-7373		409,987.00		
3234	Security Gate Project							320,185.00		
3215	D'Arigo Complete Site Work	Salinas Steel Builders - Pavex	7/12/2008	MON	1161 Terven Ave - Salinas - CA - 93901-4522	(831) 424-1647	(831) 424-4401	301,773.00		
3174	Livermore Airport	City of Livermore *Pavex*		CON	1052 South Livermore Avenue - Livermore - CA - 94550	(925) 960-4542	(925) 960-4205	678,637.23		
3156	CDC-Hokamp/Sedlar	Hokamp/Sedlar *Pavex*	9/30/2008	SCL	1175 Chess Drive Unit A - Foster City - CA - 94404	(650) 312-1546	(650) 312-8671	125,000.00		
3147	Pescadero Middle School			SMA				2,107,249.37		
3108	HWY 156 RUBBERIZED AC OVERLAY	Caltrans - District 5, Salinas	7/11/2008	SBE	D-5 Northern Region Office - Salinas - CA - 93901	(831) 7833000	(831) 7833008	393,438.00		
3105	Uesugi Farms	Salinas Steel Builders - Pavex	12/1/2008	SCL	1161 Terven Ave - Salinas - CA - 93901-4522	(831) 424-1647	(831) 424-4401	1,077,810.00		
3103	Monterey Bay Aquarium	Rudolph & Sletten, Inc.	1/1/2009	MON	989 E. Hillside Blvd., Suite 100 - Foster City - CA - 94404	(650) 572-1919	(650) 572-9279	344,774.57		
3101	Downtown Children's Center	Barry Swenson Builder - Pavex	8/10/2008	SCR	5300 Soquel Avenue, Suite 103 - Santa Cruz - CA - 95062	(831) 4757100	(831) 4754544	177,740.24		
3081	Newark Blvd. to 830/84 Separat	Caltrans Sacramento (parent)		ALM	1120 "N" Street - Sacramento - CA - 95814	(916) 6545676	(916) 2276282	4,941,027.20		
3078	ROUTE 130 OVERLAY	Caltrans Sacramento (parent)		SCL	1120 "N" Street - Sacramento - CA - 95814	(916) 6545676	(916) 2276282	557,896.00		
3062	GRC Quarry-Scraper Barn Proj	Granite Rock Company	5/9/2008	SBE	P.O. Box 50001 - Watsonville - CA - 95077-5001	(831) 7882000		500,002.00		
3057	Hwy 17 Glenwood to Woodwardia	Caltrans - District 5, Salinas	5/3/2009	SCR	D-5 Northern Region Office - Salinas - CA - 93901	(831) 7833000	(831) 7833008	8,225,488.00		
3056	Harmony Ranch Elementary	Turner Construction- Pavex/Sacto	7/1/2008		1211 H Street - Sacramento - CA - 95814	(916) 444-4211	(916) 444-9214	182,343.41		
3050	Pacific Street Intersection	Monterey City of Public Works (Pavex)	4/1/2008	MON	City Hall - Monterey - CA - 93940	(831) 646-3702		1,098,653.50		
3034	Monterey HS Athletic Field	Sprinturf	2/15/2008	MON	1200 Liberty Ridge Dr # 100 - Wayne - PA - 19087	(610) 828-6500		704,001.00		Andrew Roland
3032	The Meadows HOA	Meadows Homeowners Assoc*Pavex*	4/30/2008	MON	14310 Mountain Quail Road - Salinas - CA - 93908	(831) 484-9595		150,000.00		
3027	Hutchinson Road Slipout Repair	Santa Cruz Co Pub Wks*PO Req*	2/29/2008	SCR	701 Ocean Street, Room #410 - Santa Cruz - CA - 95060		(831) 477- 3910_CharlieMc	132,200.00		
3025	ABSL HWY 1 EMERGENCY REPAIRS	A B S L Construction		SMA	29334 Pacific St - Hayward - CA - 94544	(510) 727-0900	(510) 727-0910	102,900.00		
3023	Costco Wholesale - Bus Center	W L Butler Incorporated		ALM	204 Franklin Street - Redwood City - CA - 94063	(650) 361-8544 Estimating	(650) 369-7365	121,500.00		
3001	2007 City of Soledad Resurf	Soledad City of *PAVEX ONLY*	4/30/2008	MON	P.O. Box 156 - Soledad - CA - 93960		(831) 878-3965	434,548.78		Peter Le

Job No.	Description	Owner	Planned End	County	Address	Phone	fax	Final Contract	Contact	Resident Engineer / Engineer - in - Charge
2841	Hayward Line A between Cabot			ALM				1,377,311.00		Terence Boyd
2837	Hayward Helicopter Apron			ALM				1,245,925.00		Kelly
2836	Hwy 280 John Daly Ramp	Caltrans Sacramento (parent)		SMA	1120 "N" Street - Sacramento - CA - 95814	(916) 6545676	(916) 2276282	668,685.00		Pascual
2833	Grant Road Pavement Rehab			SCL				610,873.91		Charles Koos
2832	Rt. 84 Overlay at Dumbarton	Caltrans Sacramento (parent)		ALM	1120 "N" Street - Sacramento - CA - 95814	(916) 6545676	(916) 2276282	2,225,463.00		Cyrus Bouzar
2823	Harker School	Sprinturf		SCL	1200 Liberty Ridge Dr # 100 - Wayne - PA - 19087	(610) 828-6500		245,685.00		
2816	M.P.U.S.D. - Seaside High & Ord	Monterey Peninsula Unified School Dist	8/1/2007	MON	P.O. Box 1031 - Monterey - CA - 93942-1031	(831) 6491592	(831) 6481729	128,397.00		
2790	Dolan Road	Pick-N-Pull-Pavex	6/15/2007	MON	7590 Stockton Blvd - Sacramento - CA - 95823	(916) 4962407		245,784.00		
2787	HWY 1 Overlay Davenport Laguna	Caltrans - District 5, Salinas	8/6/2007	MON	D-5 Northern Region Office - Salinas - CA - 93901	(831) 7833000	(831) 7833008	950,385.00		
2780	Conundrum Winery #2	Salinas Steel Builders - Pavex	9/23/2007	MON	1161 Terven Ave - Salinas - CA - 93901-4522	(831) 4241647	(831) 4244401	289,145.00		
2776	Hwy 25 Hollister Bypass	Council of San Benito County Gov*Pavex*	9/30/2008	SBE	330 Tres Pinos Road, Ste C-7 - Hollister - CA - 95023		(831) 636-4160	23,214,804.00		J. Kerry Theran
2769	DMV Parking Lot Merced	Dept of Motor Vehicles *Pavex*	6/30/2007	SBE	Contract Service Section - Sacramento - CA - 95818-2606			126,800.00	Bedath Victorioso	Gerald Bailey
2767	WILSON QUARRY OVERBURDEN 2007	Granite Rock Company	9/28/2007	SBE	P.O. Box 50001 - Watsonville - CA - 95077-5001	(831) 7682000		1,233,260.00		
2766	GARDNER ELEMENTARY SCHOOL	San Jose Unified School District		SCL	Attn: Accounts Payable - San Jose - CA - 95126	(408) 535-6155	(408) 535-6000	654,885.00	Ty Williams	Roger Dennis
2764	Laguna Seca Mtnce 2007	Mtry County Parks*Pavex Only**Closed J		MON	1025 Monterey Highway 68 - Salinas - CA - 93908	(831) 7583604	(831) 7586818	126,700.00		
2754	Market St-Paving Project	City of Santa Cruz-Public Works Dept	4/20/2007	SCR	809 CENTER STREET, ROOM 201 - SANTA CRUZ - CA - 95060	(831) 4205160	(831) 4205161	166,136.25		
2744	PB Carmel Way to Alvarado	Pebble Beach Company-Pavex	5/25/2007	MON	P.O. Box 1767 - Pebble Beach - CA - 93953	(831) 6258435	(831) 6258440	383,422.00		
2743	Versa Cold / Salinas Steel	Salinas Steel Builders - Pavex	6/1/2007	MON	1161 Terven Ave - Salinas - CA - 93901-4522	(831) 4241647	(831) 4244401	107,329.00		
2742	HWY 183 Castroville Overlay	Caltrans - District 5, Salinas		MON	D-5 Northern Region Office - Salinas - CA - 93901	(831) 7833000	(831) 7833008	398,577.00	Bertha Roman	
2741	Premier Property Management	Premier Property Management*Pavex*	5/4/2007	MON	1418 South Main Street - Salinas - CA - 93907	(831) 809-4268	(831) 422-0235	160,576.00		
2733	Youth Center	Hough Construction Co.	5/26/2007	MON	303 Linda Drive - Hollister - CA - 95023	(831) 6365827	(831) 6300830	186,261.00		
2728	Burlingame Office			SMA				203,155.00		
2711	Hwy 1 Resurf from Tunitas Crk	Caltrans Sacramento (parent)	5/15/2007	SMA	1120 "N" Street - Sacramento - CA - 95814	(916) 6545676	(916) 2276282	2,080,468.00		Fred Boosherini

Job No.	Description	Owner	Planned End	County	Address	Phone	fax	Final Contract	Contact	Resident Engineer /
2530	Downtown Children's Center-	Barry Swenson Builder - Pavex	12/18/2006	SCR	5300 Soquel Avenue, Suite 103 - Santa Cruz - CA - 95062	(831) 4757100	(831) 4754544	214,900.00		Chuck Allen
2528	HWY 183 Salinas	Caltrans - District 5, Salinas	9/30/2007	MON	D-5 Northern Region Office - Salinas - CA - 93901	(831) 7833000	(831) 7833008	7,166,134.00		Tyler Lavering
2520	Taxiway H&M Realignement Ph2	City & County Of San Francisco(SFIA)	6/2/2007	SFC	676 N. McDonnell Rd. - San Francisco - CA - 94128	(650) 8217818	(650) 8217838	5,091,430.00	Kristin Allen	Kristin Allen
2519	Apron Modification A7,A9&G101	San Francisco Airport Commission	6/20/2007	SFC	P O Box 7743 - San Francisco - CA - 94120			2,107,500.00	Dirk Kellum	Dirk Kellum
2518	Montague Expressway Phase 1	Santa Clara Co Roads Av'PO Req*	11/7/2006	SCL	101 Skyport Drive - San Jose - CA - 95110		(408) 441-0142	2,432,710.00	Roy Caballera	
2513	General Jim Moore Blvd PH III	Fort Ord Reuse Authority - Contract	4/25/2007	MON	100 12TH STREET, BLDG #2880 - MARINA - CA -	(831) 8833672	(831) 8833675	2,962,419.00	Chuck Fagen	Jim Arnold
2505	Hwy 1 Overlay	Caltrans - District 5, Salinas	10/22/2006	SCR	D-5 Northern Region Office - Salinas - CA - 93901	(831) 7833000	(831) 7833008	2,655,816.00		
2496	First Baptist Church-Salinas	First Baptist Church-Salinas	9/15/2006	MON	1130 San Vicente Avenue - Salinas - CA - 93901	(831) 4847300		102,265.67		
2494	A Road Drainage Improvements	Monterey City ParksDept.**USE#337607*	10/23/2006	MON	P.O. Box 5249 - Salinas - CA - 93915	(831) 7554899		170,776.92		
2486	Pick-N-Pull	Pick-N-Pull-Pavex	11/10/2006		7590 Stockton Blvd - Sacramento - CA - 95823	(916) 4962407		441,907.00		
2481	Laguna Seca Road Repair 07/06	SCRAMP - Contract	9/1/2006	MON	P.O. Box 2078 - Monterey - CA - 93942	(831) 6485111	(831) 6485169(BO)	145,000.00		
2474	Market & Goss Safety	City of Santa Cruz-Public Works Dept	5/1/2007	SCR	809 CENTER STREET, ROOM 201 - SANTA CRUZ - CA - 95060	(831) 4205160	(831) 4205161	125,680.00	Tony Lan	
2473	Merchant Road Improvements			SFC				1,318,861.00	Janet S. Tarantino	
2461	Phillip Brooks School	Wentz Group	7/24/2006	SCL	555 Twin Dolphin Drive, Suite #160 - Redwood Shores - CA - 94065	(650) 5923950	(650) 5935632	489,475.00	Steve Allen	
2454	Pajaro Valley Course	Pajaro Valley Golf Course	8/30/2006	MON	967 Salinas Road - Royal Oaks - CA - 95076	(831) 7243851	(831) 2343218	119,500.00		
2447	Jones Road/Nicholson	Mark Nicholson Inc - Pavex	8/15/2006	SBE	701 McCray Street - Hollister - CA - 95023	(831) 6375728	(831) 6378648	109,117.00		
2440	Central Cold Storage	Central Cold Storage	8/15/2006	MON	P.O. Box 610 - Castroville - CA - 95012-0610	(831) 6333362		102,775.00		
2422	Martinelli's Lot	S. Martinelli & Company	8/5/2006	SCR	P.O. Box 1868 - Watsonville - CA - 95077	(831) 7614598	(831) 7614573	118,284.00		
2417	Oakland Airport East Apron Ph2			ALM				25,988,076.00	Samuel Won	Samuel Won
2395	Replace MBGR w/Concrete Barrie	Caltrans - District 5, Salinas	11/30/2006	SCR	D-5 Northern Region Office - Salinas - CA - 93901	(831) 7833000	(831) 7833008	1,452,612.00		
2394	Westcor-Sherwood Garden Shop	Westcor Retail Group LLC	7/31/2006	MON	14500 Big Basin Way - Saratoga - CA - 95070	(408) 8677490		112,883.00		
2393	Centerline Rumble Strips & Tur	Caltrans - District 5, Salinas	9/30/2006	MON	D-5 Northern Region Office - Salinas - CA - 93901	(831) 7833000	(831) 7833008	554,350.00		
2376	Mineta Airport, PKG 2A	THE CONCO COMPANIES - PAVEX CUSTOMER	12/1/2006	SCL	5141 COMMERCIAL CIRCLE - CONCORD - CA - 94520	(925) 6856799	(925) 6856851	779,020.00	Jim Klinger	Jim Klinger

Disposed

12A	1788 97 Backhoe
12A	1780 95 Backhoe
12B	1789 87 Backhoe
13A	1425 89 SKIPLOADER
13B	1478 Loader
13D	3792 97 Loader
13E	1481 95 Loader
13E	1482 96 Loader
20A	1401 89 Paver
20A	1410 89 Pavers
30B	3845 73 Motorgrader
30C	3833 95 MOTORGRADER
32B	1763 97 EXCAVATOR
32E	1752 86 EXCAVATOR
32E	14885 96 EXCAVATOR
33A	13535 87 Dozer D9L with Ripper
33G	1706 97 DOZER
40A	1409 91 Hyster Roller Vibratory 10-Ton
40B	1451 93 Vibratory 2 Drum Smooth Roller
40B	14131 01 ROLLER,VIBRATORY 2 DRUM SMOOTH
40B	214131 01 Vibratory 2 Drum Smooth Roller
40C	13612 00 VIBRATORY 2 DRUM SMOOTH ROLLER
40D	1450 91 Vibratory 2 Drum Smooth Roller
40D	1454 97 Vibratory 2 Drum Smooth Roller
40D	1456 97 Vibratory 2 Drum Smooth Roller
40D	1458 98 VIBRATORY 2 DRUM SMOOTH ROLLER
42A	1463 93 Pneumatic Rollers
42C	1464 96 Pneumatic Rollers

Excluded

36A	13536 87 Scraper - 631E
36A	13537 87 Scraper - 631E
36A	13538 87 Scraper - 631E
36A	13539 87 Scraper - 631E
36A	16344 SCRAPER
43F	1441 96 COMPACTOR
43F	1467 97 COMPACTOR
43F	14975 97 COMPACTOR
43F	16330 07 COMPACTOR

Owned

12A	1701 98 BACKHOE 446B
12A	1782 96 BACKHOE
12A	1793 97 BACKHOE 446B
12A	1794 97 BACKHOE 446B
12A	14952 03 BACKHOE
12A	14979 03 BACKHOE
12B	1725 99 BACKHOE
12B	13782 00 BACKHOE 426C
12B	14210 01 BACKHOE 430D
12B	14282 99 Backhoe
12B	14283 99 BACKHOE
13B	14055 01 LOADER
13B	16014 GRINDER ATTACHEMENT
13D	1772 91 LOADER
13D	1779 91 LOADER
13E	1462 98 SKIP LOADER 210LE
13E	1465 98 LOADER
13E	1483 97 LOADER
13E	1484 97 LOADER
13E	13554 99 LOADER
13E	13783 00 LOADER

42B
42B
42B
43B
43B
43C
43D
43E
43G
45A
45A
45A
45A
45A

14141 03 ROLLER
15513 ROLLER
15911 06 ROLLER
1746 98 COMPACTOR 815F
1777 95 COMPACTOR 815B
1781 96 COMPACTOR
1736 99 COMPACTOR
14318 98 COMPACTOR
1466 72 SHEEPSFOOT
1480 98 ROLLER,SINGLE DRUM SMOOTH DIRT
1485 85 SINGLE DRUM SMOOTH DIRT ROLLER
1486 95 ROLLER,SINGLE DRUM SMOOTH DIRT
1487 ROLLER,SINGLE DRUM SMOOTH DIRT
1488 97 ROLLER,SINGLE DRUM SMOOTH DIRT

Granite Rock Company, Inc.
Pavex Construction Division

CONFIDENTIAL PROPERTY OF GRANITEROCK


SKIP LOADER 210LE JOHN DEERE	JOHN DEERE 210LE	JDR	
SKIP LOADER 210LE JOHN DEERE	JOHN DEERE 210LE	JDR	
SKIP LOADER 210LE JOHN DEERE	JOHN DEERE 210LE	JDR	
SKIPLOADER 212 JCB	JCB 212	JCB	
SKIP LOADER 210LE JOHN DEERE	JOHN DEERE 210LE	JDR	
SKIP LOADER 210LE JOHN DEERE	JOHN DEERE 210LE	JDR	
SKIP LOADER 210LE JOHN DEERE	JOHN DEERE 210LE		
SKIP LOADER 210LE JOHN DEERE	JOHN DEERE 210LE	JDR	LDR
SKIP LOADER 210LE JOHN DEERE	JOHN DEERE 210LE		
LOADER,IT28FCATSIDE DUMP&FORKS	CATERPILLAR, IT28F	CAT	
LOADER,L120 VOLVO	VOLVO,L120	VLV	
LOADER, 980F CAT	CATERPILLAR,980F	CAT	
Paver GILCREST 813 PROPAVER	GILCREST 813	GCT	
PAVER BLAW-KNOX 8' RUBBER	BLAW-KNOX PF161	BKX	
PAVER 10'TO 20'RUBBER CAT 1000	CATERPILLAR 1000	CAT	
PAVER 10'TO 16'TRACK BLAW-KNOX	BLAW-KNOX 510 OMNI II	BKX	
PAVER 10'TO 20'TRACK CAT 1055B	CATERPILLAR 1055B	CAT	
PAVER 10'TO 16'TRACK BLAW-KNOX	BLAW-KNOX 510	BKX	
PAVER 10'TO 20'TRACK CAT 1055B	CATERPILLAR 1055B	CAT	
PAVER 10'-20'RUBBER CAT 1000RL	CAT WHEEL ASPHALT PAVER	CAT	
BLADE 14G T Kachel	CAT 14G AUTOMATICS	CAT	
BLADE 140H CAT	CATERPILLAR 140H	CAT	
BLADE 140H CAT, Y Woolery	CATERPILLAR 140H	CAT	
BLADE 140H CAT, D Plummer	CATERPILLAR 140H	CAT	
BLADE 140H B Dayton	CAT 140H AUTOMATICS TRIMBLE	CAT	MOB
EXCAVATOR 330BL CAT THUMB	CATERPILLAR 330BL	CAT	
EXCAVATOR CAT 325BL THUMB	CATERPILLAR 325BL	CAT	
EXCAVATOR 325BL CAT THUMB	CATERPILLAR 325BL	CAT	
EXCAVATOR HYUNDAI 130 THUMB	HYUNDAI 130	HND	
DOZER D7R CAT HAS SLOPE BOARD	CATERPILLAR D7RDS	CAT	
DOZER D5M CAT SLOPE BOARD	CATERPILLAR D5M	CAT	
SCRAPER 613C CAT	CATERPILLAR 613C SERIES II	CAT	
SCRAPER 613C CAT	CATERPILLAR 613C SERIES II	CAT	
SCRAPER 623F CAT	CATERPILLAR 623F	CAT	
SCRAPER 623E CAT	CATERPILLAR 623E	CAT	
SCRAPER 623B	CATERPILLAR 623B	CAT	
ROLLER 36" BOMAG 90	BOMAG BW90AD-2	BMG	
84" Dirt Roller Single Drumm	Sakai SV510TFB		
ROLLER 36" BOMAG 90	BOMAG BW90AD-2	BMG	
ROLLER 47" DYNAPAC CC122	DYNAPAC CC122	DPC	
ROLLER 47" DYNAPAC CC122	DYNAPAC CC122	DPC	
ROLLER 47" DYNAPAC CC122	DYNAPAC CC122	DPC	
ROLLER 47" BOMAG 120	BOMAG 120 AD	BMG	
ROLLER 47" BOMAG 120	BOMAG 120 AD	BMG	
ROLLER 39" BOMAG 100	BOMAG 100 AD-3	BMG	
SAKAI 47"ROLLER J CASTRO	SAKAI SW850		
ROLLER SAKAI 320	SAKAI 320		
ROLLER 47" CAT 224	CATERPILLAR CB224D	CAT	
ROLLER 51" CAT 334	CATERPILLAR CB334D	CAT	
ROLLER 51"SAKAI 330	SAKAI 330		
ROLLER 51" SAKAI 330	SAKAI 330		
ROLLER 66" CAT 534	CATERPILLAR CB 534C	CAT	
ROLLER 66" SAKAI 800	SAKAI SW800	SAK	
ROLLER 66" SAKAI 800	SAKAI SW800	SAK	
ROLLER 79" SAKAI 850	SAKAI SW 850	SAK	
ROLLER 79" SAKAI 850	SAKAI SW 850	SAK	
ROLLER 79" SAKAI 850	SAKAI SW 850	SAK	
ROLLER 79" SAKAI 850	SAKAI SW850	SAK	
ROLLER 84" DYNAPAC 501	DYNAPAC 501	DPC	
ROLLER 84" SAKAI 900	SAKAI SW 900	SAK	
SAKAI ROLLER 84"SAKAI 900	SAKAI 900	SAK	
PENUMATIC ROLLER CAT PS200B	CATERPILLAR PS200B	CAT	

ACKNOWLEDGEMENT OF ADDENDA
For
San Jose/Santa Clara Water Pollution Control Plant

South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork

The undersigned Bidder acknowledges the receipt and acceptance of the following addenda:

Addendum No. <u>1</u>	Date Issued <u>2/22/10</u>
Addendum No. <u>2</u>	Date Issued <u>3/1/10</u>
Addendum No. <u>3</u>	Date Issued <u>3/4/10</u>
Addendum No. <u>4</u>	Date Issued <u>3/10/10</u>
Addendum No. <u>5</u>	Date Issued <u>3/22/10</u>
Addendum No. <u>6</u>	Date Issued <u>3/24/10</u>
Addendum No. _____	Date Issued _____
Addendum No. _____	Date Issued _____
Addendum No. _____	Date Issued _____
Addendum No. _____	Date Issued _____
Addendum No. _____	Date Issued _____
Addendum No. _____	Date Issued _____


RODNEY JENNY, VICE PRESIDENT

SIGNATURE _____
Granite Rock Company DBA
Pavex Construction Division

COMPANY _____

February 22, 2010

ADDENDUM NO. 1



**TO THE PLANS AND SPECIFICATIONS FOR
SOUTH BAY ADVANCED RECYCLED WATER
TREATMENT FACILITY PROJECT – EARLY EARTHWORK**

Notice is hereby given that the following revisions, additions and/or deletions are hereby made part of, and incorporated into the Plans and Specifications for South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork.

REVISION TO THE PROJECT PLANS AND SPECIFICATIONS:

The bid opening date has been moved to Thursday, March 4, 2010.

IMPORTANT

THIS ADDENDUM SHOULD BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF BID.

Submit this Addendum #1 package with your bid proposal.

The bidder must sign this addendum in the space provided below and return one signed copy of THIS SHEET with the bid. Failure to return the signed copy with the bid documents shall not relieve the bidder of the obligation to include this addendum in the bid proposal.

Granite Rock Company DBA
Pavex Construction Division

Bidder's Name


Signature and Title of Bidder
RODNEY JENNY, VICE PRESIDENT

2/25/10
Date

Approved by:

Bhavani Yerrapotu
Division Manager, Technical Support Services
SJ/SC Water Pollution Control Plant

THIS ADDENDUM CONTAINS 1 PAGE(S),
INCLUDING THIS COVER PAGE



March 1, 2010

ADDENDUM NO. 2
TO THE PLANS AND SPECIFICATIONS FOR
SOUTH BAY ADVANCED RECYCLED WATER
TREATMENT FACILITY PROJECT – EARLY EARTHWORK



Notice is hereby given that the following revisions, additions and/or deletions are hereby made part of, and incorporated into the Plans and Specifications for South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork.

REVISION TO THE PROJECT PLANS AND SPECIFICATIONS:

The bid opening date has been moved to Thursday, March 11, 2010.

IMPORTANT

THIS ADDENDUM SHOULD BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF BID.

Submit this Addendum #2 package with your bid proposal.

The bidder must sign this addendum in the space provided below and return one signed copy of THIS SHEET with the bid. Failure to return the signed copy with the bid documents shall not relieve the bidder of the obligation to include this addendum in the bid proposal.

Granite Rock Company DBA
Pavex Construction Division

Bidder's Name

Robney Jenny
Signature and Title of Bidder

ROBNEY JENNY, VICE PRESIDENT

Date

3/1/10

Approved by:

Jon Newby For

Bhavani Yerrapotu
Division Manager, Technical Support Services
SJ/SC Water Pollution Control Plant

THIS ADDENDUM CONTAINS 1 PAGE(S),
INCLUDING THIS COVER PAGE.

March 4, 2010

**ADDENDUM NO. 3
TO**

**THE PLANS AND SPECIFICATIONS
FOR
SOUTH BAY ADVANCED RECYCLED WATER TREATMENT
FACILITY PROJECT – EARLY EARTHWORK**

Notice is hereby given that the following revisions, additions and/or deletions are hereby made of, and incorporated into the Plans and Specifications for the **SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT – EARLY EARTHWORK**

IMPORTANT

THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF THE BID.

INSTRUCTIONS:

This Addendum No. 3, pages 1 through 42 including attachments, modifies the Bidding Documents for the SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT – EARLY EARTHWORK, and shall become part of the Contract Documents for this Project.

The Contract Time is not changed.

Submit this Addendum #3 package with your bid proposal.

The bidder must sign this addendum in the space provided below and return one signed copy with the bid. Failure to return the signed copy with the bid document shall not relieve the bidder of the obligation to include this addendum in the bid proposal.

Granite Rock Company DBA
Pavex Construction Division

Bidder's Name


Signature and Title of Bidder

RODNEY JENNY, VICE PRESIDENT

3/5/10
Date

Approved by:



Bhavani Yerrapotu, P.E.
Division Manager, Technical Support Services
SJ/SC Water Pollution Control Plant

THIS ADDENDUM CONTAINS FORTY-TWO (42) PAGES

March 10, 2010

**ADDENDUM NO. 4
TO THE PLANS AND SPECIFICATIONS FOR
SOUTH BAY ADVANCED RECYCLED WATER
TREATMENT FACILITY PROJECT – EARLY EARTHWORK**

Notice is hereby given that the following revisions, additions and/or deletions are hereby made part of, and incorporated into the Plans and Specifications for South Bay Advanced Recycled Water Treatment Facility Project – Early Earthwork.

REVISION TO THE PROJECT PLANS AND SPECIFICATIONS:

The bid opening date has been moved to Thursday, March 25, 2010.

IMPORTANT

THIS ADDENDUM SHOULD BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF BID.

Submit this Addendum #4 package with your bid proposal.

The bidder must sign this addendum in the space provided below and return one signed copy of THIS SHEET with the bid. Failure to return the signed copy with the bid documents shall not relieve the bidder of the obligation to include this addendum in the bid proposal.

Granite Rock Company DBA
Pavex Construction Division

Bidder's Name


Signature and Title of Bidder

RODNEY JENNY, VICE PRESIDENT

Date

3/11/10

Approved by:


Bhavani Yerrapotu

Division Manager, Technical Support Services
SJ/SC Water Pollution Control Plant

THIS ADDENDUM CONTAINS 1 PAGE(S),
INCLUDING THIS COVER PAGE.



CE	EA
TO	EST

Environmental Services Department
SAN JOSE/SANTA CLARA WATER POLLUTION CONTROL PLANT

March 22, 2010

ADDENDUM NO. 5
TO
THE PLANS AND SPECIFICATIONS
FOR
SOUTH BAY ADVANCED RECYCLED WATER TREATMENT
FACILITY PROJECT - EARLY EARTHWORK

Notice is hereby given that the following revisions, additions and/or deletions are hereby made of, and incorporated into the Plans and Specifications for the **SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT - EARLY EARTHWORK**

IMPORTANT

THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF THE BID.

INSTRUCTIONS:

This Addendum No. 5, pages 1 through 6, and attachments modifies the Bidding Documents for the **SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT - EARLY EARTHWORK**, and shall become part of the Contract Documents for this Project.


The Contract Time is not changed

Submit this Addendum #5 package with your bid proposal.

The bidder must sign this addendum in the space provided below and return one signed copy with the bid. Failure to return the signed copy with the bid document shall not relieve the bidder of the obligation to include this addendum in the bid proposal.

Granite Rock Company dba
Pavex Construction Division

Bidder's Name




Signature and Title of Bidder
Rodney Jenny Vice President


3/24/10

Date

Approved by:


Bhavani Yerrapotu, P.E.
Division Manager, Technical Support Services
SJ/SC Water Pollution Control Plant

THIS ADDENDUM CONTAINS SIX (6) PAGES
PLUS ATTACHMENTS TWO (2) PAGES



Environmental Services Department
SAN JOSE/SANTA CLARA WATER POLLUTION CONTROL PLANT

March 24, 2010
ADDENDUM NO. 6 ✱
TO
THE PLANS AND SPECIFICATIONS
FOR
SOUTH BAY ADVANCED RECYCLED WATER TREATMENT
FACILITY PROJECT – EARLY EARTHWORK

Notice is hereby given that the following revisions, additions and/or deletions are hereby made of, and incorporated into the Plans and Specifications for the **SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT – EARLY EARTHWORK**

IMPORTANT

THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOUR BID IS SUBMITTED. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY CONSTITUTE GROUNDS FOR REJECTION OF THE BID.

INSTRUCTIONS:

This Addendum No. 6, pages 1 through 4, and attachments modifies the Bidding Documents for the **SOUTH BAY ADVANCED RECYCLED WATER TREATMENT FACILITY PROJECT – EARLY EARTHWORK**, and shall become part of the Contract Documents for this Project.

The Bid Opening Date has been changed to 3:00 p.m., March 30, 2010.
The Contract Time is not changed.

Submit this Addendum #6 package with your bid proposal.
The bidder must sign this addendum in the space provided below and return one signed copy with the bid. Failure to return the signed copy with the bid document shall not relieve the bidder of the obligation to include this addendum in the bid proposal.

Granite Rock Company dba
Pavex Construction Division

Bidder's Name

X Signature and Title of Bidder

3/25/10
Date

Approved by:

Bhavan Yerrapotu
Bhavani Yerrapotu, P.E.
Division Manager, Technical Support Services
SJ/SC Water Pollution Control Plant

**THIS ADDENDUM CONTAINS FOUR (4) PAGES PLUS
ATTACHMENTS TWO (2) PAGES**